
 

 
 

Amendment No.2 
 
Ref. No: CESL/06/2026-27/CPO-BSO-JNPA/262710010/Amendment-2                   Date: 06/11/2026 
 
To 
M/s……………. 
--------------------- 

Subject: Amendment No.2 in the tender for “Selection of Charge Point Operator (CPO) or Battery 
Swapping Operator (BSO), for Survey, Planning, Procurement, Supply, Installation, Testing, 
Commissioning, Operation and Maintenance of e-Truck Battery Swapping with High Capacity 
Charging Station, EV Charging Infrastructure for e-2W/e-3W/e-4W and/or Battery Swapping 
Station for e-2W/e-3W, on a Build-Own-Operate-Maintain (BOOM) model of CESL, in identified 
locations at Jawaharlal Nehru Port Authority (JNPA), Navi Mumbai, Maharashtra.” 

Reference: 

1. Our tender no.: CESL/06/2026-27/CPO-BSO-JNPA/262710010 for “Selection of Charge 
Point Operator (CPO) or Battery Swapping Operator (BSO), for Survey, Planning, 
Procurement, Supply, Installation, Testing, Commissioning, Operation and Maintenance 
of e-Truck Battery Swapping with High Capacity Charging Station, EV Charging 
Infrastructure for e-2W/e-3W/e-4W and/or Battery Swapping Station for e-2W/e-3W, on 
a Build-Own-Operate-Maintain (BOOM) model of CESL, in identified locations at 
Jawaharlal Nehru Port Authority (JNPA), Navi Mumbai, Maharashtra.” dated: 
06.10.2026. 

2. Pre-Bid Meeting dated: 15.10.2026. 
3. Amendment no. 1 dated: 23/10/2026. 

 
Sir/ Madam, 
 

 
a. The Bid Submission date is extended till 17.11.2026 vide Amendment-1. 

 
b. For Clarification/ Amendment(s)/Response to pre-bid queries, please refer Annexure 

below: 
 
Rest all terms and conditions remain unchanged. 
 
Thanking you, 
 

          For and on behalf of CESL 
(a wholly owned subsidiary of EESL) 



 
 

Annexure 

Sr. 
No
. 

Particulars Description as per RfP Queries/ Clarification of the bidder Amendments/Clarifications by CESL 

1 Section 4 (Part 
B); Section 4, 
Annexure-2, Cl. 
10.4 (location and 
facility table); 
Page 111 

10.4: CPP and Parking-
4 are e-truck battery 
swapping stations. 
Parking 10-SEZ, 11-
PUB and 12-Admin are 
EVCI and/or 2W/3W 
BSS. 

Request you to have separate bidding/tender for 
e-truck Locations i.e. 1 and 2 (CPP and Parking-
4) and 2W/3W/4W locations i.e. Locations 3, 4 
and 5 (Parking 10-SEZ, 11-PUB and 12-
Admin). 
 
Both categories use very different technology 
and have very different stakeholders. The units 
economics is also very different. 
 
Clubbing them under a single tender/bid will 
distort price discovery and competition. 

Clarification: 
 
No changes clause remains same as per RfP. 

2 Section 4 (Part 
B); Section 4, 
Annexure-2, Cl. 
10.4 (location and 
facility table); 
Page 111 

10.4: CPP and Parking-
4 are e-truck battery 
swapping stations. 
Parking 10-SEZ, 11-
PUB and 12-Admin are 
EVCI and/or 2W/3W 
BSS. 

As discussed in the Pre-Bid Meeting held on 
15.10.2026, we request CESL to confirm that 
the minimum requirement under the RfP is as 
follows: 
(a) Locations 1 and 2 (CPP and Parking-4): one 
e-Truck Battery Swapping Station with High-
Capacity Charging at each location, i.e. 2 BSS 
in total, with the high-capacity charging 
included within the scope of the BSS (Cl. 9.1.5), 
and no separate charging station required. 
(b) Locations 3, 4 and 5 (Parking 10-SEZ, 
Parking 11-PUB and Parking 12-Admin): one 
60 kW DC fast charger and one 12 kW AC slow 
charger at each location (Cl. 9.2.3 and 9.2.4), i.e. 
6 chargers in total. 

Clarification: 
 
No changes clause remains same as per RfP.  

3 Section 4 (Part 
B), Cl. 8.3.3, 
Page 104 

8.3.3. The Monthly 
Revenue Share for each 
site shall be calculated 

It should be monthly energy sales/ revenue 
instead of monthly energy consumption 
attributed to project facility since there are 

Clarification: 
 
No changes clause remains same as per RfP. 



 
 

as below: 
 
Monthly Revenue Share 
for each location 
(INR/month) = “Agreed 
Revenue Sharing price 
(INR/kWh)” X Monthly 
electricity consumption 
attributable to the 
Project Facilities at the 
respective Site (kWh); 

conversion losses in DISCOM consumption and 
units sold. (>10%)] 

  

4 Section 4 (Part 
B); Concession 
Agreement, Cl. 
8.2.2 (also Cl. 
8.31, 8.32; 
Concession 
Agreement Cl. 
5.7(i)), 103; 109; 
157 

8.2.2: Power connection 
shall be in the name of 
CESL followed by 
selected bidder name 
and the address of the 
respective Site 
identified under the RfP. 
8.31: The Selected 
Bidder may even 
explore the option of 
availing Green tariff or 
green power through 
open access with 
approval of CESL. 

Allow the bidder to apply for connection in its 
name. This will allow the bidder to optimize the 
power sourcing costs through captive open 
access.  
 
In case the connection is in name of CESL, 
kindly clarify: 
1) How will CESL enable open access sourcing? 
2) Who will pay to DISCOM? Will Bidder pay 
to CESL and CESL in turn will pay to 
DISCOM? 
3) Will CESL bill directly to end user as 
otherwise it will result in resale of power by 
CESL 

Clarification: 
 
Please refer to Section 4, Part B, Clause 8.2. & Clause 
8.31 for details. 
 
The Obligation for service fee from the end-user shall be 
in accordance with Section 4, Part B, Clause 8.8. 
 
No changes clause remains same as per RfP. 
  

5 Section 4 (Part 
B), Cl. 10.5.9 
(read with Cl. 
8.3.2 and 
Annexure 1), 113 

Reserved price to be 
paid to CESL (A) (INR 
/ kWh): 1.5. Agreed 
revenue sharing price to 
CESL by Bidder (A+B): 
1.5+n. 

Request to consider lower reserve price since it 
will make EV trucking unviable compared to 
diesel trucks. 

Clarification: 
No changes clause remains same as per RfP. 
 



 
 

6 Section 4 (Part 
B), Cl. 10.5.9 
(read with Cl. 
8.3.2 and 
Annexure 1), 113 

Reserved price to be 
paid to CESL (A) (INR 
/ kWh): 1.5. Agreed 
revenue sharing price to 
CESL by Bidder (A+B): 
1.5+n. 

During the Pre-Bid Meeting held on 15.10.2026, 
it was stated that, out of the Reserve Price of 
INR 1.5/kWh under Cl. 10.5.9, INR 1/kWh is 
the revenue share payable to JNPA. We request 
CESL to confirm this formally 

Clarification:  
 
No changes clause remains same as per RfP. 
  

7 Section 4 (Part 
C),Cl. 3.9, 
Penalty C2 
(Availability), 
118-119 

C2 = [(Rated Capacity 
x (8,760 hours - 
Scheduled downtime 
hours - Power failure 
hours) x 95% uptime x 
applicable utilization 
rate) - Actual electricity 
consumption 
attributable to the 
affected Equipment] x 
Agreed Revenue 
Sharing Price. 
Applicable utilization 
rate = 2 x Weighted 
average utilization of 
the preceding 3 months. 

Please clarify: (a) the penalty applies only when 
95% uptime is not achieved, but the formula 
charges the entire expected-consumption gap, 
not only the hours below 95%. Is the intent to 
charge only the shortfall below the threshold? 
(b) the rationale for the 2x multiplier on 
utilisation; (c) how "weighted average 
utilization" is defined (energy or time basis, 
weighting, data source); (d) the utilisation rate 
to be used in the first 3 months after COD, when 
no history exists; and (e) whether the annual cap 
is the Performance Security value per year or for 
the Contract Period. 

Amendment:  
Section 4, Part C, Clause 3.9 (Penalty Provision), is 
amended as per Appendix 1  

8 Section 4 (Part 
B), Cl. 4(3) 
Definition of 
Applicable Laws; 
Cl. 8.15.7; 
Concession 
Agreement 
Definition (ff), 
97; 107; 150 

"Applicable Laws" 
means all laws in force 
in India including ... (v) 
the MoP Guidelines 
dated 17.09.2024 and 
the Guidelines for 
Installation and 
Operation of Battery 
Swapping and Charging 
Stations dated 
10.01.2025, each as 
amended; ... and (vii) 
all other applicable 

Please clarify the purpose of binding the Bidder 
to the MoP Guidelines and "any other guidelines 
issued by central / state governments" when no 
subsidy or incentive under those schemes is 
offered in this tender. Specifically: (a) are the 
PM E-DRIVE operational guidelines part of 
Applicable Laws, and do any PM E-DRIVE 
conditions apply to the Bidder; (b) please list the 
specific provisions of the MoP Guidelines (e.g. 
service-charge ceilings) that the Bidder must 
comply with; (c) if scheme conditions apply, 
how will the corresponding benefits (subsidy, 

Clarification:  
 
No changes clause remains same as per RfP. 
 
 
 



 
 

central, state and local 
laws, rules, regulations, 
notifications ... (Cl. 
8.15.7(j): "Any other 
guidelines issued by 
central / state 
governments as 
applicable"). 

land at the guideline floor price) be extended to 
the Bidder. 

9 Section 4 (Part 
C); Concession 
Agreement, Part 
C Cl. 10.8, 122 

CBG validity is “10 
years + 3 Months (claim 
period)”. 

CBG should be released as standard with similar 
BOO contract within one year of COD. 

Clarification: 
No changes clause remains same as per RfP. 
  

10 Section 4 (Part 
B), Cl. 7.2 (read 
with Cl. 6.3, Cl. 
7.3 and 
Definition 43 
"Site"; Annexure 
4a), 102; 101; 
100; 140-144 

JNPA shall provide 
adequate vacant land, 
developed, levelled, and 
accessible, for the 
implementation of the 
Project, free from all 
encumbrances. 

Please define "developed and levelled" land.  
Will the land provided be suitable for a static 
load of 60 tonnes, plus the dynamic loads of 
loaded truck movement? Please share 
geotechnical / load-bearing data 

Amendment:  
Section 4, Part B, Clause 4, new definition added as 
below: 
46) “Developed and Levelled Land” means land that is 
generally even, accessible and suitable for undertaking 
Project-related development works in its existing 
condition.  

11 Section 4 (Part 
B); Concession 
Agreement, Cl. 
7.4, 8.2.1, 8.2.3, 
6.2, 10.6.2 (RfP); 
Definition 
"Installation 
Work", Cl. 2(ii), 
5.1, 5.2, 5.3(i), 
9.2 (Concession 
Agreement), 102-
103; 101; 113; 
151; 154-155; 
162 

RfP: JNPA shall provide 
the required upstream 
electrical infrastructure 
up to the designated 
metering point at the 
Site periphery (8.2.1; 
7.4; 10.6.2). The 
Selected Bidder 
establishes and 
maintains all 
downstream 
infrastructure from the 
metering point 
including HT breaker, 
transformer, LT panel, 

The RfP assigns upstream infrastructure up to 
the metering point to JNPA, while the 
Concession Agreement indicates it may fall on 
the CPO. Please clarify: (a) who is responsible, 
in execution and cost, for upstream 
infrastructure up to the metering point at each 
site; (b) the exact location of the "designated 
metering point" at each site and who owns and 
funds the transformer, especially for the 11/33 
kV sites (CPP and Parking-4); (c) the power 
capacity JNPA has committed at each site and 
the date by which it will be made available; (d) 
whether time extension and LD relief (Part B 
10.4; Part C 3.2-3.5) apply for delay by JNPA 

Clarification:  
• Please refer to Section 4, Part B, Clause –8.2.1 for 

a, b, c. 
• Delay attributable to JNPA/DISCOM shall entitle 

the Selected Bidder to a reasonable extension of 
time. Refer Section 4, Part C, Clause 3. 

• Refer Appendix 3 for updated Concession 
Agreement. 

 
Amendment:  
Section 4, Part C, Clause 3.2 is amended as below: 
In case of delays in completion of work for the awarded 
locations as per LoA, liquidated damages shall be 
applicable. However, LD will not be applicable for the 
period if delay is not on selected bidder(s) part. The timely 



 
 

cabling and protection 
(8.2.3; 6.2). Concession 
Agreement: 
"Installation Work" 
includes the "upstream 
supply system (if 
required)"; 5.3(i) 
includes "obtaining 
separate power 
connection, transformer 
and meter at its own 
cost"; 9.2 refers to 
developing upstream 
infrastructure "through 
DISCOM/CPO/BSO". 

or the DISCOM; (e) which document prevails 
if the RfP and Concession Agreement conflict. 

delivery of the material/service is the essence of the 
contract. In the event of CPO’s fails to commission a 
particular location within the stipulated delivery period, 
liquidated damages are payable by the CPO @ 0.5% (one 
half of one percent) per week of delay or part thereof, of the 
value of the unexecuted/non-commissioned location(s). The 
location-wise value is given below for the purpose of 
calculation of LD. However, the total liability of the 
Selected Bidder under this clause shall not exceed 5% of the 
total value given below. 
 

# Location 
Project 
Facility Type 

Value for LD 
calculation (INR) 

1 
Centralized 
Parking Plaza 
(CPP) 

e-Truck 
Battery 
Swapping with 
High-Capacity 
Charging 
Station 

9.1 Crores 

2 Parking – 4 9.1 Crores 

3 Parking 10-SEZ EV Charging 
Infrastructure 
for 
(2W/3W/4W) 
and/or BSS for 
2W/3W 

5 Lakhs 

4 Parking 11-PUB 5 Lakhs 

5 
Parking 12-
Admin 

5 Lakhs 

Total 18.35 Crores 
 

12 Section 4 (Part 
B); Concession 
Agreement, Cl. 
7.7, 8.5, 8.28 
(RfP); Cl. 4(i), 20 
(Concession 
Agreement); 
Definition 16 

7.7: Right of Way and 
non-exclusive license to 
use the Sites in 
accordance with the 
agreement between 
CESL and JNPA. 8.5: 
The Selected Bidder 
cannot sub-let, sub-

The Bidder is given only a non-exclusive licence 
/ right of way. For project financing, lenders 
require a registered leasehold interest in the 
Bidder's name that can be mortgaged. Please 
clarify:  
(a) will JNPA / CESL execute a registered sub-
lease (or lease) in favour of the Selected Bidder 
for each site for the Contract Period, and who 

Clarification:  
 
No changes clause remains same as per RfP.  
Please refer to Section 4 Part B, Clause 8.5. 
 
Please refer to Appendix 3 for revised Concession 
Agreement. 
 



 
 

"BOOM", 102; 
104; 108; 155; 
168; 98 

license or otherwise 
permit third party to 
occupy or use any Site. 
CA 20: CPO shall not 
assign its rights and 
obligations without 
CESL's prior written 
consent. 

bears stamp duty and registration costs; 
(b) will the Bidder be allowed to create a 
leasehold mortgage / charge on its interest and 
on the Project assets in favour of financing 
institutions, notwithstanding Cl. 8.5 and CA Cl. 
20;  

13 Section 4 (Part 
B), Cl. 8.3.2 and 
Definition 32 
"Land Lease 
Rent", 103-104; 
99 

Monthly Land Lease 
Rent = Establishment 
Area x Sum of 
Land/Estate tariff 
under: 1. "Service 
Charge on Commercial 
Lease Estate" (Sl. No. 
18, Page 2); 2. 
"Developed Land for 
Parking outside the 
Customs-Bound Area 
(other than CPP)" (Sl. 
No. 8, Page 2) as 
specified in Gazette 
Notification No. 
[JNPA/FIN/TARIFF/20
25-26/189], and as 
amended from time to 
time. 

Please share the latest JNPA estate tariff 
circular / Gazette notification and all 
amendments. 

Clarification:  
 
Refer Appendix 2. 

14 Section 4 (Part B; 
Part C), Cl. 8.3.2; 
Part C Cl. 10.2, 
103-104; 121 

Part C 10.2: LLS is 
calculated on the actual 
Establishment Area, the 
applicable JNPA 
Land/Estate Tariff and 
"annual escalation of 
2%" over the Contract 
Period. Cl. 8.3.2 applies 

Please clarify whether the actual Land Lease 
Rent is subject to annual escalation. The 2% 
escalation appears in the LLS formula (Part C 
10.2) but not in Cl. 8.3.2, and the JNPA tariff 
circular shows no annual escalation. Is the 2% 
applied only to compute the LLS, or also to the 
rent actually payable? If JNPA policy (PGLM 
2015, referred to in the circular) provides for 

Clarification: 
No changes clause remains same as per RfP. 
 



 
 

the tariff "as amended 
from time to time". 

escalation, please state the rate and applicable 
date. 

15 Section 4 (Part B; 
Part C), Cl. 8.3.2 
("as amended 
from time to 
time"); Cl. 8.29; 
Part C Cl. 10.2, 
10.5, 103-104; 
108; 121 

... as specified in 
Gazette Notification ... 
and as amended from 
time to time. (8.29: The 
Selected Bidder shall 
also pay increase in the 
taxes and/or any levies 
on the land area used 
specifically for Project.) 

If JNPA increases the base rate by a later 
amendment, what is the implication for the 
Bidder? Please clarify (a) from what date a 
revised rate applies, and whether it applies only 
prospectively with prior notice; (b) whether any 
cap applies to revisions during the Contract 
Period; (c) how the LLS will be recalculated and 
within what time any shortfall must be 
furnished; and (d) whether any adjustment is 
available against the revenue share, since the bid 
price is firm for the whole Contract Period. 

Amendment:   
Section 4, Part B, Clause 8.3.2 is amended as below: 
8.3.2. The applicable monthly Land Lease Rent for each 
site shall be calculated as below: 
Monthly Land Lease Rent for each location 
(INR/month)  
= Establishment Area, actually occupied by the Project 
Facilities and their associated fixed infrastructure, 
excluding parking space and vehicle circulation areas  
                               X 
Sum (sr. no 1 & 2) of Land/Estate tariff under the 
category: 
1. “Service Charge on Commercial Lease Estate” (Sl. No. 
18, Page 2), as specified in Gazette Notification No. 
[JNPA/FIN/TARIFF/2025-26/189], and as amended from 
time to time. 
                               & 
2. “Developed Land for Parking outside the Customs-
Bound Area (other than CPP)” (Sl. No. 8, Page 2) as 
specified in Gazette Notification No. 
[JNPA/FIN/TARIFF/2025-26/189], and as amended from 
time to time. 

16 Section 4 (Part 
B), Cl. 8.3.2, 8.4, 
8.25, 8.29 (read 
with JNPA Trade 
Notice 
JNPA/FIN/ESTA
TE REV/25-
26/213), 103-104; 
108 

8.3.1: The Selected 
Bidder shall pay (i) the 
applicable Monthly 
Land Lease Rent and 
(ii) the applicable 
Monthly Revenue 
Share. 8.29: The 
Selected Bidder shall 
pay all statutory levies 
and taxes ... and any 
increase in taxes / levies 

Whether the trucker will be required to pay the 
parking charges if it is accessing the site only for 
swapping? 

Clarification: 
No changes clause remains same as per RfP. 
 



 
 

on the land area used 
specifically for the 
Project. 

17 Section 4 (Part 
B), Cl. 8.8 (read 
with Cl. 10.5.9 
and Annexure 1), 
104 

The Selected Bidder 
shall be entitled to 
charge or determine a 
service fee from the 
end-users for swapping 
of battery / charging of 
the electric vehicle from 
the end customer. The 
service fee shall comply 
at the rates to latest 
CEA/MoP/SERC/State 
regulations/amendments 
or as per latest 
guidelines/amendments 
issued by authorized 
Govt agency. 

Please clarify if service charges capping will be 
applicable for battery swapping. In terms of mop 
guidelines, it is not mentioned. 

Amendment:  
Section 4, Part B, Clause 10.5.9 is amended as below: 
10.5.9. Revenue sharing by the selected bidder with CESL 
is mentioned below: 

Parameters Unit Price (Rs/kWh) (Excl. GST) 
Min Charges to be paid 
to CESL (A) 1.5 

Bid Parameter (B) n 
Agreed Revenue 
Sharing Price to CESL 
by Bidder (A+B) 1.5 + n 
“Service charge ceiling 
limits (INR / kWh) 
(inclusive of revenue 
sharing price to CESL) 
as per MoP Guideline 
for EV charging stations 
& Battery Swapping 
stations & its 
Amendment time to 
time”, if applicable. 

Service charge ceiling limit as per MoP guidelines,  
if applicable. 

 
Note: Here ‘n’ (INR / kWh) indicates the bidding price and 
should be greater than zero. In case of negative bidding, 
the bid shall be outrightly rejected.  
Section 4, Part C, Annexure 1, Sl. No. 1 (Criteria 
(Revenue Sharing) table is amended as below: 

Parameters  Unit Price (Rs/kWh) (Excl. GST) 
Min Charges to be paid to 
CESL (A) 1.5 

Bid Parameter (B) n 
Agreed Revenue Sharing 
Price to CESL by Bidder 
(A+B) 1.5 + n 
“Service charge ceiling 
limits (INR / kWh) 
(inclusive of revenue 

Service charge ceiling limit as per MoP  
guidelines, if applicable. 



 
 

sharing price to CESL) as 
per MoP Guideline for EV 
charging stations & 
Battery Swapping stations 
& its Amendment time to 
time”, if applicable. 

 

18 Section 4 (Part 
B), Cl. 8.9, 105 

This should be hosted 
on the CMS of CESL 
(existing or new or 
appointed Third party) 
and the Selected Bidder 
shall ensure that there is 
OCPI integration 
capabilities between 
software system of the 
bidder and CESL. To 
enhance utilization, the 
Selected Bidder may 
ensure OCPI integration 
with multiple 
CMS/similar 
management system of 
Third-Party vendor. 
Furthermore, bidder 
should ensure that 
CESL receives real time 
notifications and on-
demand reports on all 
swapping stations 
through app and 
dashboard. 

OCPI integration is not applicable for swapping 
system, only for chargers. Pls clarify 
requirement is aligned. 

Amendment:  
Section 4, Part B, Clause 8.9 is amended as below: 
8.9. BSS/EVCI Management System/Charge-point 
Management System (CMS): 
For e-Truck Battery Swapping with High-Capacity 
Charging and BSS, Bidder should have a dedicated app and 
dashboard for effective operation. e-Truck Battery 
Swapping with High-Capacity Charging and BSS will also 
be hosted on the BSSMS of CESL (existing or new or 
appointed Third party) upon mutual consent. Furthermore, 
bidder should ensure that CESL receives on-demand reports 
on all swapping stations via dashboard. Further, the bidder 
shall be responsible for submitting the monthly MIS report 
as per the format of CESL in first week of every month. 
For EV chargers, to enhance utilization, the Selected Bidder 
may ensure OCPI integration with multiple CMS/similar 
management system of CESL & Third-Party vendor, as per 
the requirement. Further, the bidder shall be responsible for 
submitting the monthly MIS report as per the format of 
CESL in first week of every month. 

19 Section 4 (Part 
B), Cl. 8.9, 105 

This should be hosted 
on the CMS of CESL 
(existing or new or 
appointed Third party) 
and the Selected Bidder 

Pls clarify: 
a) Who will bear the cost of hosting CMS of 
CESL 
b) Format of real time notifications and reports 
required 

Clarification: 
a) The cost of hosting of CMS shall be borne by 

CESL, if CESL would like to host on its server. 
b) Format of real time notifications and reports 

required; Formats for the same shall be shared after 



 
 

shall ensure that there is 
OCPI integration 
capabilities between 
software system of the 
bidder and CESL. To 
enhance utilization, the 
Selected Bidder may 
ensure OCPI integration 
with multiple 
CMS/similar 
management system of 
Third-Party vendor. 
Furthermore, bidder 
should ensure that 
CESL receives real time 
notifications and on-
demand reports on all 
swapping stations 
through app and 
dashboard. 

issuance of the LoA to the respective successful 
bidder.  

 

20 Section 4 (Part 
B), Cl. 8.10 (read 
with Cl. 8.9), 105 

SLA Monitoring Portal: 
... The Selected Bidder 
shall, throughout the 
Contract Period and at 
no additional cost to 
CESL, provide CESL 
with secure, role-based 
access to its CMS 
portal/dashboard, or a 
separate web-based 
portal integrated 
therewith, for 
monitoring and 
verification of 
compliance with the 

Cl. 8.9 requires the Equipment to be hosted on 
CESL's CMS, whereas Cl. 8.10 requires the 
Bidder to provide access to "its CMS portal". 
Please clarify (a) which platform hosts the SLA 
portal; (b) the functional specification 
(parameters, refresh frequency, user roles, 
number of CESL users, report formats); (c) the 
date by which it must be live; and (d) whether 
CESL's CMS (existing, new or third-party) will 
provide the SLA module. 

Clarification:  
Please refer to Sl. No. 18,19 of this Amendment, and 
Section 4, Part B, Clause 8.10 



 
 

SLAs ... including 
location-wise and 
Facility-wise uptime, 
downtime, incident and 
maintenance records, 
and downloadable 
periodic reports. 

21 Section 4 (Part 
B), Cl. 8.13, 106 

A copy of the warranty 
certificate for each item 
of installed Equipment 
shall be submitted to 
CESL within 03 days 
from COD of the 
respective Project 
Facility. 

Please extend the time for submitting warranty 
certificates from 3 days to 60 days from the 
COD of the respective Project Facility. 

Clarification:  
No changes clause remains same as per RfP. 
 

22 Section 4 (Part 
B); Concession 
Agreement, Cl. 
8.15.1 (RfP); Cl. 
5.10(i) 
(Concession 
Agreement), 106; 
159 

RfP 8.15.1: The 
Selected Bidder shall 
take complete 
responsibility for the 
operations and 
maintenance of the 
Project Facilities ... 
from the Commercial 
Operation Date 
("COD") of the 
respective Site until the 
expiry or earlier 
termination of the 
Contract Period. CA 
5.10(i): ... operations of 
Charging Stations/BSS 
including all the 
associated infrastructure 
developed from the date 
of issuance of LoA till 

The RfP places O&M responsibility from COD 
of each Site, while the Concession Agreement 
places it from the date of issuance of LoA. 
Please confirm that O&M responsibility, 
including SLA, security and damage liability, 
starts at the COD of each Site, and that the 
Concession Agreement will be corrected. 

Clarification:  
Please refer to updated Concession Agreement provided in 
Appendix 3 of this Amendment. 



 
 

the end of the Contract 
Period. 

23 Section 4 (Part 
B); Concession 
Agreement, Cl. 
8.15.3 (RfP); Cl. 
5.10(iii) 
(Concession 
Agreement); Cl. 
8.12, 106; 159; 
105 

8.15.3: ... the cost of 
repairing any damage or 
replacing any part of the 
Project Facilities shall 
be borne by the 
Selected Bidder. CA 
5.10(iii): Proper 
monitoring of the 
locations must be 
ensured to prevent 
damage/tampering ... 
including any parking 
conflicts and related 
issues. Further, the cost 
of any damage ... shall 
be borne by the 
CPO/BSO. 

Confirm that the bidder is allowed to claim the 
damage caused due to end user from users of 
facility.  

Clarification:  
 
  
No changes clause remains same as per RfP. 
 

24 Section 4 (Part B; 
Part C), Cl. 
8.15.4; Part C Cl. 
3.9 (#3), 106; 119 

8.15.4: The Selected 
Bidder shall establish 
and operate a dedicated 
Centralized Control 
Unit (CCU) ... 
continuous, real-time 
monitoring of all sites 
through CCTV and 
other monitoring 
devices ... live feeds 
and automated alerts for 
any suspicious activities 
or hardware breaches ... 
footage and security 
logs maintained for a 
minimum period of 7 

Please clarify: (a) the technical and functional 
specification of the CCU, since the penalty 
refers to "CESL requirements" that are not 
stated; (b) which "automated alerts" are required 
(events, recipients, response times); (c) how the 
"75% of the total sites" requirement is 
measured; (d) whether the Bidder's existing 
central monitoring centre, which is not 
dedicated to this project, can serve as the CCU; 
(e) whether the 7-day footage may be held on 
cloud or NVR, and how CESL will access it; and 
(f) whether the penalty is levied per site or per 
annum, and only after notice and a cure period. 

Clarification:  
No changes clause remains same as per RfP. 
In accordance with Section 4, part B, Clause 4 (17), CCU is 
a dedicated monitoring facility, which aggregates live feeds 
from CCTV cameras or other monitoring devices. The 
obligation and SLA of CCU is as per Section 4, Part B, 
Clause 8.15.4 and Part C, Clause 3.9 (3). 
 
 



 
 

days. Part C 3.9 (#3): 
continuous monitoring 
of a minimum of 75% 
of the total sites at all 
times; penalty INR 
50,000 per annum until 
fully compliant as per 
CESL requirements. 

25 Section 4 (Part 
B), Cl. 8.15.6, 
107 

The Selected Bidder 
shall ensure that the 
State of Health (SoH) of 
each swappable battery 
deployed at the e-Truck 
Battery Swapping with 
High-Capacity 
Charging is maintained 
at not less than 80% of 
its original rated 
capacity throughout the 
Contract Period. 

Please clarify: (a) the method of measuring SoH 
(who measures, test conditions, frequency, data 
source such as BMS / CMS); (b) the baseline 
"original rated capacity" (nameplate or 
measured at acceptance); (c) the consequence of 
non-compliance, since Part C 3.9 lists no penalty 
for SoH (penalty, termination ground, or 
replacement within a stated time); (d) whether 
SoH loss from usage outside the OEM duty 
cycle (for example sustained 300 kW fast 
charging per dock) is excluded; and (e) whether 
the threshold can be aligned with the OEM 
warranty terms of the batteries deployed. 

Amended as:  
 
Section 4, Part B, Clause 8.15.6, Battery State of Health 
(SOH) is amended as per below – 
 
The Selected Bidder shall ensure that the State of Health 
(SoH) of each swappable battery deployed at the e-Truck 
Battery Swapping with High-Capacity Charging is 
maintained at not less than 80% of its original rated capacity 
throughout the Contract Period, or as per the guidelines 
issued by the Central/State Authority from time to time. 

26 Section 4 (Part 
B); Concession 
Agreement, Cl. 
8.16 (RfP); Cl. 
5.10(v) 
(Concession 
Agreement), 107; 
159 

The Bidder agrees to 
ensure continuity in 
operation of the Project 
facilities at the allotted 
sites, even at the time of 
disputes, unless CESL 
explicitly provides 
written notice to cease 
operation by bidder. 

Please clarify (a) the maximum period for which 
the Bidder must continue operations during a 
dispute; (b) whether the obligation applies to 
disputes arising from CESL / JNPA default, 
change in law, or safety concerns; and (c) the 
time within which CESL must give its written 
direction once a dispute is raised. 

Clarification:  
No changes clause remains same as per RfP. 
Please refer to Section 4, Part B, Clause 8.16 and updated 
concession Agreement provided in Appendix 3 of this 
Amendment.  

27 Section 4 (Part B; 
Part C); 
Concession 
Agreement, Cl. 
6.5, 8.20 (RfP); 

The Selected Bidder 
shall maintain accurate 
and up-to-date 
operating logs, records 
and monthly reports 

Please share the CESL MIS format and the list 
of parameters (for example energy dispensed, 
uptime per equipment, incidents, maintenance, 
swaps), the submission due date each month, 
and the mode of submission. Please confirm 

Clarification:  
 
Formats will be shared after issuance of LoA to the 
respective successful bidder.  
 



 
 

Cl. 5.13 
(Concession 
Agreement); Part 
C Cl. 3.9 (note), 
101; 107; 159; 
119 

regarding the O&M of 
the Project Facilities 
and each item of 
Equipment. Part C note: 
the bidder shall be 
responsible for 
submitting the monthly 
MIS report as per the 
format of CESL. 

whether reports generated from the SLA portal 
(Cl. 8.10) satisfy this requirement. 

 

28 Section 4 (Part B; 
Part C); 
Concession 
Agreement, Part 
C Cl. 3.8; Part B 
Definition 24 
"Downtime"; 
Concession 
Agreement 
Definition (cc), 
117; 98-99; 151 

3.8: The Selected 
Bidder must maintain 
availability at a 
minimum of 95% 
uptime on a yearly basis 
... measured in 
cumulative hours at the 
individual Equipment 
level (excluding power-
failure related 
downtime, scheduled 
downtime). Def. 24: 
Downtime is accounted 
due to disruption in IT 
service or damaged / 
faulty equipment ... 
measured based on 
server-side error rate. 
CA (cc): "Monthly 
Uptime Percentage" ... 
calendar month. 

Please clarify: (a) whether uptime is measured 
yearly (RfP 3.8) or monthly (CA definition (cc)), 
what the contract year is, and how the first and 
last years are treated; (b) what constitutes 
"individual Equipment" (charger, connector, 
dock, cabinet or station); (c) the exclusions from 
downtime: scheduled maintenance (notice and 
cap), failure of JNPA / DISCOM supply, 
network (SIM) failure, force majeure, theft / 
vandalism, port-operation closures and CMS 
outages; and (d) how "server-side error rate" in 
Definition 24 reconciles with cumulative hours 
in Cl. 3.8, and which system is the source of 
record. 

Clarification:  
 

a. Please refer to Section 4, Part C, Clause 3.8, and 
3.9 (2), and Part B, Clause 4 (23) 

b. Please refer to Section 4, Part B, Clause 4 (27) 
c. Please refer to Section 4, Part C, Clause 3.8, and 

3.9 (2) 
d. Please refer to Section 4, Part B, Clause 4 (24) 

 
The updated Concession Agreement is provided in 
Appendix 3 of this Amendment. 

29 Section 4 (Part 
C), Cl. 3.9, 
Penalty C1 (Theft 
/ vandalism), 118 

If the Selected Bidder 
fails to restore the 
facility concerned 
within the aforesaid 
period of 7 days, 

Please clarify: (a) whether the 7-day restoration 
period can be extended for e-truck BSS and HT 
equipment, where OEM lead times are long, and 
whether time taken by insurers, police (FIR) and 
JNPA / CISF permissions is excluded; (b) the 2x 

Amendment:  
Section 4, Part C, Clause 3.9 (Penalty Provision), is 
amended as per Appendix 1 
 



 
 

penalty shall be 
applicable for the 
delayed period beyond 
such 7 days: C1 = Rated 
Capacity of the affected 
item of Equipment (in 
kW) x delayed hours 
beyond 7 days x 
quantity x applicable 
utilization rate x Agreed 
Revenue Sharing Price. 
Applicable utilization 
rate = 2 x Weighted 
average utilization of 
the preceding last 3 
months. 

multiplier and the utilisation definition, as for 
C2; and (c) that the same downtime is not 
penalised under both C1 and C2. 

30 Concession 
Agreement, 
Definition (dd) 
"Operating Cost", 
151 

"Operating Cost" shall 
include direct electricity 
energy charge payment 
through payment 
gateway service 
provider appointed by 
CPO/BSO, salary of 
supervisor ... salary of 
semi-skilled/skilled 
workers ... annual 
maintenance cost of 
chargers, 
telecommunication cost, 
IT system cost, and 
customer support. 

Please clarify where "Operating Cost" is used in 
the Concession Agreement, since it appears only 
in the definition, and whether any payment, 
compensation or termination computation is 
based on it. If it is not used, please delete it. 

Clarification:  
 
The terminology is used for definition purpose only. 

31 Section 4, 
Annexure-2 
(A)(2) (also Part 
C Cl. 19), 

PPP MII guidelines 
issued by Govt. of India 
shall be applicable for 
this tender. Only Class-I 

Request for relaxation for swapping station of 
trucks and batteries. 

Clarification:  
 
No changes clause remains same as per RfP. 
 



 
 

Annexure-2, 
Eligibility 
Criteria A(2); 
Part C Cl. 19, 
131-132; 126-127 

and Class-II Local 
Suppliers with 
minimum local content 
of 50% and 20% 
respectively, are eligible 
to bid in this tender ... 
issued vide ref no. A-
1/2021-FSC-Part (5) 
GoI, MOP Dated 
16.11.2021. 

32 Section 4, 
Annexure-2 
(B)(1), Annexure-
2, Technical 
Qualification 
Criteria B(1)(b) 
(read with 
B(1)(a) and 
Annexure-3), 
133; 138 

At least 5 numbers of 
N3 Category e-Trucks 
should be in successful 
operation for within last 
2 years on the date of 
bid opening. Or At least 
1 no. of e-Trucks 
Battery Swapping 
Station and 2 nos. EV 
Charging Stations (180 
kW and above) should 
be in successful 
operation for within last 
2 years on the date of 
bid opening. 

There seems to be a typo in clause- Request to 
confirm the below corrected clause. 
At least 5 numbers of N3 Category e-Trucks 
should be in successful operation for within last 
2 years on the date of bid opening. Or At least 1 
no. of e-Trucks Battery Swapping Station and 2 
nos. EV Charging Stations (180 kW and above) 
should be in successful operation for within last 
2 years on the date of bid opening. 

Amendment:  
Section 4, Part C, Annexure -2, Qualification Requirement, 
Technical Qualification, Clause – b is amended as below: 
At least 5 numbers of N3 Category e-Trucks should be in 
successful operation for at-least 2 years on the date of bid 
opening. 
Or 
At least 1 no. of e-Trucks Battery Swapping Station and 2 
nos. EV Charging Stations (180 kW and above) should be 
in successful operation as on the date of bid opening. 
 

33 Section 4 (Part 
B), Cl. 9.1 (Cl. 
9.1.1 to 9.1.5), 
109 

9.1. e-Truck Battery 
Swapping with High-
Capacity Charging 
Station: 
9.1.1. Configuration: 
7+1. Note: 1 operational 
dock shall remain 
vacant and available for 
always receiving a 
discharged battery. 

Pls clarify if Battery capacity and charger rating 
can be higher? 

Clarification: 
Section 4, Part B, Claus9, provides minimum configuration. 
The Selected Bidder can establish the Project Facility for 
higher configuration.   
 



 
 

9.1.2. Charging capacity 
of each dock: 300 kW 
9.1.3. EV Charger 
power rating: 240 kW 
DC (Can share the 
rectifier with BSS) 
9.1.4. Battery Capacity: 
250 kWh 
9.1.5. Minimum 
Quantity: 1 e-Truck 
Battery Swapping with 
High-Capacity 
Charging Station of 
above specification.” 

34 Section 4 (Part 
B); Section 4, 
Annexure-2, Cl. 
10.4 (location, 
facility table and 
implementation 
timeline); 111 

10.4. The Selected 
Bidder shall complete 
the survey, planning, 
design, procurement, 
supply, installation, 
testing and 
commissioning of the 
relevant Project 
Facilities within the 
timelines specified 
below, calculated from 
the date of issuance of 
LoA ... or from the date 
of issuance of NOC ... 
or from the date of 
issuance of NTP ..., 
whichever is later.” The 
timelines are 180 days 
for CPP and Parking-4 
(e-truck battery 
swapping stations) and 

It is requested that the implementation timeline 
in Cl. 10.4 be extended to 360 days for all five 
locations, calculated from the later of the dates 
of issue of the LoA, NOC and NTP. 

Clarification:  
No changes clause remains same as per RfP. 
 



 
 

120 days for Parking 
10-SEZ, Parking 11-
PUB and Parking 12-
Admin (EVCI and/or 
2W/3W BSS). At least 5 
numbers of N3 
Category e-Trucks 
should be in successful 
operation for within last 
2 years on the date of 
bid opening. Or At least 
1 no. of e-Trucks 
Battery Swapping 
Station and 2 nos. EV 
Charging Stations (180 
kW and above) should 
be in successful 
operation for within last 
2 years on the date of 
bid opening. 

35 Section 4 (Part 
B); Concession 
Agreement, Cl. 
8.2.2 (also Cl. 
8.31, 8.32; 
Concession 
Agreement Cl. 
5.7(i)), 103; 109; 
157 

8.2.2: “Power 
connection shall be in 
the name of CESL 
followed by selected 
bidder name and the 
address of the 
respective Site 
identified under the 
RfP.” 
8.31: “The Selected 
Bidder may even 
explore the option of 
availing Green tariff or 
green power through 

As the electricity connection is to be held in the 
name of CESL, CESL would be the consumer 
for the purposes of open access power. Under 
the captive framework (Electricity Rules, 2005), 
a consumer must hold at least 26% of the 
ownership of the generating company or SPV to 
qualify as a captive user. Please clarify whether 
CESL would be willing to subscribe to 26% 
equity in an SPV set up for sourcing open access 
power for the Project, to enable the Selected 
Bidder to avail green power as contemplated in 
Cl. 8.31. 

Clarification:  
No changes clause remains same as per RfP. 
 



 
 

open access with 
approval of CESL.” 

36 Section-6, 
Attachment-2 

BG/ CPG Format Include This “The liability of the Guarantor 
under this Guarantee shall not exceed Rs 
________ (Rupees ____________only) (the 
“Guaranteed Amount”). 
This Guarantee shall be valid up to________ 
(the “Expiry Date”). 
Notwithstanding anything to the contrary 
contained herein, no obligation of the 
Guarantor to pay any amount under this 
Guarantee shall arise prior to the fulfilment of 
the following conditions precedent: 
(a) written claim/demand(s) in terms of this 
Guarantee of an aggregate amount less than or 
equal to the Guaranteed Amounts is/are made 
by the Beneficiary hereunder; and 
(b) such written claim/demand(s) is/are 
delivered to the Guarantor on or before the 
Expiry Date at the ICICI Bank branch located 
at ICICI Bank Limited Nyloc house, Gr floor, 
Dr Annie Besant Road, Hanuman Nagar Worli, 
400030 Mumbai.” 

Clarification:  
 
No changes clause remains same as per RfP. 
 

37 Section 4 Part B, 
Clause 7.2 

Site handover Please confirm the site-wise handover date, 
whether each site will be vacant, encumbrance-
free and accessible 24x7, and the remedy/time 
extension if any site is not handed over as 
scheduled. Confirm handover milestones and 
relief for delay not attributable to bidder. 

Clarification:  
 
No changes clause remains same as per RfP. 
 
Please refer to Section 4,  
• Part B - Clause 7, 8.6, and 10.4 
• Part C, Clause 3.  

38 Section 4 Part B, 
Clause 8.2 

Upstream electrical 
infrastructure 

Please define the exact boundary of JNPA's 
scope up to the designated metering point, 
including sanctioned load, voltage level, cable 
termination, transformer/substation availability, 
protection, metering location and responsibility 

Clarification:  
JNPA shall provide the required upstream electrical 
infrastructure up to the designated metering point at the 
site periphery.  
Please refer to Section 4, Part B,  



 
 

for any upstream augmentation. Provide single-
line diagrams and interface matrix for each site. 

• Clause 8.2 for Power Connection. 
• Clause 6 for Scope of Work of Selected Bidder. 

39 Section 4 Part B, 
Clauses 8.2, 8.6 
& 8.7 

Power availability and 
sanctioned load 

Please provide available/sanctioned load, 
maximum demand, supply reliability and 
expected energisation timelines for each site, 
including the e-truck BSS site requiring 11 
kV/33 kV supply. Who bears cost and schedule 
risk if supply is delayed or insufficient? Confirm 
site-wise power data and delay-risk allocation. 

Clarification:  
No changes clause remains same as per RfP. 
Please refer Section-4 Part B, Clauses 8.2, 8.6 and 8.7 

40 Section 4 Part B, 
Clauses 8.3 & 8.7 

Electricity tariff and 
charges 

Please provide the applicable DISCOM tariff 
category and current schedule of energy 
charges, demand/fixed charges, electricity duty, 
FAC/PPA surcharge and other levies. Confirm 
how tariff changes during the contract period 
will be treated in the commercial model. Provide 
latest tariff order and illustrative monthly bill. 

Clarification:  
 
No changes clause remains same as per RfP. 
 
Please refer to Section 4, Part B, Clause 8.3.6. 

41 Section 4 Part B, 
Clause 8.3; 
Reserve Price 
definition 

Revenue-share 
calculation 

The tender states reserve price of ₹1.50/kWh 
and defines agreed revenue-sharing price as 
reserve price plus bidder quote, applied to billed 
electricity consumption. Please confirm the 
precise formula, whether GST applies to 
revenue share, and how auxiliary consumption, 
transformer losses and common-area 
consumption are treated. Issue a worked 
numerical example for each facility type. 

Clarification:  
Please refer to Section 4, Part C, Clause 2, for Taxes and 
duties. 
Please refer Section 4, Part B, Clause 8.3. 

42 Section 4 Part B, 
Clause 9.1 

E-truck battery 
swapping configuration 

Please confirm whether the minimum 7+1 
configuration means eight docks in total, with 
one dock always vacant, and clarify the quantity 
of batteries to be supplied initially, battery 
inventory buffer and whether batteries for all 
compatible truck models are within bidder 
scope. Confirm exact dock and battery quantity 
/ compatibility requirements. 

Clarification:  
The Selected Bidder shall be responsible for establish 
Project Facilities in accordance with Section 4, Part B, 
Clause 9 and subsequently undertake the operation and 
maintenance. 



 
 

43 Section 4 Part B, 
Clause 8.15.5 and 
OEM warranty 
provisions 

Warranty and 
replacement 

Please clarify minimum warranty periods for 
chargers, BSS, batteries, transformers, power 
electronics, software and civil/electrical works. 
Confirm whether battery replacement and major 
component replacement costs after OEM 
warranty are fully at bidder risk and whether any 
lifecycle reserve is assumed by CESL. Provide 
equipment-wise warranty matrix and clarify 
exclusions. 

Clarification:  
 
Please refer to Section 4, Part B,  
• Clause 8.13 for Warranty of the Equipment conditions 
• Clause 8.15.5 for replacement conditions  

 
 
44 

Section 4 Part B, 
Clause 8.15 / 
O&M 

Operations staffing and 
operating hours 

Please confirm required operating hours, 
minimum staffing by site/shift, qualifications, 
emergency response times, spares stocking and 
customer support language/coverage. Is 24x7 
operation mandatory at every facility? Provide 
staffing and response-time matrix. 

Clarification:  
The Operation and Maintenance of the Project Facilities is 
under the scope of Selected Bidder. The bidder shall 
determine staffing and shift deployment adequate to 
achieve the SLAs, safety, security and customer-support 
obligations. 
The availability of the Project Facilities shall be in 
accordance with Section 4, Part C, Clause 3.8. 

45 Section 4 Part B, 
charging tariff / 
user operations 

End-user tariff and 
pricing freedom 

Please confirm whether the bidder may set end-
user charging/swapping tariffs, any tariff cap or 
approval process, treatment of GST/payment 
gateway charges, and whether CESL/JNPA may 
direct promotional or discounted tariffs without 
compensation. Provide tariff-setting policy and 
change mechanism. 

Clarification:  
Service fee from end-user shall be in accordance to Section 
4, Part B, Clause 8.8. 

 
 
 
46 

Section 4 Part B, 
EV charging / 
BSS operations 

Demand and utilisation 
assumptions 

Please share historical/forecast EV traffic, e-
truck movements, fleet commitments, expected 
charging/swapping demand and any anchor-
customer arrangements for each site. Please 
confirm whether any minimum utilisation or 
demand guarantee is provided. Provide demand 
data; confirm no minimum demand guarantee if 
none. 

Clarification:  
No changes clause remains same as per RfP. 
 

 
 
 

Section 4 Part B, 
battery swapping 
/ interoperability 

Vehicle and battery 
compatibility 

Please specify compatible e-truck 
OEMs/models, battery dimensions, 
voltage/current, connector/ communication 

Clarification:  
 
No changes clause remains same as per RfP. 



 
 

47 protocol, swap interface, safety interlocks and 
responsibility for future compatibility upgrades. 
Provide approved compatibility matrix and 
interface specifications. 

 

 
 
 
48 

Section 4 Part B, 
software / 
metering / 
reporting 

CMS, payment and data 
integration 

Please define OCPP/version requirements, 
CMS/API integration, payment methods, energy 
meter data access, reporting formats, 
cybersecurity requirements, data ownership and 
integration/testing responsibility with 
CESL/JNPA systems. Provide interface-control 
document and acceptance test cases. 

Clarification:  
In accordance to Sl. No. 18 of this Amendment and 
Section 4, Part B, Clause 8.10. 

 
 
 
49 

 
 
 
Section 4 Part B, 
Clause 8.31 

Green power and 
carbon credits 

Please confirm whether green tariff/open-access 
arrangements require prior approval, who bears 
wheeling/banking/open-access charges, and the 
process for measurement, verification, 
registration and sharing of carbon credits in the 
stated 90:10 ratio. Confirm carbon-credit 
methodology and allocation of transaction costs. 

Clarification:  
The Selected Bidder is responsible for exploring the option 
for availing green alternate sources and shall be 
responsible to bear all the associated costs. Please refer to 
Section 4, Part B, Clause 8.31. 
The monetization of any carbon assets from the Projects 
shall be attributable to the Selected Bidder and CESL in 
the ratio of 90%:10%. All associated cost shall be born by 
the Selected Bidder.  
 
Amendment:  
Section 4, Part B, Clause 8.30 is amended as below: 
The Selected Bidder agrees to support in the tracking and 
verification of Carbon Emission Reductions attributable to 
Project Facilities deployed by them as part of this contract. 
The Selected Bidders shall have the right to prepare and 
monetize the carbon assets generated under the project. This 
means that it shall have the right to register the project under 
any scheme launched by Government of India/CESL in this 
regard and/or voluntary market registries. The monetization 
of any carbon assets from the operations of the Projects and 
any carbon credits generated from Project Facilities during 
the contract period shall be attributable to the Selected 
Bidder and CESL in the ratio of 90%:10%.  



 
 

 
50 

Bid Details, Page 
2,  

Online Bid Submission 
Period 

Considering 5 locations and nature of work we 
request to extend the timeline by minimum 15 
days. 

Clarification: 
Please refer to Amendment 

 
 
 
 
 
51 

Project 
Information, 
Technical 
Information,  
Page 95 

Location Details- 
Project Facility 

Can a bidder can participate for only Charging 
station and not the battery swapping station.  
Remark: As both battery swapping and EV 
Charging Station are totally different 
propositions, we request to keep it separate as 
we as TATA Power EV Charging Solutions 
limited are expert in installation of EV Charging 
station and not the Battery swapping station. 

Clarification: 
No changes clause remains same as per RfP. 
 

 
 
52 

Point no. 45, 
Page 100 

Utilization Revenue 
sharing 

As per RFP the revenue sharing is calculated 
basis total electricity consumed by the EV 
charger, however as per industry standards. 
Remark: Revenue sharing is on actual 
consumption for vehicle charging. 

Clarification: 
No changes clause remains same as per RfP. 
 

 
53 

 
10.5.9/ 10.2, Page 
no. 113/121 

CESL Revenue sharing Is Revenue Sharing and Land Lease charges 
both are applicable? 
Remark: We request to keep any one i.e. revenue 
sharing or Land lease considering Capex and 
recurring O&M cost and Business viability. 

Clarification: 
No changes clause remains same as per RfP. 
Refer Section 4, Part B , clause 8.3 for details. 

 
 
54 

 
 
GG, Page 152 

Public Charging Station 
shall mean an EV 
Charging Station set up 
at the identified 
locations where any 
electric vehicles can get 
it battery charged 

Request to confirm if any EV vehicles will be 
allowed or charging or it will be exclusively for 
JNPT customers. 
Remark: The PCS should be accessible to all 
Public having EV vehicle 24/7 and should not 
restricted to JNPT customers considering 
desired utilization and business viability. 

Clarification: 
The Project Facilities are useable to all the EVs which are 
allowed to enter inside JNPA premises 

 
 
 
55 

9.2, Page 162 As per RFP Upstream 
infra will be provided 
by Authority. 

Upstream infra up to meter location will be done 
by Authority or the bidder. 
Remark: If all the Infra is to be done by bidder 
up to the meter location, then power connection 
to be on bidder name. 

Clarification: 
JNPA shall provide the required upstream electrical 
infrastructure up to the designated metering point. Refer 
Section 4, Part B, Clause 8.2.1. 



 
 

 
 
 
56 

Section No. 3 
(GCC) Page No. 
7/54 (PDF  
Page   No.   43) 
Clause 3.6.1 

iii) …All the above 
Contracts will contain a 
crossfall breach clause 
specifying that breach 
of one Contract will 
constitute breach of the 
other Contracts which 
will confer a right on 
CESL to terminate the 
other Contracts also at 
the risk and the cost of 
the contractor 
/Implementing Partner 
for the Project, for 
which awards have 
been made. 

A minor dispute or delay in a minor 
service/civil component could jeopardize the 
entire supply and installation package. 
Request a restriction of the crossfall breach 
only to material, wilful, or fundamental 
breaches rather than minor administrative 
defaults. 
 

Clarify whether termination under one contract 
would only impact other contracts if the breach 
directly impairs the core execution of provisions 
therein. 

Clarification: 
Section 4 supersedes the other sections of the RfP, wherever 
contradicted. 
No changes clause remains same as per RfP. 
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Section No. 3 
(GCC)  
Page No. 13/54  
(PDF Page   No.   
49) 
Clause 7.3.1.8 

The Contractor or 
Implementing Partner 
shall guarantee the 
long-term availability of 
spares to CESL for the 
full life of the 
equipment covered 
under the Contract. The 
Implementing Partner 
shall guarantee that 
before going out of 
production of spare 
parts of the equipment 
covered under the 
Contract, he shall give 
CESL at least 02 years 
advance notice so that 
the latter may order his 
bulk requirement of 

Forcing the disclosure of proprietary 
manufacturing drawings and material specs 
poses severe intellectual property and 
confidentiality breach to the Operator/OEM. 
Limit the long-term spares availability 
obligation to a fixed timeframe and clarify that 
proprietary manufacturing drawings/blueprints 
which compromise OEM trade secrets / IP are 
excluded. 

Clarification: 
Section 4 supersedes the other sections of the RfP, wherever 
contradicted. 
No changes clause remains same as per RfP. 
 



 
 

spares, if it so desires. 
The same provision will 
also be applicable to 
Sub-Implementing 
Partners. Further, in 
case of discontinuance 
of manufacture of any 
spares by the Contractor 
and/or his Sub-
Contractor or 
Implementing Partner, 
Implementing Partner 
will provide CESL, two 
years in advance, with 
full manufacturing 
drawings, material 
specification and 
technical information 
including information 
on alternative 
equivalent makes 
required by CESL for 
the purpose of 
manufacture/procureme
nt of such items. 

 
 
 
 
 
 
 
 
 
 

Section No. 3 
(GCC)  
Page No. 19/54  
(PDF Page   No.   
55) 
Clause 14.4 

For the purpose of the 
Contract, it is agreed 
that the Contract Price 
specified in Article 2 
(Contract Price and 
Terms of Payment) of 
the Contract 
Agreement is based on 
the taxes, duties, levies 
and charges prevailing 

The Operator has to entirely absorb supply 
chain cost inflations arising from statutory tax 
modifications (such as GST rate changes on 
components or sub-assemblies). 
Request: Clarify that statutory variations in 
taxes and duties impacting the overall cost of 
manufacturing, raw materials, and bought-out 
components required for the Facilities shall 
also qualify for equitable contract price 
adjustment. 

Clarification: 
Section 4 supersedes the other sections of the RfP, 
wherever contradicted. 
No changes clause remains same as per RfP. 
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at the date seven (7) 
days prior to the last 
date of bid submission 
in the country where 
the Site is located 
(hereinafter called 
“Tax” in this GCC 
Sub-Clause 14.4). If 
any rates of Tax are 
increased or de-
creased, a new Tax is 
introduced, an existing 
Tax is abolished, or 
any change in 
interpretation or 
application of any Tax 
occurs in the course of 
the performance of 
Contract, which was or 
will be assessed on the 
Implementing Partner 
in connection with 
performance of the 
Contract, an equitable 
adjustment of the 
Contract Price shall be 
made to fully take into 
account any such 
change by addition to 
the Contract Price or 
deduction there-from, 
as the case may be, in 
accordance with GCC 
Clause 36 (Change in 
Laws and Regulations) 

Kindly amend the provision to cover broad 
statutory tax and duty changes impacting the 
overall cost of manufacturing and supply, rather 
than restricting it solely to direct billing 
transactions with CESL. 



 
 

hereof. However, these 
adjustments would be 
restricted to direct 
transactions between 
CESL and the 
Contractor/assignee of 
Foreign Implementing 
Partner (if applicable). 
These adjustments 
shall not be applicable 
on procurement of raw 
materials, intermediary 
components etc. by the 
Implementing 
Partner/assignee and 
also not applicable on 
the bought-out items 
dispatched directly 
from sub-vendor’s 
works to site. 
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Section No. 3 
(GCC)  
Page No. 31/54  
(PDF Page   No.   
67) 
Clause 23.11 

The Implementing 
Partner shall uncover 
any part of the Facilities 
or foundations or shall 
make openings in or 
through the same as the 
Project Manager may 
from time to time 
require at the Site and 
shall reinstate and make 
good such part or parts. 

Frequent or arbitrary dismantling of completed 
foundations can cause severe project delays. 
 
Request: Insert a clause requiring CESL to 
provide written justification prior to ordering the 
uncovering of completed work and ensure 
explicit protection of timelines and cost 
reimbursements if work is found compliant. 

Clarification: 
No changes clause remains same as per RfP. 
 

 
 
 
 

Section No. 3 
(GCC)  
Page No. 32/54  

If for reasons not 
attributable to the 
Implementing Partner, 
the Guarantee Test of 

Unverified delays in conducting Guarantee 
Tests due to lack of site readiness by CESL can 
artificially delay the issuance of the 
Operational Acceptance Certificate and release 

Clarification: 
Section 4 supersedes the other sections of the RfP, wherever 
contradicted. 
No changes clause remains same as per RfP. 



 
 

60 (PDF Page   No.   
68) 
Clause 25.2.2 

the Facilities or the 
relevant part thereof 
cannot be successfully 
completed within the 
period from the date of 
Completion specified in 
the SCC or any other 
period agreed upon by 
CESL and the 
Implementing Partner, 
the Implementing 
Partner shall be deemed 
to have fulfilled its 
obligations with respect 
to the Functional 
Guarantees, and GCC 
Sub-Clauses 28.2 and 
28.3 shall not apply. 

of securities. 
Clarify that if the Guarantee Test is delayed 
beyond 30 days due to reasons attributable to 
CESL (such as failure to supply utilities or raw 
materials), the Facilities shall automatically be 
deemed to have achieved Operational 
Acceptance. 

 

 
 
 
 
 
 
 
 
 
61 

Section No. 3 
(GCC)  
Page No. 53/54  
(PDF Page   No.   
71) 
Clause 27.8 

If the Facilities or any 
part thereof cannot be 
used by reason of such 
defect and/or making 
good of such defect, 
the Defect Liability 
Period of the Facilities 
or such part, as the 
case may be, shall be 
extended by a period 
equal to the period 
during which the 
Facilities or such part 
cannot be used by 
CESL because of any 
of the aforesaid 
reasons. Upon 

Cascading or repetitive component failures 
could indefinitely extend the Defect Liability 
Period and lock up the Performance Bank 
Guarantee (CPG). 
 

Request: Insert an absolute cap (sunset clause) 
stating that the total cumulative Defect Liability 
Period for the Facilities or any part thereof shall 
in no event exceed 24 months from the initial 
date of Completion, regardless of individual 
component replacements. 

Clarification: 
Section 4 supersedes the other sections of the RfP, 
wherever contradicted. 
No changes clause remains same as per RfP. 
 



 
 

correction of the 
defects in the Facilities 
or any part thereof by 
repair/ replacement, 
such 
repair/replacement 
shall have the Defect 
Liability Period 
extended by a period 
of twelve (12) months 
from the time such 
replacement/ repair of 
the Facilities or any 
part thereof. 
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Section No. 3 
(GCC)  
Page No. 37/54  
(PDF Page   No.   
73) 
Clause 30 

Limitation of Liability 
30.1 Except in cases of 
criminal negligence or 
wilful misconduct, 
(a) the Implementing 
Partner shall not be 
liable to the CESL, 
whether in contract, 
tort, or otherwise, for 
any indirect or 
consequential loss or 
damage, loss of use, 
loss of production, or 
loss of profits or 
interest costs, provided 
that this exclusion 
shall not apply to any 
obligation of the 
Implementing Partner 
to pay liquidated 
damages to CESL and 

The aggregate liability cap (Total Contract 
Price) must be absolute and mutually reciprocal 
(i.e. applies to CESL as well, barring 
fraud/wilful misconduct). 
 
Explicitly cap Liquidated Damages for delay 
and functional guarantees under a clear, 
combined maximum percentage. 

Clarification: 
Section 4 supersedes the other sections of the RfP, 
wherever contradicted. 
No changes clause remains same as per RfP. 
 



 
 

(b) the aggregate 
liability of the 
Implementing Partner 
to CESL, whether 
under the Contract, in 
tort or otherwise, shall 
not exceed the total 
Contract Price, 
provided that this 
limitation shall not 
apply to any obligation 
of the Implementing 
Partner to indemnify 
CESL with respect to 
patent infringement or 
as specified in SCC 
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Section No. 3 
(GCC) Page No. 
37/54 (PDF 
Page   No.   73) 
Clause 31.1 

Ownership of the Plant 
and Equipment 
(including spare parts) 
procured in the country 
where the Site is 
located shall be 
transferred to CESL 
when the Plant and 
Equipment are reached 
at site. 

The Operator bears the physical risk and 
insurance burden for equipment that legally 
belongs to CESL once unloaded at the site. 
Request: Align the transfer of risk with the 
transfer of custody/ownership or ensure that the 
'Installation All Risks' insurance maintained by 
the Operator comprehensively covers this gap 
without exposing the Operator to un-insurable 
shortfalls. 

Clarification: 
Section 4 supersedes the other sections of the RfP, 
wherever contradicted. 
No changes clause remains same as per RfP. 
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Section No. 3 
(GCC) Page No. 
38/54 (PDF 
Page   No.   74) 
Clause 32.1 

The Implementing 
Partner shall be 
responsible for the care 
and custody of the 
Facilities or any part 
thereof until the date of 
Completion of the 
Facilities pursuant to 
GCC Clause 24 

The Operator bears the physical risk and 
insurance burden for equipment that legally 
belongs to CESL once unloaded at the site. 
 
Request: Align the transfer of risk with the 
transfer of custody/ownership or ensure that the 
'Installation All Risks' insurance maintained by 
the Operator comprehensively covers this gap 

Clarification: 
Section 4 supersedes the other sections of the RfP, wherever 
contradicted. 
 
No changes clause remains same as per RfP. 
 



 
 

(Completion of the 
Facilities) or, where the 
Contract provides for 
Completion of the 
Facilities in parts, until 
the date of Completion 
of the relevant part, and 
shall make good at its 
own cost any loss or 
damage that may occur 
to the Facilities or the 
relevant part thereof 
from any cause 
whatsoever during such 
period. The 
Implementing Partner 
shall also be responsible 
for any loss or damage 
to the Facilities caused 
by the Implementing 
Partner or its Sub 
Implementing Partners 
in the course of any 
work carried out, 
pursuant to GCC Clause 
27 (Defect Liability). 
Notwithstanding the 
foregoing, the 
Implementing Partner 
shall not be liable for 
any loss or damage to 
the Facilities or that part 
thereof caused by 
reason of any of the 
matters specified or 

without exposing the Operator to un-insurable 
shortfalls. 



 
 

referred to in 
paragraphs (a), (b) and 
(c) of GCC Sub-Clauses 
32.2 and 38.1. 
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Section No. 3 
(GCC)  
Page No. 41/54  
(PDF Page   No.   
77) 
Clause 34.6 

If the Implementing 
Partner fails to take out 
and/or maintain in 
effect the insurances 
referred to in GCC 
Sub-Clause 34.1, 
CESL may take out 
and maintain in effect 
any such insurances 
and may from time to 
time deduct from any 
amount due the 
Implementing Partner 
under the Contract any 
premium that CESL 
shall have paid to the 
insurer, or may 
otherwise recover such 
amount as a debt due 
from the Implementing 
Partner. If CESL fails 
to take out and/or 
maintain in effect the 
insurances referred to 
in GCC 34.5, the 
Implementing Partner 
may take out and 
maintain in effect any 
such insurances and 
may from time to time 
deduct from any 

The phrasing creates potential ambiguity 
regarding liability overlaps if insurance 
underwriters deny claims. 
Request: Clarify that if an insurance policy is 
unobtainable in the market through no fault of 
the Operator, the parties shall mutually agree on 
an alternative risk-mitigation approach without 
penalizing the Operator. 

Clarification: 
Section 4 supersedes the other sections of the RfP, 
wherever contradicted. 
No changes clause remains same as per RfP. 
 



 
 

amount due CESL 
under the Contract any 
premium that the 
Implementing Partner 
shall have paid to the 
insurer or may 
otherwise recover such 
amount as a debt due 
from CESL. If the 
Implementing Partner 
fails to or is unable to 
take out and maintain 
in effect any such 
insurances, the 
Implementing Partner 
shall nevertheless have 
no liability or 
responsibility towards 
CESL, and the 
Implementing Partner 
shall have full recourse 
against CESL for any 
and all liabilities of 
CESL herein. 
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Section No. 3 
(GCC)  
Page No. 43/54 
(PDF Page   No.   
79) 
Clause 36.1 

If, after the date seven 
(7) days prior to the 
date of Bid 
submission, in the 
country where the Site 
is located, any law, 
regulation, ordinance 
,order or by-law 
having the force of law 
is enacted, 
promulgated, 

The Operator has to entirely absorb supply 
chain cost inflations arising from statutory tax 
modifications (such as GST rate changes on 
components or sub-assemblies). 
 

Request: Clarify that statutory variations in 
taxes and duties impacting the overall cost of 
manufacturing, raw materials, and bought-out 
components required for the Facilities shall 
also qualify for equitable contract price 
adjustment. 

Clarification: 
Section 4 supersedes the other sections of the RfP, 
wherever contradicted. 
No changes clause remains same as per RfP. 
 



 
 

abrogated or changed 
(which shall be 
deemed to include any 
change in 
interpretation or 
application by the 
competent authorities) 
that subsequently 
affects the costs and 
expenses of the 
Implementing Partner 
and/or the Time for 
Completion, the 
Contract Price shall be 
correspondingly 
increased or decreased 
and/or the Time for 
Completion shall be 
reasonably adjusted to 
the extent that the 
Implementing Partner 
has thereby been 
affected in the 
performance of any of 
its obligations under 
the Contract. However, 
these adjustments 
would be restricted to 
direct transactions 
between CESL and the 
Implementing 
Partner/Assignee of 
Foreign Implementing 
Partner (if applicable). 
These adjustment shall 

 
Kindly amend the provision to cover broad 
statutory tax and duty changes impacting the 
overall cost of manufacturing and supply, rather 
than restricting it solely to direct billing 
transactions with CESL. 



 
 

not be applicable on 
procurement of raw 
materials, intermediary 
components etc. by the 
Implementing 
Partner/Assignee of 
Foreign Implementing 
Partner and shall also 
not be applicable on 
bought out items 
dispatched directly 
from sub-vendor works 
to site. Further, no 
adjustment of the 
Contract Price and/or 
payment or 
reimbursement of 
taxes, duties or levies 
shall be made on 
account of variation in 
or withdrawal of 
Deemed Export 
benefits. 
Notwithstanding the 
foregoing, such 
additional or reduced 
costs shall not be 
separately paid or 
credited if the same 
has already been 
accounted for in the 
price adjustment 
provisions where   
applicable, in 
accordance with the 



 
 

Appendix 2 to the 
Contract Agreement. 
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Section No. 3 
(GCC) Page No. 
83/54 (PDF 
Page   No.   83) 
Clause 41 

Suspension 
41.1 CESL/ Project 
Manager may, by notice 
to the Implementing 
Partner, order the 
Implementing Partner to 
suspend performance of 
any or all of its 
obligations under the 
Contract. Such notice 
shall specify the 
obligation of which 
performance is to be 
suspended, the effective 
date of the suspension 
and the reasons, 
therefore. The 
Implementing Partner 
shall thereupon suspend 
performance of such 
obligation (except those 
obligations necessary 
for the care or 
preservation of the 
Facilities) until ordered 
in writing to resume 
such performance by 
the Project Manager/ 
CESL. 

Prolonged suspensions tie up valuable Operator 
resources, manpower, and capital equipment 
without a guaranteed mechanism for idle-time 
compensation. 
Request: Include an explicit provision that any 
suspension ordered by CESL exceeding 14 
consecutive days shall entitle the Operator to an 
equitable adjustment of the Contract Price to 
cover proven idle-time costs for personnel and 
machinery, alongside timeline extensions. 
 

Shorten CESL's payment default cure period or 
ensure clear interest penalties for delayed 
invoice approvals. 

Clarification: 
Section 4 supersedes the other sections of the RfP, 
wherever contradicted. 
No changes clause remains same as per RfP. 
 

 
 
 
 

Section No. - 4  
(Volume 2) 
Page No. - 133 
Para No/Clause 

a.) The Bidder should 
have manufactured and 
supplied at least twenty 
20 N3-category e-

a.) The Bidder should have manufactured and 
supplied at least twenty 20 N3-category e-
Trucks during the last five (5) years ending on 
the Relevant Date; 

Clarification: 
No changes clause remains same as per RfP. 
Please refer Sl. No. 32 of this Amendment. 
 



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
68 

No. – B (1) 
Technical 
Qualification 
Criteria 

Trucks during the last 
five (5) years ending on 
the Relevant Date; 
Or 

The Bidder should 
have established 
(erected and 
commissioned) at least 
1 no e-Truck Battery 
Swapping Station and 
at least 2 EV Charging 
Stations (180 kW and 
above), during   the   
last   five (5) years 
ending on the Relevant 
Date;  
Or 
The Bidder should 
have manufactured and 
supplied N3-category 
e-Trucks having an 
aggregate value of at 
least INR 15 crore 
during the last 5 years 
ending on the Relevant 
Date; 
Relevant date is 31st 
March 2026. 
b.) At least 5 numbers 
of N3 Category e-
Trucks should be in 
successful operation for 
within last 2 years on 
the date of bid opening. 
Or 

Or 
The Bidder should have established (erected 
and commissioned) at least 1 no e-Truck 
Battery Swapping Station and or at least 2 EV 
Charging Stations (180 kW and above), during 
the last five (5) years ending on the Relevant 
Date;  
Or 
The Bidder should have manufactured and 
supplied N3-category e-Trucks having an 
aggregate value of at least INR 15 crore during 
the last 5 years ending on the Relevant Date; 
Relevant date is 31st March 2026. 
b.) At least 5 numbers of N3 Category e-Trucks 
should be in successful operation for within last 
2 years on the date of bid opening. 
Or 

At least 1 no. of e-Trucks Battery Swapping 
Station and or 2 nos. EV Charging Stations (180 
kW and above) should be in successful 
operation for within last 2 years on the date of 
bid opening. 



 
 

At least 1 no. of e-
Trucks Battery 
Swapping Station and 2 
nos. EV Charging 
Stations (180 kW and 
above) should be in 
successful operation for 
within last 2 years on 
the date of bid opening 

69  Section 4, Part 
B, 3. Details of 
Locations (pg 
95) Annexure 4a 
(pg 140) 

 Please confirm the minimum and maximum 
land area available at each of 5 site for the 
proposed facilities 

Clarification: 
 
Please refer to Section 4, Part C, Clause 10.3 

70  General Query, 
No specific 
reference 

 Please confirm whether the bidder will receive 
uninterrupted access to the allocated site 
throughout the concession period and what 
remedies will apply if JNPA requires relocation 
or restricts access. 

Clarification: 
 
Please refer to Section 4, Part B, Clause 7 for Scope of 
Work of JNPA 

71  Section 4, Part 
B, 3. Details of 
Locations (pg 
95) 
Annexure 4a (pg 
140) 

 Please specify if a bidder can choose to bid for 
selective land parcels or it is mandatory to bid 
for all identified land parcel and charging 
infrastructure. 

Clarification: 
 
No changes clause remains same as per RfP. 

72  General Query, 
No specific 
reference 

 Please confirm the handover condition of each 
site, availability of topographical/utility 
drawings, soil and drainage information, 
existing underground services, stormwater 
arrangements and any civil/structural 
constraints.  

Clarification: 
 
Please refer to Section 4, Part B, Clause 7.2 

73  General Query, 
No specific 
reference 

 Please specify if detailed layout drawing in 
CAD will be provided to bidder for each 
identified location for layout planning and 

Clarification: 
 



 
 

drawing preparation. Please refer to Section 4, Part B, Clause 6 and Part C, 
Clause 10.3  

74  Part B, Section 4 
8. Obligation of 
Bidder, 8.2.1, pg 
102 

 Please provide the existing electrical 
infrastructure details for each site, including 
nearest substation, feeder voltage, available 
transformer capacity, spare sanctioned load and 
distance to the proposed metering point. 

Clarification: 
 
Please refer to Section 4, Part B, Clause 6.4 

75  Part B, Section 4 
8. Obligation of 
Bidder, 8.2.1, pg 
102 

 Please confirm the firm power capacity that 
JNPA can make available at each site in 
kW/kVA, along with the committed voltage 
level for each site 

Clarification: 
 
Power Level is to be specified by the Selected Bidder. 
Please refer to Section 4, Part B, Clause 8.2.1 

76  Part B, Section 4 
8. Obligation of 
Bidder, 8.2.1, pg 
102 

 In case the existing Power capacity at any site is 
insufficient to power the BSS/Charging facility, 
please confirm is necessary augmentation of 
Upstream Infra will be done by JNPA with no 
cost to the bidder 

Clarification: 
 
No changes clause remains same as per RfP. 

77  Pg 157, 5.7 
Power 
Connection, (iv) 

 The tender requires the bidder to apply for the 
power connection within 30 days of the Letter of 
Award. Please clarify how this requirement will 
operate where load feasibility, site handover or 
upstream infrastructure details have not yet been 
confirmed. 

Clarification: 
 
Please refer to Section 4, Part B, Clause 8.6 

78  Pg 103, 8.2.2  Please confirm if the application for power is to 
be done with MSEDCL or JNPA. 

Clarification: 
 
Upstream Electricity Infrastructure up to the designated 
metering point shall be provided by JNPA. Energy Meter to 
be obtained from concerned DISCOM or relevant power 
distribution agency. Please refer Section 4, Part B, Clause 
8.2.1 and 8.2.2 

79  Pg 103, 8.2.2  Please clarify whether the bidder can obtain 
separate metering for the e-truck swapping 
facility, EV chargers and other battery swapping 
facilities, and whether separate meters are 
required for each of the site as identified 

Clarification: 
 
Separate Energy Meter to be obtained from concerned 
DISCOM or relevant power distribution agency for each 



 
 

site/location/Project Facility. Please refer Section 4, Part B, 
Clause 8.2.1 and 8.2.2 

80  General Query, 
No specific 
reference 

 Please confirm whether rooftop solar, battery 
energy storage, demand management, load 
balancing or renewable energy procurement 
through OA will be permitted, and how such 
arrangements will affect metering, utility billing 
and revenue sharing. 

Clarification: 
 
Please refer Section 4, Part B, Clause 8.31 

81  Pg 101, 6.4.2, 
6.4.1 

 Site-wise electrical infrastructure report and 
single-line diagram (SLD), including metering 
point, sanctioned load, transformer capacity, 
voltage, upstream/downstream scope and 
augmentation requirements is required for 
power feasibility analysis 

Clarification: 
 
Please refer Section 4, Part B, Clause 6.4.1 & 6.4.2 

82  Section 4, Part 
B, 3. Details of 
Locations (pg 
95) 
Annexure 4a (pg 
140) 

 Is it mandatory for one bidder to bid for all the 
mentioned locations, or does a bidder has a 
liberty to choose location and bid for it 
separately? 

Clarification: 
 
It is mandatory for one bidder to bid for all the mentioned 
locations. 

83  Pg 104, 8.3.5  It is requested to consider DC energy delivered 
to e-Vehicles for revenue share calculation, 
which will omit the LT and other losses at each 
site 

Clarification: 
 
No changes clause remains same as per RfP. 

84  Pg 129, Annex 
1, Table 1 
(Criteria 
(Revenue 
Sharing) 

 Please confirm whether the service charge/end-
user tariff ceiling will apply separately to each 
facility type or charger type and provide the 
current applicable ceiling and the method and 
frequency of revision. 

Clarification: 
 
As per the provision under MoP guideline, Please refer to 
Section 4, Part B, Clause 8.8 

85  Pg 162, 8.4  The bid document allows additional revenue 
generation through advertising. Would the 
bidder be allowed to generate additional revenue 
through vehicle parking, amenities, other 
ancillary services and how the revenue share 

Clarification: 
 
Please refer Section 4, Part B, Clause 8.11 



 
 

will be treated in these cases 

86  Pg 103, 8.3.1  Please clarify on any land rental/rate escalation 
that may be applicable in contract duration. In 
case any escalation on land rate is done, how 
would that be notified by CESL 

Amendment: 
 
Please refer to SL. No. 15 of this Amendment 

87  General Query, 
No specific 
reference 

 Please clarify whether minimum utilization, 
minimum energy throughput, minimum vehicle 
traffic or minimum revenue is guaranteed by 
CESL/JNPA for the allocated sites. 

Clarification: 
 
No changes clause remains same as per RfP. 

88  Pg 110, 10.1.1  Please clarify whether the 10-year concession 
period can be extended where commissioning is 
delayed due to site handover, power availability, 
JNPA approvals or other circumstances beyond 
the bidder's control 

Clarification: 
 
Contract Period of 10 years is from the date of commencing 
of all Project Facilities. Please refer to Section 4, Part B, 
Clause 4 (23), 8.6, and Part C, Clause 3.4 - 3.6. 

89  Pg 121, 10.1  Please confirm the renewal requirements and 
release conditions for the ₹1.25 crore Contract 
Performance Guarantee (CPG), and whether 
any reduction will be permitted after successful 
commissioning. 

Clarification: 
 
No changes clause remains same as per RfP. 
Please refer to Section 4, Part B, Clause 10.1.1, and Part C, 
Clause 10.8  

90  Pg 160, Clause 6  Please clarify whether the CPG and LLS are 
separate and cumulative obligations, whether 
both may be invoked for the same default, and 
what safeguards exist against double recovery. 

Clarification: 
 
CPG and LLS are separate obligations, as provided under 
Section 4, Part C, Clause 10.1. The CPG and LLS 
invocation framework shall be as per Section 4, Part B, 
Clause 10.5.4. 
 
Updated Concession Agreement is provided in Appendix 3 
of this Amendment. 

91  Pg 163, 11, 
Term & 
Termination 
Pg 163, 11.3, 
Cure period 

 Please provide detailed conditions for 
suspension, termination, cure periods, penalties 
and contract cancellation, including the 
treatment of delays or defaults attributable to 
CESL, JNPA, the utility or other authorities. 

Clarification: 
 
As per Terms & Condition stipulated in RfP, its 
Amendment & updated concession agreement provided in 
Appendix 3 of this Amendment. 



 
 

92  Pg 85, clause 
42.1.3 

 In the event of early termination for reasons not 
attributable to the bidder, please clarify whether 
any compensation or buyout mechanism will 
apply to unamortized capital expenditure, 
equipment, civil works and other committed 
costs. 

Clarification: 
 
No changes clause remains same as per RfP. 

93  General Query, 
No specific 
reference 

 Please clarify whether the bidder may assign 
receivables, create a security interest over 
project assets, enter into fleet service 
agreements or obtain project financing, subject 
to CESL's consent. 

Clarification: 
 
As per the Terms & Conditions laid under the RfP 
document. 

94  Pg 168, 22. 
Force Majure 

 Please provide the applicable force majeure 
provisions and clarify relief from revenue-
sharing obligations, lease payments, 
performance penalties and time schedules 
during prolonged power outages, port 
restrictions or other qualifying events. 

Clarification: 
 
No Changes clause remain the same 

95  Pg 96, 3. Details 
of locations 

 Please confirm whether the prescribed minimum 
equipment quantities and ratings must be 
installed at every allocated site or may be 
distributed across sites based on demand, 
available area and power capacity. 

Clarification: 
 
Selected Bidder have to comply with Minimum 
Configuration of each Project Facilities as per Section 4, 
Part B, Clause 9. 

96  Pg 96, 3. Details 
of locations 

 It is mentioned minimum 7+1 Battery Swap 
Station for e-Trucks. Please clarify if bidder can 
install a 3+1 battery Swap Station at the start and 
augment to 7+1 battery swap station as the 
traffic/EV adoption increases. 

Clarification: 
 
No changes clause remains same as per RfP.  

97  General Query, 
No specific 
reference 

 Please specify the type of Fire 
detection/protection system that will be 
provided at identified sites by JNPA. 

Clarification: 
 
No changes clause remains same as per RfP.  

98   
Pg 157, 5.6 
(Charging 
management 

 Please confirm whether CESL will provide a 
standard software/IT integration specification 
for charger management, battery swapping, 
customer authentication, payments, energy 

Clarification: 
 
No changes clause remains same as per RfP.  



 
 

System) 
pg 105, 8.9 

metering and operational reporting, including 
any mandatory platform or interface or the 
bidder can choose to deploy its own 

99  Section 4, Part 
B, 3. Details of 
Locations (pg 
95) 
Annexure 4a (pg 
140) 

 Please specify if all sites will be handed over to 
successful bidder together or in phased manner. 

Clarification: 
 
All sites will be handed over to successful bidder together. 

100  General Query, 
No specific 
reference 

 Please clarify whether statutory approvals, port 
entry permits, work permits, contractor 
registration, safety induction and restrictions on 
working hours will be facilitated by 
CESL/JNPA or arranged independently by the 
bidder. 

Clarification: 
 
In accordance to Section 4, Part B, Clause 7.6, 7.7, and 
7.8. 

101  Pg 117, 3.9. 
Penalty 
Provisions 

 Please confirm whether downtime due to grid 
failure, delayed energization, planned utility 
shutdowns, communication-network outages 
outside the bidder's control and restrictions 
imposed by JNPA will be excluded from 
availability penalties 

Clarification: 
 
In accordance to Section 4, Part C, Clause 3.8, and 3.9 (2). 

102  General Query, 
No specific 
reference 

 Please clarify whether public charging 
operations may be supplemented by fleet-
specific contracts and whether the bidder may 
reserve charging or swapping capacity for 
contracted fleet customers. 

Clarification: 
 
Project Facility has to serve all the applicable EVs. 

103  Pg 75, Clause 33 
(Loss of or 
damage to 
property…) 

 Please specify the required public liability, 
property damage, employee compensation, 
equipment insurance and other insurance 
coverage, including minimum coverage limits 
and any requirements to name CESL/JNPA as 
additional insured parties 

Clarification: 
 
No changes clause remains same as per RfP.  



 
 

104  Pg 149, e) 
Adjudicator 

 Please confirm the applicable dispute-resolution 
process, escalation mechanism, arbitration 
provisions and governing jurisdiction for 
disputes during project implementation and 
operations. 

Clarification: 
 
No changes clause remains same as per RfP.  

105  General Query, 
No specific 
reference 

 Please clarify the eligibility and experience 
requirements for consortium bids, including 
whether experience in EV charging, battery 
swapping, battery manufacturing, electrical 
infrastructure and fleet operations can be 
combined across consortium members. 

Clarification: 
 
As per terms and conditions provided under Section 4, Part 
C, Annexure 2 (Eligibility and Qualification Requirements) 
and SL. No. 32 of this Amendment.  

 
 
 
 
 

Appendix 1: Amendment to Section 4, Part C, Clause 3.9 (Penalty Provision) 
 

3.9. Penalty Provision: CESL reserves the right to impose a penalty on performance grounds only if negligence is established from 
the selected bidder’s end. See the table below for penalty clauses.  

# Defined Parameter  Requirement  Validation Procedure  Penalty  

1 24x7 presence of 
security measures 
(including security 
surveillance system or 
security personnel) at 
sites   

Resolution of theft / vandalism incidents 
(including equipment theft / vandalism) 
within 7 days of the occurrence of the 
incident at each allocated site.  

Monthly status report verification for 
each Project Facility by CESL.  

If the Selected Bidder fails to restore the 
facility concerned within the aforesaid 
period of 7 days, penalty shall be 
applicable for the delayed period beyond 
such 7 days. 

The amount of penalty in this case will 
be as follows:  

C1: Rated Capacity of the affected item 

of Equipment (in kW) x delayed hours 
beyond 7 days in achieving operational 



 
 

# Defined Parameter  Requirement  Validation Procedure  Penalty  

status x quantity x Applicable utilization 
rate x Agreed Revenue Sharing Price 
(INR/kWh). 

Applicable utilization rate = 2 x Weighted 
Average utilization of the preceding last 

3 months or, where unavailable (for less 

than 3 months period), the average 
utilisation of the available operating 
period. 

2 Availability  Maintain availability of each Equipment 
equal to or greater than 95% uptime in a 
year. 

Note: 

a. Downtime due to power failure is 
excluded. 

b. Non-availability due to scheduled 
downtime is excluded. 

Yearly downtime and maintenance 
report generated by CMS and verified by 
CESL  

If the Selected Bidder fails to maintain 
the 95% uptime in a yea 

C2: Cost of revenue loss due to non-
availability of particular Project Facility at 
the minimum 95% up time mandated in a 
year.  

The cost of revenue loss will be 
calculated for each Project Facility 
separately (applicable only in cases 
where mandated 95% up time is not 
achieved). 

C2 = [{Rated Capacity x (8,760 hours - 
Scheduled downtime hours - Power 
failure hours) x 95% uptime x applicable 
utilization rate} – {Actual electricity 
consumption attributable to the affected 
Equipment}] x Agreed Revenue Sharing 
Price 



 
 

 
Note: The above penalties are subject to a maximum of 5% of the total value provided Sl. No.18 of the Amendment 2. 

In the cases of downtime recorded, the same shall be validated by CESL from the CMS platform of bidder/CESL as the case may be. 
Further, the bidder shall be responsible for submitting the monthly MIS report as per the format of CESL.  

Neither party shall be responsible for delays or lack of performance resulting from acts beyond the reasonable control of the party or 
parties. Such acts shall include, but not be limited to, acts of God, fire, strikes, material shortages, compliance with laws or regulations, 
riots, acts of war, or any other conditions beyond the reasonable control of a party. The decision of CESL regarding such events will be 
final and binding on the service provider.  

 
 

# Defined Parameter  Requirement  Validation Procedure  Penalty  

Applicable utilization rate = 2 x  
Weighted Average utilization of the 
preceding last 3 months.  

3 Centralized Control Unit 
(CCU)  

Continuous, real-time monitoring of a 
minimum of 75% of the total sites at all 
times. 

Annual inspection visits of the CCU 
operations by CESL or its authorized 
representative to verify system 
integration, live feeds, and operational 
compliance 

Penalty of INR 50,000 per annum 

This penalty shall continue to be levied 
on an annual basis until the CCU is 
made fully compliant as per CESL 
requirements. 



 

 

Concession Agreement  

 

This Concession Agreement (the “Agreement”) is entered into on this ___ day of 
[Month and Year] at _______[Place]  

BY AND BETWEEN  

Convergence Energy Services Limited, a wholly owned subsidiary of EESL, a JV 
of PSUs of Ministry of Power, Government of India incorporated under the laws of 
India and having its registered office at 9th Floor, Jeevan Prakash Building, 25, KG 
Marg, Connaught Place, New Delhi – 110001 (hereinafter referred to as “CESL” 
which expression shall mean and include its successor(s), administrator(s) and 
assigns) of the FIRST PART; 

AND 

 __________ [CPO Name], having its registered office at _________ [Address], 
hereinafter referred to as “CPO”, which expression shall mean and include its 
successor(s), administrator(s) and representatives) of the SECOND PART.  

‘CESL’ and ‘CPO’ are hereinafter referred to as the “Party” and collectively as the 
“Parties”.  

WHEREAS:  

A. CESL collaborates with various stakeholder entities (including Central 
Govt./State Govt. organizations/PSUs/ULBs) to promote e-mobility in India by 
encouraging faster adoption of electric vehicles, for which CESL intends to 
facilitate development of infrastructure for EV charging through the identification 
and facilitation of suitable locations for development of Battery Swapping 
Station for e-trucks & Charging Point(s)/EV Charging Infrastructure/BSS for 
electric vehicles;  

B. CESL through its Detailed Invitation for Bids (IFB) dated ……...2026 and 
Tender Document No. …………………………………….dated ……….2026 had 
invited Bids from eligible CPO for “Selection of Charge Point Operator (CPO) 
or Battery Swapping Operator (BSO), for Survey, Planning, Procurement, 
Supply, Installation, Testing, Commissioning, Operation and Maintenance of e-
Truck Battery Swapping with High Capacity Charging Station, EV Charging 
Infrastructure for e-2W/e-3W/e-4W and/or Battery Swapping Station for e-
2W/e-3W, on a Build-Own-Operate-Maintain (BOOM) model of CESL, in 
identified locations at Jawaharlal Nehru Port Authority (JNPA), Navi Mumbai, 
Maharashtra” basis on land parcels that CESL shall aggregate from 
government entities i.e. Municipalities, PSUs, Government bodies, etc., as part 
of the said Asset-Lite Model (the “Project”).  

C. As a part of this process/ model, CESL shall enter/ has entered into 
agreement(s) with land owning agencies on a revenue basis in line with the 
model revenue sharing agreement approved by Ministry of Power, Government 
of India vide their guidelines for installation and operation of EV charging 



 

 

infrastructure- 2024 dated 17th September, 2024 & Guidelines for Installation 
and operations of Battery Swapping stations dated 10.01.2025 and subject to 
changes as per Amendments in MoP guidelines as and when notified or as 
mutually decided. All applicable land lease rent/charges payable to the land-
owning agency in respect of the land/area utilized for setting up and operation 
of the EV charging stations/BSS shall be borne and paid by the CPO to CESL. 
The role of CESL in relation to land for identified locations for setting up of e-
Truck Battery Swapping with High-Capacity Charging Stations, EV charging 
infrastructure for electric two-wheelers, three-wheelers and four-wheelers, 
and/or battery swapping stations for electric two-wheelers and three-wheelers 
(hereinafter referred to as “Project Facilities”), shall be limited to facilitating 
land partnership and necessary coordination with the land-owning agency or 
Land Providing Entities (LPE), and support for CPO. 

D. Pursuant to evaluation of the Bids received, [CPO Name] was declared as the 
CPO having quoted the highest Agreed Revenue Shared Price (Rs./kWh) for 
the JNPA locations and was issued Letter of Award bearing no. 
…………………………………………../____ dated ______2026 for 
implementing JNPA locations Project at the identified locations in the 
jurisdiction belonging to Jawaharlal Nehru Port authority (JNPA) specified in the 
Bid Documents and in accordance with the applicable terms & conditions 
specified therein, the guidelines of the Ministry of Power/ Govt. of India, as 
applicable from time to time and provisions of the agreement to be executed 
between the Parties; 

E. [CPO Name] has provided applicable Performance Security in the form of 
Contract Performance Guarantee (CPG) and Payment Security in favor of 
CESL by way of {Insurance Surety Bonds/ Account Payee Demand Drafts/ 
Banker’s Cheque/ online payment/ Bank Guarantee} on [mention date]. 

F. In view of the aforesaid, this Concession Agreement sets out the intent of the 
Parties in relation to the said Project. 

G. The CPO represents and confirms that it is entering into this Concession 
Agreement on the basis of proper examination of the data relating to the Sites 
(including any data as to boring tests) provided by CESL, and on the basis of 
information that the CPO could have obtained from a visual inspection of the 
Site (if access thereto was available) and of other data readily available to it 
relating to the facilities as on bid submission date. The CPO acknowledges that 
any failure to acquaint itself with all such data and information shall not relieve 
its responsibility for properly estimating the difficulty or cost of successfully 
performing the Project.  

NOW THEREFORE, in consideration of the mutual covenants, terms, conditions and 
understandings set forth in this Agreement, the Parties hereby agree as follows:  

1. Definitions and Interpretation 

1.1 The capitalized terms wherever used in this Agreement, unless specifically 
herein defined, shall have the same meaning given to them under Guidelines 
for Installation and Operation of Electric Vehicle Charging Infrastructure-2024 
& 2025 as framed by the Ministry of Power, Government of India dated 17th 



 

 

September 2024 & Guidelines for Installation and operations of Battery 
Swapping stations dated 10.01.2025.  

a) “AC” shall mean Alternating Current Charging; 

b) “Agreed Revenue Sharing Price” (in INR/kWh) is an amount of 
<specify the accepted per unit price> to be shared by the CPO with the 
CESL in accordance with the provisions of this Agreement. 

c) “Agreement” or “Contract” means this Concession Agreement, its 
recitals, the Annexures hereto and any amendments thereto made in 
accordance with the provisions contained in this Agreement executed 
between CESL and CPO; 

d) “Agreement Date” means the date of execution of this Agreement; 

e) “Adjudicator” means the person or persons named in the manner 
provided under this Agreement to decide or settle any dispute or 
difference between CESL and the CPO referred to him or her by the 
parties pursuant to the Dispute Resolution mechanism herein contained; 

f) “Applicable Laws” means all laws in force in India including, without 
limitation: (i) the Major Port Authorities Act, 2021 and rules/regulations 
made thereunder; (ii) the Indian Ports Act, 1908, to the extent applicable; 
(iii) JNPA's byelaws, regulations, circulars and directions as in force from 
time to time, including those relating to port safety and security; (iv) the 
ISPS Code (International Ship and Port Facility Security Code) and 
directions of the CISF (Central Industrial Security Force) deployed at the 
port; (v) the MoP Guidelines dated 17.09.2024 and the Guidelines for 
Installation and Operation of Battery Swapping and Charging Stations 
dated 10.01.2025, each as amended; (vi) the Battery Waste 
Management Rules, 2022; and (vii) all other applicable central, state and 
local laws, rules, regulations, notifications, judgments, decrees and 
orders binding on the Parties or the Project.  

g) “Battery-as-a-Service” means a business model where manufacturer of 
battery swapping equipment or a third-party provider owns and manages 
swappable electric vehicle (EV) batteries, leasing or renting them to EV 
owners or fleet operators 

h) “Battery Provider” refer to any entity which provides swappable EV 
batteries or Battery-as-a-Service to EV owners. 

i) “Battery Swapping” means a method of quickly replacing an EV's fully 
or partially discharged swappable battery with a charged battery. 

j) “Battery Swapping Equipment (BSE)” shall mean equipment, 
devices, systems, or associated components used for receiving, storing, 
charging, monitoring, dispensing, handling, and swapping batteries for 
Electric Vehicles. 

k) “Battery Swapping Operator (BSO)” means an entity(s) selected by 
CESL for operating the Battery Swapping Station for the Project. 



 

 

l) “Battery Swapping Station (BSS)” means a station where any electric 
vehicle can get its discharged battery or partly charged battery replaced 
by a charged battery.  

m) “Bidder(s)” shall mean individual entity or a Consortium of entities, as 
the case maybe, bidding in response to this RfP  

n) “BSS Cabinet” means the physical enclosure or housing within a 
Battery Swapping Station (BSS) that contains battery docks/grids/slots, 
electrical and electronic components, battery charging systems, safety 
systems, communication systems, and other associated equipment 
required for storing, charging, monitoring, and managing swappable 
batteries.  

o) “BSS Cabinet Rating” means the rated electrical power capacity of a 
BSS Cabinet, expressed in kilowatts (kW), as specified on the nameplate 
of such BSS Cabinet, indicating the maximum power that the BSS 
Cabinet is designed to support for charging and managing swappable 
batteries housed within its BSS Docks.  

p) “BSS Docks” means an individual battery 
grid/slot/compartment/interface within a BSS Cabinet that is designed 
to receive, hold, connect, charge, monitor, and dispense a swappable 
battery.  

q) “Build-Own-Operate-Maintain” or ‘BOOM’ model means a business 
model in which a public/ government entity grants a private sector party 
the right to use of location/site for an agreed time period, finance, design, 
construct, own, operate and maintain a Project for a specified number of 
years. 

r) "Centralized Control Unit" or "CCU" means the dedicated monitoring 
facility or integrated system established and operated by the selected 
bidder to enable simultaneous, 24x7 real-time surveillance of all 
deployed Public Charging Stations. The CCU aggregates live feeds from 
CCTV cameras and other monitoring devices to oversee BSS security, 
prevent theft and vandalism, and manage automated safety alerts. 

s) “Charging Points” refer to the physical slots where electric vehicles can 
connect to and recharge their batteries, which are equipped with the 
necessary infrastructure, such as electrical connectors, chargers and 
other support systems, to facilitate the charging process of the Electric 
Vehicles; 

t) “Cluster” refers to a group or collection of EV Charging Stations and/or 
BSS that are located in close proximity to each other in a specified area 
or location; 

u) “Commercial Operation Date” or “COD” means, in relation to a Site, 
the date certified or approved by CESL on which the relevant Project 
Facilities have been successfully installed, tested and commissioned, all 
applicable approvals have been obtained, the required system 



 

 

integration has been completed, and the Project Facilities are made 
available for commercial operation. 

v) “Commissioning” means trial/initial operation of the Facilities or any 
part thereof by the CPO, which operation is to be carried out by the CPO; 

w) “Completion” means that the Facilities (or a specific part thereof where 
specific parts are specified in the SCC) have been completed 
operationally and structurally and put in a tight and clean condition, and 
that all work in respect of pre-commissioning of the Facilities, or such 
specific part thereof has been completed; and Commissioning has been 
attained as per Technical Specifications; 

x) “Contract Documents” means the RfP, including all Sections, 
Annexures and Attachments; clarifications and corrigenda issued by 
CESL; the Bid submitted by the Selected Bidder to the extent accepted 
by CESL; the Letter of Award; the Concession Agreement; the Notice to 
Proceed; and any amendments executed in accordance with the 
Contract. 

y) “Contract Period” means the period starting on and from the Agreement 
Date and ending on the date of termination of this Agreement either due 
to efflux of time or otherwise;  

z) “CPO” means Charging Point Operator i.e. M/s____________________ 
whose bid to perform has been accepted by CESL and to whom the 
Concession is awarded pursuant to the LoA and this Concession 
Agreement; 

aa) “CPO’s Equipment” means all plant, facilities, equipment, machinery, 
tools, apparatus, appliances or things of every kind required in or for 
installation, completion and maintenance of Facilities that are to be 
provided by the CPO, but does not include Plant and Equipment, or other 
things intended to form or forming part of the Facilities; 

bb) “CPO’s Representative” means any person nominated by the CPO and 
approved by CESL in the manner provided in this Agreement, to perform 
the duties delegated by the CPO; the name of the CPO’s Representative 
shall be conveyed in writing to CESL;  

cc) “DC” shall mean Direct Current Charging; 

dd) “Developed and Levelled Land” means land that is generally even, 
accessible and suitable for undertaking Project-related development 
works in its existing condition. 

ee) “Downtime” Refers to the time duration when EV charger is non-
operational due to disruption in power supply or disruption in IT services 
(service side error) or both. In this context, the downtime due to 
disruption in power supply from the DISCOMs or SIM network issue will 
not be accounted for penalty. Therefore, here “Downtime” is accounted 
due to disruption in IT service or damaged / faulty equipment. Downtime 
is measured based on server-side error rate; 



 

 

ff) “Effective Date” means the DD/MM/YYYY;  

gg) “Electric Vehicle (EV)” means vehicles that operate on electric motor 
and rechargeable batteries; 

hh) “Electric Vehicle Supply Equipment (EVSE)” means an element in the 
Electric Vehicle Charging Infrastructure (EVCI) that supplies electrical 
energy for recharging the batteries of Electric Vehicles; 

ii) “Equipment” means any individual asset, unit, system or component 
forming part of the Project Facilities, including chargers, EVSE, BSS 
Cabinets, BSS Docks, swappable batteries, Battery Swapping 
Equipment, transformers, panels, meters, protection systems, 
communication systems, safety systems and associated components. 

jj) “Establishment Area” means the area actually occupied by the Project 
Facilities and associated fixed infrastructure at a Site, excluding parking 
areas and vehicle circulation areas, as jointly measured and approved 
by CESL and JNPA. 

kk) “Facilities” means the Plant and Equipment to be supplied and installed, 
as well as the Installation Services to be carried out by the CPO under 
this Agreement;  

ll) “GST” shall mean Goods and Service Tax;  

mm) “Installation Work” means the construction and installation of Project 
Facility and downstream system (if required), and the operation and 
maintenance thereof, all performed by or for the CPO at the identified 
site.  

nn) “Installation Services” means all those services ancillary to the supply 
of the Plant and Equipment for the Facilities, to be provided by the CPO 
under this Agreement, e.g., transportation and provision of marine or 
other similar insurance, inspection, expediting, Site preparation works 
(including the provision and use of CPO’s Equipment and supply of all 
construction materials required), installation, testing, pre-
commissioning, commissioning, operations, maintenance, the provision 
of operations and maintenance manuals, training of   

oo) “KW” shall mean rating of public EV charger; 

pp) “Land Providing Entity (LPE)” shall mean the Jawaharlal Nehru Port 
Authority (JNPA); 

qq) “Letter of Award” or “LoA” means the letter of award referred to in 
Recital (D); 

rr) “Annual Uptime Percentage” means the total number of hours in a 
calendar year minus the number of hours of Downtime suffered in a 
calendar year, divided by the total number of hours in a calendar year; 

ss) “Operating Cost” shall include direct electricity energy charge payment 
through payment gateway service provider appointed by CPO, salary of 



 

 

supervisor or equivalent level person designated for managing the 
backend system, salary of semi-skilled/skilled workers appointed by 
CPO for maintenance of chargers, annual maintenance cost of chargers, 
telecommunication cost, IT system cost, and customer support; 

tt) “Pre-Commissioning” means the testing, checking and other 
requirements specified in the Technical Specifications that are to be 
carried out by the CPO in preparation for Commissioning; 

uu) “Project” means the construction, ownership, operation and 
maintenance of Project Facilities at identified Locations/SOL by the CPO 
in accordance with Applicable Laws and approvals granted; 

vv) “Public Charging Station (PCS)/ Charging Station/ Electric Vehicle 
Charging Station (EVCS)/ Public Electric Vehicle Charging 
Infrastructure (EVCI)/Battery Swapping Stations (BSS) for e-
trucks/BSS for e2W  3W” shall mean an EV charging station set up at 
the identified locations or Sites where any electric vehicle can get its 
battery charged;  

ww) “Plant and Equipment” means permanent plant, equipment, machinery, 
apparatus, articles and things of all kinds to be provided and 
incorporated in the Facilities by the CPO under this Agreement (including 
the spare parts to be supplied by the CPO) but does not include the 
CPO’s Equipment; 

xx) “Sites” means identified pieces of the land, free from encumbrances, 
provided by the LPE for the Project, as specified under Annexure-A, 
where the Public Charging Station(s) are to be set up; 

yy) “System” includes the charging points, assemblies, converters, 
switches, wiring devices and wiring,  

zz) “Term” shall mean a period of 10 (ten) years starting from the earlier of: 
(i) six months from the Effective Date, or (ii) the date of installation of the 
last Charging Point at the identified Sites in terms of this Agreement. 

1.2  Interpretation 

a) Words comprising the singular shall include the plural & vice versa. 

b) An Applicable Law shall be construed as reference to such applicable law 
including its amendments or re-amendments from time to time. 

c) A time of the day shall save as otherwise provided in this Agreement be 
construed as a reference to Indian Standard Time. 

d) Different parts of this Agreement are to be taken as mutually explanatory and 
supplementary to each other and if there is any difference between or among 
the parts of this Agreement, they shall be interpreted in a harmonious manner 
so as to give effect to each part. 



 

 

e)  The table of contents and headings or sub-headings in this Agreement have 
been inserted for case of reference only and shall not affect the interpretation 
of this Agreement. 

f)   All references herein to Clauses and Annexure shall be deemed to be 
references to Clauses of and Annexure to, this Agreement unless the context 
shall otherwise require. All Annexure attached hereto shall be deemed 
incorporated herein as if set forth in full herein. The terms “clause(s)” and “sub- 
clause(s)” shall be used herein interchangeably. The words “hereof,” “herein” 
and “hereunder” and words of similar import when used in this Agreement shall 
refer to this Agreement as a whole and not to any particular provision of this 
Agreement. The words “include”, “includes”, and “including” shall be deemed to 
be followed by the words “without limitation”. 

 g) Unless expressly contradicted or otherwise qualified, (i) all references to a 
Person also refer to that Person’s successors and permitted assigns, including 
permitted transferees, and (ii) all references to and definitions of any 
agreement, instrument or statute herein or in any agreement or instrument 
referred to herein mean such agreement, instrument or statute, including the 
Articles, as from time to time may be amended, modified, supplemented or 
restated, including (in the case of agreements or instruments) by waiver or 
consent and (in the case of statutes) by succession of comparable successor 
statutes and references to all attachments thereto and instruments incorporated 
therein. 

h) The Parties have participated jointly in the negotiation and drafting of this 
Agreement; accordingly, in the event an ambiguity or a question of intent or 
interpretation arises, this Agreement shall be construed as if drafted jointly by 
the Parties, and no presumption or burden of proof shall arise favoring or 
disfavoring any Party by virtue of the authorship of any provisions of this 
Agreement. 

1.3 Concession Agreement and Order of Precedence 

 This Agreement, and all other agreements and documents forming part of or 
referred to in this Agreement are to be taken as mutually explanatory and unless 
otherwise expressly provided elsewhere in this Agreement, the priority of this 
Agreement and other documents and agreements forming part hereof or 
referred to herein shall, in the event of any conflict between them, be in the 
following order: 

(i) This Agreement; 

(ii) Letter of Award, RfP and its Amendments; 

(iii) Corrigendum/ Addendum; 

(iv) All other agreements and documents forming part hereof or referred to 
herein. 

2. Grant of Concession and Scope of the Project  

2.1 The Concession 



 

 

Subject to and in accordance with the provisions of this Agreement, Applicable 
Laws and approvals granted, the CESL hereby grants to the CPO the 
concession set forth herein including the exclusive right, license and authority 
for procurement, supply, installation, commissioning, and operation & 
maintenance of EV charging station (slow/ fast) at locations specified herein 
(the “Project”) for a period of 10 (ten) years commencing from the Effective 
Date (the “Concession”), and the CPO hereby accepts the Concession and 
agrees to undertake and implement the Project subject to and in accordance 
with the terms and conditions set forth herein. 

2.2 Scope of the Project 

 Commencing from the Agreement Date, the scope of the Project to be 
implemented by the CPO at its cost, shall mean and include: 

i. Survey, Planning, Procurement, Supply, Installation, Testing, 
Commissioning, Operation and Maintenance of e-Truck Battery Swapping 
with High Capacity Charging Station, EV Charging Infrastructure for e-
2W/e-3W/e-4W and/or Battery Swapping Station for e-2W/e-3W, on a 
Build-Own-Operate-Maintain (BOOM) model of CESL, in identified 
locations at Jawaharlal Nehru Port Authority (JNPA), Navi Mumbai, 
Maharashtra at locations specified in Annexure-A or at any other site 
assessed and selected by the Parties subsequently in terms of this 
Agreement. 

ii. Making all types of capital and O&M investment in implementing the 
Project (including the downstream power infrastructure (beyond the 
metering point) to be installed, if required). 

iii. Obtaining all approvals and permits as may be required for the Project. 

iv. Preparing the land parcels and plan the Project Facilities to ensure that the 
designated number of e-Truck Battery Swapping with High-Capacity 
charging/EV charging points/EV chargers/ swapping docks/BSS are 
accommodated, with ease of ingress/ egress and circulation that does not 
obstruct pedestrian or vehicular traffic. 

v. Maintaining accurate and up-to-date operating logs, records and monthly 
reports regarding the O&M of Public Charging Stations/BSS. 

vi. Procuring spares parts, overhaul parts, tools, Plant and Equipment, 
consumables, etc. required to operate and maintain the Project in 
accordance with the prudent industry practices and having regarded to 
warranty recommendations during entire period or operation and 
maintenance. 

vii. Deploying skilled and adequate staff at the Project Facility including the 
security and safety of the Plant and Equipment installed thereat, will be 
within CPO’s scope. 

viii. Performance and fulfillment of all other obligations of the CPO in 
accordance with the provisions of this Agreement and matters incidental 
thereto or necessary for the performance of any or all of the obligations of 



 

 

the CPO under this Agreement & Applicable Laws. 

3.  Scope of Work of CESL 

CESL shall play the role of a Program Manager for overall facilitation and 
supervision of the implementation of the Project by the CPO and shall be 
primarily responsible for following: 

(i) Signing of revenue sharing agreements with LPE for making available 
Sites for Charging Stations/BSS. 

(ii) Fulfilling the responsibilities and obligations assigned to it in the revenue 
sharing agreement executed with LPE including providing encumbrance 
free land(s) for implementation of Project Facility to the CPO for a period 
of 10 years. 

(iii) CESL, through its state coordinators shall provide support to CPO on the 
following: 

a)  guidance for undertaking location assessment. 

b)  facilitate coordination with LPE and CPO for fulfillment of their 
scope  

c)  raising, verify, validate invoices to CPO 

d)  coordination with CPO to ensure that all payment to CESL is done in 
a timely manner.   

e)  coordination with CPO to ensure that all payment to LPE is done in a 
timely manner. 

4. Role, Responsibilities and Rights of LPE (JNPA) 

Subject to signing of the revenue sharing agreement between CESL & LPE and 
the CPO discharging its obligation of making payment of the Agreed Revenue 
Sharing Price and Land Lease Rent to CESL in terms of this Agreement, CESL 
shall ensure that the LPE performs the following roles and responsibilities: 

(i) Provide Right of Way and non-exclusive license to use the Sites in 
accordance with the provisions of the agreement executed between CESL 
and the LPE. 

(ii) Provide adequate vacant land, developed, levelled, and accessible, free 
from all encumbrances for the implementation of the Project at the identified 
Sites as per Annexure-A or as may be mutually agreed from time to time. 

(iii) Provide upstream electricity connection and facilitate the CPO for 
Electricity connection by providing relevant documents. 

(iv) Provide alternate option for land/site, if the Site where EVCI is already 
installed is to be evicted/closed by LPE. 

5. General Obligations of the CPO 



 

 

5.1 Subject to and on the terms and conditions of this Agreement, the CPO shall, 
at its cost and expense, procure, design, manufacture (including associated 
purchases and/or subcontracting), install, complete, commission, testing, 
operation and maintenance of the Project and the facilities including the 
downstream power infrastructure (beyond the metering point) to be installed, 
with due care and diligence in accordance with the terms set forth herein and 
Applicable Laws.  

5.2 The CPO shall be completely responsible for raising the funds for financing 
the proposed numbers of Project Facilities including, obtaining energy meter 
from DISCOM/power distribution agency and establishing downstream power 
infrastructure. 

5.3 The CPO shall, at its own cost and expense, in addition to and not in derogation 
of its obligations elsewhere set out in this Agreement and LOA, be responsible 
for the following:  

(i) Survey, Planning, Procurement, Supply, Installation, Testing, 
Commissioning, Operation and Maintenance of e-Truck Battery 
Swapping with High Capacity Charging Station, EV Charging 
Infrastructure for e-2W/e-3W/e-4W and/or Battery Swapping Station for 
e-2W/e-3W, on a Build-Own-Operate-Maintain (BOOM) model of CESL, 
in identified locations at Jawaharlal Nehru Port Authority (JNPA), Navi 
Mumbai, Maharashtra including obtaining energy meter from 
DISCOM/power distribution agency and establishing downstream power 
infrastructure; 

(ii) Obtaining all necessary approvals, licenses and permits from all local, 
state or national government authorities or public service undertakings 
in the State where the Site(s) are located that are necessary for 
successful testing, commissioning, operation and maintenance of the 
Charging Stations and for the performance of this Agreement in general, 
shall be in the scope of CPO, including without limitation, visas for the 
CPO and Sub-contractor or CPO’s personnel and entry permits for all 
imported CPO’s Equipment;  

(iii) Ensuring compliance with all Applicable Laws and standards prescribed 
in accordance with various guidelines, notifications, etc. during the 
implementation of the Project; 

(iv) Operating and maintaining the Project Facility, including regular 
inspections, repairs and maintenance at its own cost as well as 
upgradation and refurbishing of same in line with the technological 
advancements and business needs from time to time;  

(v) Ensuring the security and safety of the Project facility. In the event of any 
damage to the Site facilities or Equipment or property due to any fault on 
part of the CPO’s Equipment, the CPO will be liable to make good the 
losses to CESL/ LPE for the same; 

(vi) Shall keep the entire premises neat & clean and free from any garbage; 



 

 

(vii) Providing regular reports to CESL on the performance of the Project 
Facility; 

(viii) Arranging deployment of qualified and suitable manpower and required 
necessary tools, logistics, spares & consumables during installation, 
commissioning and O&M of Project Facility; 

(ix) Safety being of paramount importance, the CPO shall take all safety 
precautions in connection with the setting up and operation of the Project 
Facility to ensure safety of the user (BIS standards and amendments if 
any, also other safety standards issued by authorized Govt agency for 
setting up and operation of the Project Facility). Safe operations of the 
Project Facility including compliances related to electrical and fire safety 
have to be ensured by the CPO; 

(x) CPO agrees to support in the tracking and verification of Carbon 
Emission Reductions attributable to Project Facility deployed by it under 
this Agreement. CPO shall have the right to prepare and monetize the 
carbon assets generated under the Project meaning thereby that the 
CPO shall have the right to register the project under any scheme 
launched by Government of India/ CESL in this regard and/ or voluntary 
market registries. The monetization of any carbon assets from the 
operations of the Project Facility during the Contract Period shall be 
attributable to the CPO and CESL in the ratio of 90%:10%. 

(xi) Providing customer support and resolving any issues related to the 
Project Facility. The CPO shall provide users a call centre number with 
prompt grievance redressal mechanism for challenges in using the 
Project Facility. Standards of quality will be maintained by the CPO and 
will be monitored periodically by CESL; 

(xii) CPO shall perform or contract for and oversee the performance of 
periodic overhauls or maintenance required for the Project facility in 
accordance with the recommendations of the Original Equipment 
Manufacturers (OEM). 

5.4 Safety, Functionality and User Experience 

(i) All Equipment to be installed as a part of the Project should have been type 
tested by an agency/lab accredited by National Accreditation Board for testing 
and Calibration Laboratories (NABL) from time to time and these EVSE/BSS 
should comply with Bureau of Indian Standards (BIS) as indicated at 
Annexure-I of the ‘Guidelines for Installation and Operation of Electric Vehicle 
Charging Infrastructure-2024’ issued by the Ministry of Power vide Circular No. 
12/2/2018-EV dated 17.09.2024 & Guidelines for Installation and Operation of 
Battery Swapping stations-2025. The Functionality and User Experience 
requirements shall be as specified in ANNEXURE-II of the aforesaid 
Guidelines.  

(ii) A copy of the warranty certificates of the installed Equipment (EVSE) shall be 
submitted to CESL by the CPO within 03 days from the date of commissioning of 



 

 

EVSE for information. Equipment shall carry the standard warranty as per 
Industry standards. 

(iii) Safety & Connectivity of Electric Vehicle Supply Equipment requirements shall 
be as specified in CEA "Measures relating to Safety and Electric Supply" 
Regulations 2023 as amended from time to time and CEA "Technical 
Standards for Connectivity of the Distributed Generation Resources" 
Regulation (2013) as amended from time to time. 

5.5 Project Facility (e-Truck Battery Swapping with high-Capacity Chargers 
and EV Charging Station and/or Battery Swapping Station) Configuration: 
The minimum configuration of Project Facilities shall be as specified in the RFP 
document and its Amendment. 

5.6 BSS/EVCI Management System/Charge-point Management System (CMS):  

For e-Truck Battery Swapping with High Capacity Charging and BSS shall be 
operated through the cloud- based solution technology by the bidder. Bidder 
should have a dedicated app and dashboard for effective operation. e-Truck 
Battery Swapping with High Capacity Charging and BSS will also be hosted on 
the BSSMS of CESL (existing or new or appointed Third party) upon mutual 
consent. Furthermore, bidder should ensure that CESL receives on-demand 
reports on all swapping stations via dashboard. Further, the bidder shall be 
responsible for submitting the monthly MIS report as per the format of CESL in 
first week of every month. 

For EV chargers, to enhance utilization, the Selected Bidder may ensure OCPI 
integration with multiple CMS/similar management system of CESL & Third-
Party vendor, as per the requirement. Further, the bidder shall be responsible 
for submitting the monthly MIS report as per the format of CESL in first week of 
every month. 

5.7 Power Connection: 

(i) The CPO shall submit to CESL and LPE its requirement for the applicable 
power connection at each Site. The indicative power-supply arrangements shall 
be as follows: 

Project Facility type 
Voltage Level 
at each site 

Power level 

e-Truck Battery Swapping with 
High-Capacity Charging Station 11 kV / 33 kV 

(to be specified by 
CPO as per each site’s 
requirement) 

EV Charging Infrastructure 415 V 
Battery Swapping Station for e-
2W/e-3W 

415 V 

 

Accordingly, the LPE shall provide the required upstream electrical 
infrastructure up to the designated metering point at the Site periphery, in 
accordance with their respective obligations under the relevant agreements. 

(ii) The CPO shall be responsible for obtaining the applicable energy meter, such 



 

 

as, an HT meter for e-Truck Battery Swapping with High-Capacity Charging 
Station and LT meter for the other Project Facilities, from concerned DISCOM 
or relevant power distribution agency at its own cost 

Power connection shall be in the name of CESL followed by CPO’s name and 
specific location address allocated for Project Facility by CESL. 

(iii) The CPO shall be responsible for establishing and maintaining all the required 
downstream infrastructure from the designated metering point, including the HT 
Breaker, Transformer, LT Panel, cabling, protection system, etc. throughout the 
“Contract Period”. 

(iv) The CPO shall be responsible for collecting the electricity bill every month from 
CESL or the concerned DISCOM or power distribution agency and ensuring its 
timely payment before the due date.  

CESL shall also include the CPO’s email address with the DISCOM or power 
distribution agency (if such provision is available) to facilitate the direct receipt of 
monthly electricity bills by email or to download from the portal or the concern 
DISCOM or power distribution agency. 

(v) The CPO is required to submit a copy of the electricity bill to CESL within 48 
hours of its issuance by the DISCOM or power distribution agency for each 
location. The copy shall be submitted preferably via email. This practice shall 
be followed throughout the Term/ Contract Period. 

(vi) CPO is required to apply and avail electrical connection within the period of 
30 days from the concerned DISCOM or power distribution agency.  

If there is any delay, then the CPO shall intimate CESL and LPE for necessary 
support. 

The CPO shall commence the civil works and other work that are not dependent 
on the availability of the electricity provision post issuance of LoA/NTP. 

(vii) The cost of electricity including surcharge, duty, demand charges, contingency 
for power purchase adjustment charges, etc. and all operating and 
maintenance expenses related to Equipment shall be borne by the CPO. Also, 
electricity payments as per the billed units by DISCOM or power distribution 
agency have to be paid within the due date. Any late payments related issues 
and disconnection by DISCOM or power distribution agency have to be dealt 
by the CPO. 

5.8 Safety, Labour Law and Statutory Compliance 

(i) The CPO shall ensure all safety guidelines, rules and regulations, labour laws, 
statutory compliances, etc. CPO indemnify CESL for any accident, injury met 
by its labour, employee or any other person working for him. Any compensation 
sought by its labour, employee or any other person working for him shall be 
paid by CPO as per settlement solely. CESL has no role to play in this matter. 

(ii) CESL would not be responsible for any lapse on the part of the 
supplier/contractor/agency in compliance of the provisions of any Labour Laws, 



 

 

viz. Payment of Wages Act, Minimum Wages Act, Contract Labour (Regulation 
& Abolition) Act, 1970 and (Central) Rules, 1971, Industrial Dispute Act, 1947 
and (Central) Rules 1957, Employees’ State Insurance Act, 1948 (ESI), 
Employee’s Provident Funds and Miscellaneous Provisions Act, 1952 (EPF), 
Gratuity, Bonus and any other provisions of the laws in force, etc. CESL will 
not assume any responsibility thereto. CESL shall not be responsible to bear 
any extra cost due to any statutory/other obligations arising during the 
currency of this Agreement. 

(iii) The CPO shall keep CESL and LPE fully indemnified from any liability that may 
arise on account of any actions, performance or non-performance by its 
personnel, agents, contractors, suppliers, etc. of any of the terms and conditions 
of this Agreement or any Applicable Laws in force from time to time. 

(iv) The CPO shall be solely responsible for payment of wages/salaries and 
allowances to their personnel, and for any increase thereof that might become 
applicable under any Applicable Laws/new act or order of concerned competent 
authority of the Central/ State Government. 

(v) The CPO will be responsible for compliance with all Central and State laws as 
per rules/regulations/byelaws and order of the local authorities and statutory 
bodies as may be in force from time to time during the Contract Period. CESL at 
its discretion may ask for necessary proof for adherence of these statutory 
norms. PF and ESI challan shall be mandatorily submitted along invoices. 

5.9 Insurance  

The CPO shall at all times and from time to time at its own cost and expense 
obtain and maintain comprehensive insurance in nature for any and all type of 
vendor, customer and or third-party liabilities including covering legal costs 
against lawsuits, for appropriate & adequate amounts during the continuance 
of this Agreement from a well reputed insurance company against all risks 
including but not limited to third party risk to persons and properties, 
construction and erection risks, fire and explosion risk, riot risks, theft and 
vandalism, loss of or damage to the Plant and Equipment, CPO’s Equipment 
and batteries, System risks, etc. covering all aspects of installation and 
operation of the Project Facilities installed at the Sites. Evidence of such 
insurance shall be provided by the CPO to CESL and LPE within 15 days of 
policy issuance and annually thereafter. The CPO shall keep the LPE and 
CESL fully indemnified and harmless in this regard. 

5.10 Operations of the Charging Stations 

(i) The CPO shall take complete responsibility for the erection, commissioning, 
operation & maintenance of Project Facilities including all the associated 
infrastructure developed from the date of issuance of LoA till the end of the 
Contract Period. 

(ii) The CPO is required to provide adequate security measures whatsoever is 
required, including the installation of a CCTV system subject to the necessary 
approval from the concerned authority, allocating security personnel as required 
for continuous monitoring and running of operations or other security measures 



 

 

as required without affecting the warranty of the Chargers/ Plant and Equipment 
installed at each Site. 

(iii) The CPO will be solely responsible for ensuring the safety of the Project Facility 
and users at the locations. Proper monitoring of the locations must be ensured 
to prevent damage/tampering to the Project Facilities and associated 
infrastructure including any parking conflicts and related issues. Further, the 
cost of any damage shall be borne by the CPO. 

(iv) The CPO shall be fully responsible for replacement of any/ all component of the 
Project Facilities and allied infrastructure those not covered under the standard 
warranty terms by the OEMs/ suppliers. All cost related in this regard, have to 
be borne by the selected CPOs and all such replacement have to be completed 
to comply with defined SLAs. 

(v) The CPO agrees to ensure continuity in operation of the Project Facilities at 
the allotted locations, even at the time of disputes, unless CESL explicitly 
provides written notice to cease operation by CPO. Any communications related 
to operational issues must be submitted in writing to CESL, with a copy sent to 
Head – EVCI. 

5.11 Gender Inclusion 

CPOs are encouraged to include women in ground fleet, and they be 
provided training and be well-equipped to manage the station. CESL is 
supported by multiple development partners where gender inclusion is a 
priority. 

5.12 Clearing of Site at the end of the Term 

The CPO shall, if advised by CESL, clear all the debris / scrap / Plant and 
Equipment in line with Govt. of India’s guidelines and rules for waste 
management and disposal of waste, at the end of the 10 years of O&M period 
at no extra cost to CESL/LPE. 

5.13 Maintaining of Records and Submission of Monthly Reports 

The CPO shall maintain accurate and up-to-date operating logs, records and 
monthly reports regarding the O&M of the Project Facilities 

5.14 Taxes, Duties and Levies  

(i) All prices in contract are exclusive of GST. The CPO should ensure all the GST 
compliances are fulfilled for the GST collected from CESL and same should be 
reflected on GST portal (GSTR-2A) in credit of CESL. Any other 
charges/cost/TA/DA/manpower is also included in the Contract Price. 

(ii) GST will be reimbursed on actual basis. If there is increase or decrease in the 
taxes and duties subsequent to the Bid Due Date but within the Contract Period 
due to change in rate or introduction of new tax or deletion of existing tax or 
interpretation/application of tax, etc. CESL will reimburse the actual tax. 

(iii) In case of failure of the CPO to achieve completion within the timelines as per this 
Contract, CESL will not be liable to compensate for any increase in taxes and 



 

 

duties due to change in rate or introduction of new tax or 
interpretation/application of tax, etc. during the extended period. However, in 
case of decrease in taxes and duties due to change in rate or deletion of existing 
tax or interpretation/application of tax etc., in the event of late delivery after the 
Effective Date. 

5.15 End User Charging Fee and Service Charges for Project facilities 

(i) The CPO shall be entitled to charge or determine charging fee and service fee 
to be charged by the CPO from the end customers/ end Users for availing the 
electric charging services at the Project Facilities, at the rates determined by it 
(subject to any ceiling limit) in compliance with the latest CEA/ MoP/ SERC/ 
State Regulations or as per latest guidelines/ amendments thereof issued by 
the concerned Govt. authority/ agency from time to time. 

(ii) The CPO shall prominently display at each Project Facility and User App: 

a) charging rates per unit; 

b) Applicable service charges. 

6. Performance Security and Payment Security 

The CPO has to provide a Performance Security in the form of Contract 
Performance Guarantee (CPG) and Land Lease Security (LLS) as specified in 
the RfP, for the package awarded. The CPG has to be provided within 28 days 
of issuance of the LOA and LLS within 7 days from Commercial Operational 
Date (COD). The Performance Security (CPG and LLS) should remain valid as 
per terms and conditions laid in the RfP and its amendments. The Performance 
shall be returned back to the CPO (if subsisting and not already appropriated) 
without any interest as per terms and conditions laid in RfP and its 
amendments, provided there are no subsisting claims/ payments due of CESL 
or LPE.  

The Performance Security/ payment security shall be partially/ or fully invoked 
and forfeited by CESL in the event of any default in performance or breach of 
its obligations including payment default by the CPO under this Agreement.  

7.  Terms of Payment of Agreed Revenue Sharing Price 

7.1 In consideration of the Project awarded to the CPO and role performed by 
CESL, the CPO shall pay to CESL,  

a. Fixed revenue o f  Rs.___/kWh from charging services for all the Project 
Facility locations starting from first month of billed units (of DISCOM or 
power distribution agency).  

b. Applicable Land Lease Rent 

7.2 The revenue sharing mechanism shall be calculated based on the per unit 
consumption of electricity (kWh) by the Project Facilities. This electricity 
consumption (kWh) will be measured as per the DISCOM's or power 
distribution agency’s energy meter on a monthly basis or in accordance with 
the DISCOMs billing cycle for each location. 



 

 

7.4 The Land Lease Rent shall be calculated based on Land/Estate tariff (provided 
by LPE) and Establishment Area, actually occupied by the Project Facilities and 
their associated fixed infrastructure, excluding parking space and vehicle 
circulation areas. 

7.5 For the purpose of revenue sharing, CPO shall furnish the complete details of 
accounting of the billed units to CESL for transparency and shall be governed 
by confidentiality under this Agreement. 

7.6 CESL shall not be responsible for any billing errors made by the DISCOM. Any 
such discrepancies or issues shall be resolved directly by the CPO with the 
concerned DISCOM. 

7.7 CESL shall only consider units (kWh) billed by the DISCOM or power distribution 
agency for the purpose of revenue sharing calculations. Under no 
circumstances shall CESL entertain any discrepancies raised by the CPO if the 
DISCOM meter readings include electricity used for other purposes at the Sites 
allocated by CESL to the CPO. CESL’s decision on this matter will be final 
and binding on the CPO. 

7.8 It is the CPO's responsibility to ensure that the EV tariff connection is exclusively 
used for Project Facilities, adhering to the applicable guidelines of the 
concerned DISCOM. 

7.9 CESL also reserves the right to request the disconnection of the electricity 
meter from the concerned DISCOM, if the CPO fails to make the required 
Agreed Revenue Sharing Price payments to CESL within the stipulated 
timelines. 

7.10 The entire applicable payment of Revenue Sharing and Land Lease Rent shall 
be made by the CPO to CESL in one instalment and no part payment shall be 
allowed. The CPO shall remit the revenue sharing payments due to CESL within 
15 days from the date of invoice submission by CESL.  

Any delay beyond the stipulated period shall incur interest (@State Bank of India 
MCLR (1 year) + 2%) till the date payment received by CESL. However, this 
provision does not bind CESL in any way from proceeding against the CPO for 
forfeiture/ encashment of Performance Security/ Payment Security/ Land Lease 
Security and/ or termination of the Agreement. 

7.11 Upon such encashment, the CPO is obligated to submit a new Performance 
Security/ Land Lease Security/ Payment Security for the original amount within 
twenty-one (21) days from the date of the encashment. Any excess funds 
realized through the encashment shall be adjusted against future Agreed 
Revenue Sharing Price payments. 

7.12 Without prejudice to the right of CESL to terminate the Agreement for breach 
by the CPO, failure to submit a new Performance Security/ Payment Security 
by the CPO within the specified timeframe shall result in CESL applying for 
disconnection of the electricity meter at the allocated locations. CESL shall not 
be liable for any/ all direct or indirect losses arising from this action; the CPO 
shall be solely responsible for all direct and indirect consequences of any nature 
whatsoever. The CPO shall be responsible for all costs associated with 



 

 

reconnection, including related fees and charges required for reinstating the 
connection through concerned DISCOMs.  

7.13 All applicable land lease rent/charges payable to the land-owning agency in 
respect of the land/area utilized for setting up and operation of the Project 
Facilies shall be borne and paid by the CPO to CESL. 

8. Advertisement  

8.1 CPO shall have the right of advertisements and branding activities in & 
around of or peripheral to Project Facilities at the respective Sites as per the 
terms of the RfP and its amendment(s).  

8.2 Co-branding by the CPO along with LPE and CESL logo shall be allowed 
subject to the condition that the CPO shall obtain the necessary approval from 
CESL for co-branding/ display of logo from CESL and LPE. 

8.3 Applications seeking approval for carrying out the advertisement as stipulated 
in the agreement between CESL and the LPE, must be submitted through 
CESL to concerned authorities. Any violations or deviations in the approval or 
permission obtained for the purpose of advertisement shall be the responsibility 
of the CPO. Any such penalties or punitive actions whatsoever levied/ imposed 
on CESL or the LPE shall be resolved/ compensated by CPO. The CPO shall 
indemnify and hold CESL/ LPE, its employees, and officers harmless from any 
and all suits, actions, administrative proceedings, liabilities, damages, claims, 
demands, losses, fines, penalties, costs, and expenses, including attorney fees 
and expenses arising from breaches in obtained permissions. 

Additionally, all associated expenses shall be borne by CPO for advertisement 
and there shall be no financial support either from CESL or the LPE for 
advertisement. 

8.4 50% (fifty percent) of the revenue generated from advertising activities shall 
be shared with/ paid to the LPE. The remaining 50% (fifty percent) shall be 
divided equally between CESL and CPO, with each entity receiving 25% 
(twenty five percent). 

8.5 The CPO shall be responsible for all compliances of procedures, guidelines, 
rules, etc., related to outdoor advertisement and shall ensure full compliances 
of the agreement between CESL and the LPE. 

9. Site Selection, Allocation, and Flexibility for Project Facilities 

9.1 The overall survey and location assessment will be the responsibility of the 
CPO. Factors on which location assessment would depend are as follows: 

(i) availability of sufficient space for the deployment of the proposed equipment 
and associated infrastructure, in accordance with the requirements applicable 
to the relevant Project Facility and site; 

(ii) based on the location feasibility space shall be provided for Project 
Facility subject to approval by CESL and subject to availability of 



 

 

adequate space (vacant and encumbrance free) with LPE for the same; 

(iii) requirements for upstream electrical infrastructure; 

(iv) ease of access to power connection within limited time as per MoP 
guidelines;  

(v) availability of populated areas like marketplaces, restaurants etc. nearby; 

(vi) average time spent by EV vehicle owners at a particular location; 

(vii) accessibility of the Site for the intended users and suitability based on 
anticipated demand and movement of the applicable vehicle categories. 

9.2 Based on the location assessment by the CPO, the Parties subject to 
concurrence of the LPE shall jointly select the identified locations based on 
availability of adequate space at each location for developing downstream 
electrical infrastructure as necessary for Project Facilities and feasibility of 
operation of the same without affecting regular operation of the identified 
locations/ Sites. 

9.3 The number of identified locations in Annexure-A considered for Project Facility 
and would not be a binding number and could increase as per terms and 
conditions provided in RfP and its Amendments.  

9.4 Any other activities considered necessary for setting up Project Facilities at 
provided locations or other suitable locations on mutually agreed 
covenants/commercials arrangements, which are not specifically set out herein, 
but which may be identified at a later date, shall be included by mutual 
discussion and consent of the Parties and the LPE. 

10. Service Level Agreement  

 In the event of any delay in completion of Installation Work and/ or 
commencement of operations by the CPO at the awarded Sites/ locations as 
per Annexure-A beyond the stipulated period/ Effective Date, Liquidated 
Damages (LD) shall be applicable. However, LD will not be applicable for the 
period when the delay cannot be attributed to any default or non-performance 
on the CPO’s part. The detailed provision in this regard is specified in the LoA 
and the same shall be deemed to be part of this Agreement.  

11. Term and Termination 

11.1 This Agreement shall come into force from the Agreement Date and remain in 
force during the ‘Term’ as defined under Definitions above. Subject to 
concurrence by the LPE, this Agreement may be further extended for a period 
as decided and agreed mutually in writing by the Parties.  

11.2 Either Party may terminate this Agreement by giving a written notice to the other 
Party with a copy thereof marked to the LPE, under the following circumstances 
provided the breach is not remedied within the cure period as specified in Sub-
clause 11.3 below: 

(i) Material Breach: Failure of either Party to perform or comply with any 



 

 

material term or condition of this Agreement. 

(ii) Insolvency: If either Party becomes insolvent, declares bankruptcy, or 
initiates any procedure for liquidation or reorganization. 

(iii) Non-Payment: Persistent failure of the CPO to make Agreed Revenue 
Sharing Price payments or any other dues within the stipulated time 
frames despite reminders. 

(iv) Regulatory Breach: Any violation of applicable laws, guidelines, or 
government regulations that materially impacts the performance of this 
Agreement. 

11.3 Cure Period 

(i) Upon receiving a notice of breach, the defaulting Party shall have a period 
of thirty (30) days to remedy the breach. 

(ii) If the breach is not remedied within the stipulated cure period, the non-
defaulting Party shall have the right to terminate this Agreement 
immediately upon providing written notice of termination to the defaulting 
Party. 

11.4 This Agreement can also be terminated with the mutual consent of both the 
Parties without assigning any reason. 

11.5 Consequences of Termination 

           Upon Termination of this Agreement due to any reason: 

(i) The CPO shall immediately cease all operations at the designated Sites 
and vacate the Sites within 30 (thirty) days from the date of termination, 
after dismantling all the System, Plant and Equipment, etc. at its own cost 
and restoring the Sites to its original condition.  

(ii) The CPO shall clear all dues payable to CESL, LPE or any third parties, 
including DISCOMs. 

(iii) Both Parties shall settle all financial obligations within 30 (thirty) days of 
termination. 

(iv) In the event, the termination of this Agreement, is due to any defaults/ 
reasons attributable to the CPO, CESL reserves the right to encash the 
Performance Security or Payment Security provided by the CPO to 
recover any outstanding dues or damages incurred. 

(v) Provisions concerning confidentiality, indemnity, intellectual property 
rights, and dispute resolution shall survive termination. 

12.  Representations and Warranties 

12.1  Each Party represents and warrants to the other Parties that: 

(i) it has power to execute, deliver and perform its obligations under the 
Agreement and all necessary corporate and other actions have been 



 

 

taken to authorise such execution, delivery and performance; 

(ii) it has all requisite power and authority, and does not require the consent 
of any third party to enter into this Agreement and grant the rights 
provided herein; 

(iii) the execution, delivery and performance of its obligations under the 
Agreement does not and will not: (i) contravene any Applicable Law, or 
any judgment or decree of any court having jurisdiction over it; or (ii) 
conflict with or result in any breach or default under any Agreement, 
instrument, regulation, license or authorization binding upon it or any of 
its assets. 

(iv) it shall not violate the memorandum and articles of association, by-laws 
or other applicable organizational documents thereof; and 

(v) there is no litigation pending or, to the best of such Party’s knowledge, 
threatened to which it is a party that presently affects or which would have 
a material adverse effect on the financial condition or prospects or 
business of such Party in the fulfilment of its obligations under this 
Agreement. 

12.2  In the event that any of the representations or warranties made/given by a Party 
cease to be true or stands changed, the Party who had made such 
representation or given such warranty shall promptly notify the other of the 
same. 

13.  Confidentiality 

13.1  During the subsistence of this Agreement and after termination or expiration of 
this Agreement for any reason whatsoever, the Party receiving any information 
and/or document which are marked as Confidential (hereinafter referred to as 
the “Confidential Information”) shall: 

(a) keep the Information confidential; 

(b) not disclose the Confidential Information to any other person without the 
prior written consent of the Party disclosing such information (hereinafter 
referred to as the “Disclosing Party”) except to its employees, agents, 
shareholders, investors, partners and advisors on a strictly need-to-
know basis, and upon such person executing a non-disclosure 
undertaking in respect of the Confidential Information in a format 
reasonably satisfactory to the Disclosing Party. 

(c) not use the Confidential Information for any purpose other than the 
performance of its obligations under this Agreement; Without the prior 
written consent of the Disclosing Party, not to make a public 
announcement or any other disclosure of the Confidential Information 
except as required by any legal stipulation applicable to it. In case of 
such disclosure required by legal stipulation, a Party which is required to 
make such disclosure shall, as soon as practicable after it is made aware 
of the requirement to make such disclosure, inform the Disclosing Party 
of the need to disclose such Confidential Information, the content thereof 



 

 

and the legal stipulation which requires disclosure of such Confidential 
Information. 

13.2  Notwithstanding the provisions in Clause 12.1, CESL receiving any information 
and/ or document marked as Confidential (hereinafter referred to as 
“Confidential Information”) may disclose such Confidential Information to the 
CPO on a strictly need-to-know basis, solely for the purpose of fulfilling 
obligations under this Agreement, provided that such disclosure is 
accompanied by a non-disclosure undertaking executed by the CPO in a format 
reasonably satisfactory to the Disclosing Party. 

13.3  The obligations pertaining to Confidentiality contained in the relevant clauses 
above shall not apply to any Confidential Information which: 

(a) is on the date of this Agreement or at any time after the date of this Agreement 
comes into the public domain other than through breach of this Agreement by 
such Party; can be shown by the Party receiving the information to the 
reasonable satisfaction of the Disclosing Party that the same was known to 
such Party prior to the disclosure; or 

(b) subsequently comes lawfully into the possession of the Party receiving such 
information from a person other than the Disclosing Party; or 

(c) such information which any Party is required to disclose by law, by a court of 
competent jurisdiction or by another appropriate regulatory body, provided that 
the Party required to disclose shall use reasonable endeavors to consult with 
the Disclosing Party and take into consideration is reasonable requests in 
relation to such disclosure. 

This clause shall survive termination. 

14.  Notice 

All communication, demand and notices required to be sent under this 
Agreement shall be sent or delivered to the receiving Party at the address set 
forth herein, or at such other address as the Parties may from time to time 
designate in writing: 

If to the CESL: 

Address - 

Email id - 

Kind Attn -  

 

If to the CPO: 

Address - 

Email id - 

Kind Attn -  



 

 

Any/ all Notices, demand or other communication shall be sent by registered 
post / hand delivery by one Party to the other. 

15.  Intellectual Property Rights 

Intellectual Property Rights owned by each respective Party shall remain the 
property of such Party and nothing in this Agreement shall be taken to represent 
an assignment, license or grant of other rights in or under such Intellectual 
Property Rights to the other Party. All right, title and interest to all Intellectual 
Property of each Party as of the Effective Date of this Agreement, including that 
which is or may become protectable by patent, copyright, trademark, trade 
secret or similar law, shall remain exclusively with that Party. 

16.  Governing Law and Jurisdiction 

This Agreement shall be governed by and construed in accordance with the 
laws of India. The Courts at New Delhi, India shall have exclusive jurisdiction in 
respect of matters arising out of or in relation to this Agreement. 

17.  Settlement of Disputes 

17.1 Negotiation and Conciliation 

(i) In the event of any dispute, difference or controversy of whatever nature 
howsoever arising under or out of or in relation to this Agreement, the Parties 
agree to first attempt to resolve the dispute amicably through negotiation mutual 
discussion. If the Parties fail to resolve the dispute amicably within 30 (thirty) 
days of first notice of one Party to the other, the aggrieved Party may initiate 
conciliation by referring the dispute to the adjudicator in writing with a copy of 
the written notice to the other Party, setting forth the nature of the dispute. 

(ii) The Parties agree to use their best efforts for resolving all Disputes arising 
under or in respect of this Agreement promptly, equitably and in good faith, and 
further agree to provide each other with reasonable access during normal 
business hours to all non-privileged records, information and data pertaining to 
any Dispute.  

(iii) In the event of the Parties failing to negotiate any dispute amicably in terms of 
para (i) above, either Party may call upon the Adjudicator to mediate for 
amicable settlement. Upon such reference, the Adjudicator shall within 7 
(seven) days of such reference, hold meeting(s) with the Parties and call upon 
any record considered relevant by it to adjudicate.  

(iv) The Adjudicator shall give its decision in writing within 28 (twenty eight) days of 
receipt of notification of a dispute.  

(v) The Adjudicator shall be paid on per day basis at the reasonable rates specified 
by adjudicator, together with reimbursable expenses. The cost of the 
Adjudicator shall be divided equally between CESL and CPO, whatever 
decision is reached by the Adjudicator.  

(vi) Either Party may refer a decision of the Adjudicator to arbitration within 28 
(twenty eight) days of the Adjudicator’s written decision. If neither Party refers 



 

 

the dispute to arbitration within the aforesaid 28 (twenty eight) days, the 
Adjudicator’s decision shall be final and binding. 

17.2 Arbitration  

The arbitration shall be held in accordance with the Delhi International 
Arbitration Centre (Arbitration Proceedings) Rules, 2023 (the “Rules”) and shall 
be subject to the provisions of the Arbitration and Conciliation Act, 1996. The 
place of such arbitration shall be Delhi, and the language of arbitration 
proceedings shall be English.  

(a) There shall be an arbitral tribunal comprising of 3 (three) arbitrators, of 
whom each Party shall select 1 (one), and the third arbitrator shall be 
appointed by the 2 (two) arbitrators so selected, and in the event of 
disagreement between the two arbitrators, the appointment shall be 
made in accordance with the Rules.  

(b) The arbitral tribunal shall make a reasoned award (the “Award”). Any 
Award made in any arbitration held pursuant to this Clause 16 shall be 
final and binding on the Parties as from the date it is made, and CESL 
and the CPO agree and undertake to carry out such Award without 
delay.  

(c) This Agreement and the rights and obligations of the Parties shall remain 
in full force and effect, pending the Award in any arbitration proceedings 
hereunder.  

(d) The cost of the proceedings shall be equally borne by the parties, unless 
otherwise directed by the arbitral tribunal. The place for adjudication 
proceedings shall be Delhi. 

(e) The following shall not be referred to arbitration: Disputes having 
financial claims less than Rs. 5 Lakhs. 

17.3  Notwithstanding anything contained herein above (except ‘e’) upon arising of 
dispute the Parties may agree to refer the same to arbitration of mutually 
acceptable sole arbitrator, in accordance with the Rules. 

18.  Limitation of Liability 

Notwithstanding anything in this Agreement to the contrary and to the extent 
permitted by applicable law, in no event shall either Party, its officers, directors, 
or employees be liable for any form of incidental, consequential, indirect, 
special or punitive damages of any kind, or for loss of revenue or profits, loss 
of business, loss of information or data, or other financial loss, whether such 
damages arise in contract, tort or otherwise, irrespective of fault, negligence or 
strict liability or whether such Party has been advised in advance of the 
possibility of such damages. A Party will not be in breach of the Agreement or 
be liable to the other Party if it fails to perform or delays the performance of an 
obligation as a result of an event beyond its reasonable control, including, 
legislation, regulation, order or other act of any Government or Governmental 
agency. 



 

 

19.  Waiver 

Failure of a Party to require performance of any provision of this Agreement 
shall not affect such Party's right to full performance thereof at any time 
thereafter, and any waiver by a Party of a breach of any provision hereof shall 
not constitute a waiver of a similar breach in the future or of any other breach 
by the other Party. No waiver shall be effective unless in writing and duly 
executed by the authorized signatories of the concerned Party. 

20.  Assignment 

Notwithstanding anything to the contrary contained in this Agreement, CESL 
may, after giving 60 (sixty) days’ notice to the CPO, assign and/ or transfer any 
of its rights and benefits and/or obligations under this Agreement to an 
assignee. The CPO shall not be entitled to assign its rights and obligations 
under the Agreement to a third party including its affiliate company without the 
prior written consent of the CESL.  

21.  Severability 

If any provision of this Agreement is held to be invalid, illegal or unenforceable, 
such provision will be struck from the Agreement and the remaining provisions 
of this Agreement shall remain in full force and effect. Further, the Parties shall 
endeavor to replace such provision with a valid, legally enforceable provision 
that reflects the original intent of the Parties. 

22.  Force Majeure 

Neither Party shall be held responsible for non-fulfillment of their respective 
obligations under this Agreement due to the exigency of one or more of the 
force majeure events which are beyond the reasonable control of the Party 
concerned such as but not limited to acts of God, wars, floods, earthquakes, 
lawful strikes not confined to the premises of the Party, lockouts beyond the 
control of the Party claiming force majeure, epidemics, pandemic, riots, civil 
commotions etc. (the “Force Majeure Event(s)”) provided on the occurrence 
and cessation of any such event, the Party affected thereby shall give a notice 
in writing to the other Party within fifteen (15) days of such occurrence or 
cessation. If the Force Majeure Event(s) continue beyond six (6) months, the 
Parties shall jointly decide about the future course of action. Provided however, 
no Party shall be liable to the other for the payment of any compensation on 
account of occurrence of the Force Majeure Event(s). Further provided, the 
CPO shall continue to discharge its payment obligation to CESL, LPE, 
DISCOM, etc. to the extent of any usage of charging stations by the end users/ 
public for availing EV vehicles charging services.  

23.  Survival 

Those Clauses that by its nature should survive expiration or termination of this 
Agreement shall remain in effect after the expiration or termination of this 
Agreement. It is specifically clarified that the provisions of Clauses 12 
(Representations and Warranties), Clause 13 (Confidentiality), Clause 15 
(Intellectual Property Rights), Clause 16 (Governing Law and Jurisdiction) and 
Clause 17 (Dispute Settlement) shall survive expiration or termination of this 



 

 

Agreement. 

24.  Miscellaneous 

24.1 It is agreed and understood by the Parties that this Agreement is a legally 
binding contract and under no circumstances shall stand terminated, except in 
terms of Clause 11 of this Agreement. 

24.2 This Agreement is on a principal-to-principal basis between the Parties hereto. 
Nothing contained in this Agreement shall be construed or deemed to create 
any association, partnership or joint venture or employer-employee relationship 
or principal-agent relationship in any manner whatsoever between the Parties. 

24.3 The Parties shall not use each other’s name and/or trademark/logo or publicise 
or release any information about this Agreement or its contents or market, 
publish, advertise in any manner any information without prior written consent 
of the other Party. 

 

In Witness Whereof the Parties Hereto have signed this Agreement in Duplicate 
on the ____ Day, _________ Month and ______ Year Herein Above Written in the 
Presence of: 

 

[Sign and Seal of Authorized Representatives of CESL]  

[Date] 

[Place] 

 

[Sign and Seal of Representative of CPO] 

[Date] 

[Place] 

 

WITNESSES: 

1. 

2.  

 



 

 

ANNEXURE-A 

Jawaharlal Nehru Port authority (JNPA) 

 

# Location Project Facility Type 

1 
Centralized Parking Plaza 
(CPP) e-Truck Battery Swapping with High 

Capacity Charging Station 
2 Parking – 4 

3 Parking 10-SEZ 

EV Charging Infrastructure for (2W/3W/4W) 
and/or BSS for 2W/3W 

4 Parking 11-PUB 

5 Parking 12-Admin 

 

Note: The package wise list of locations is indicated above. Please note that the actual 
number of locations may vary based on availability. In instances where the 
designated site is deemed unsuitable or unavailable for EV Charging 
Infrastructure, then CESL will collaborate with LPEs to identify and provide 
alternative locations. 


