
 

 
 

 

Amendment No.1 

 

Ref. No: CESL/06/2026-27/E-Bicycle/262710008/Amendment-1 Date: 17/10/2026 

 

To 

M/s……………. 

--------------------- 

Subject: Amendment No.1 in the tender for “Procurement and Supply of Electric Cycles 

for promoting micro mobility solutions in Bihar”. 

Reference: 

1. Our tender no.: CESL/06/2026-27/E-Bicycles/262710008 for “Procurement and 
Supply of Electric Cycles for promoting micro mobility solutions in Bihar” dated: 

05.10.2026. 

2. Pre-Bid Meeting dated: 13.10.2026. 

Sir/ Madam, 

 

a. For clarification/ Amendment(s)/Response to pre-bid queries, please refer Annexure 

below: 

 

 

 

Rest all terms and conditions remain unchanged. 

Thanking you, 

For and on behalf of CESL 

(a wholly owned subsidiary of EESL) 



 

 

 

Annexure 

Sr. 

No. 

Particulars Description as per RfP Queries/ Clarification of the bidder Amendments/Clarifications by CESL 

1 - - We hold a valid ARAI certificate for the 

entire product, which includes motor testing, 

as well as an international certificate for 

motor testing (both attached for reference). 

Could you please confirm if a BIS 

certification is still required for the motor in 

addition to these? 

Clarification: 

ARAI for the product is required. Motor 

certificate clause is amended as Sl. No. 2 

mentioned below. 

2 - - If BIS certification is mandatory, please note 

that we have already applied for it due to a 

motor upgrade and expect to receive it within 

25 days. We can submit the application proof 

along with our tender response 

Amended as: 

As per AIS 041/ BIS certification/ 

equivalent international certification. 

Bidder Self Declaration only. 

3 Section-4, Part-B, (i) Bidders participating in the The specified cycle (motor below 250 W, Clarification: 

clause 1.8; contract for procurement process speed below 25 km/h, unladen weight below No changes clause remains same as per RfP. 

Note (i) for cargo electric bicycles are 60  kg  excluding  battery,  brakes  and  

 required to submit test white/red reflectors) meets the provision to  

 certification as per Govt. of India’s Rule 2(u) of the Central Motor Vehicles  

 Central Motor Vehicle Rules 1989 Rules, 1989, and is “not deemed to be a  

 from government recognized motor vehicle”. The Motor Vehicles Act,  

 agencies in India. 1988 and CMVR therefore do not apply. No  

  “CMVR certificate” can exist for it. The  

  provision prescribes no testing agency, and  

  ARAI/ICAT's statutory role under CMVR  

  Rule 126 is type approval of motor vehicles.  

  A condition that cannot  

  lawfully be met is arbitrary, and it restricts  

  competition. Request: Delete the  

  ARAI/ICAT product test and the CMVR  

  certification requirement. Accept an OEM  



 

 

 

   self-declaration and undertaking of 

compliance with Rule 2(u), with the 

specification sheet (rated motor power, 

maximum speed, unladen weight excluding 

battery), verifiable by CESL at pre-dispatch 

inspection. Without prejudice: if third-party 

verification is considered essential, require it 

only from the successful bidder after LoA 

and before first dispatch, from any NABL- 

accredited lab or CMVR test agency, and 

never at bid stage. 

 

4 Section-4, Part-B, 

clause 1.8 

“Motor – Test Report as per AIS 

041” – “BIS/NABL or any Govt of 

India accredited testing agencies” 

Certification; certification table 

(Motor) 

AIS-041 is a CMVR motor-vehicle test 

performed by CMVR test agencies. The 

tender asks for it from “BIS/NABL or any 

Govt of India accredited testing agencies”, 

which do not issue AIS-041 reports. No 

bidder can comply. It also duplicates the 

motor-power check. Request: Delete. Accept 

rated motor power below 250 W per the 

OEM / motor manufacturer's test certificate 

and name plate. 

Amended as- 

AIS 041/ BIS certification/ equivalent 

international certification. 

5 Section-4, Part-B, 

clause 1.8 

Battery Certification; 

Certification table (Battery) 

“Certifications as per IS 16046 or 

AIS 156” 

AIS-156 is a CMVR standard for L-category 

motor vehicles (battery/REESS safety). The 

e-cycle is not an L-category vehicle. IS 

16046 (Part 2):2018 is already mandatory for 

Li-ion cells/batteries under BIS Compulsory 

Registration Scheme. Request: Confirm that 

IS 16046 (Part 2):2018 with valid BIS CRS 

registration alone is sufficient, and that AIS- 

156 is not required. 

Amended as: 

"Certificate as per AIS 156 or IS 16046 (Part 

2): 2018". 



 

 

 

6 Section-4, Part-B, 

clause 1.8 

Component rows; certification 

table (Component Wise); Note 

(ii) The cargo electric bicycle 

components should comply with 

the test requirements mentioned in 

EN15194:2017 (E) or equivalent 

international standards for cargo 

electric bicycles. Bidder to submit 

a self-declaration 

 

Relevant certification of 

components mentioned in the table 

above is mandatory and to be 

provided at the time of bidding 

along with the technical proposal 

Each component row (frame, fork, 

handlebar, rim, spokes, chain, pedal, seat, 

brakes, stand, LED headlight, ebrake) states 

“Bidder to submit a self-declaration”, while 

the adjoining column demands a test 

certificate at bidding. Both cannot apply. EN 

15194 is a European standard with no legal 

force in India. It covers pedal-assist EPACs 

only (no throttle above 6 km/h, whereas this 

spec requires 30 km in throttle mode) and 

does not cover cargo cycles (CEN has a 

separate series, EN 17860). Demanding EN 

certificates would push OEMs away from 

Indian component suppliers, against the 

tender's own local-content / domestic-

preference objective. 

Request: Delete the test-certificate 

requirement. Accept a single self-declaration 

that the components are of standard industry 

quality, suitable for the specified payload, 

and conform to IS 10613:2014 / good 

industry practice. Retroreflectors to carry the 
BIS mark under the applicable QCO. 

Clarification: 

No changes, clause remains same as RfP. 

7 Section-4, Part-B, 

clause 1.8 

Throttle + pedal assist 

configuration – Range; 

Comprehensive Warranty: “30 

km in throttle mode”; “throttle, 

pedal-assist sensor 

The range is specified in throttle mode, while 

the warranty list mentions a pedal assist 

sensor. EN 15194 does not permit throttle 

operation; Rule 2(u)(a)–(d) does. 

Request: Confirm that throttle and pedal-

assist modes are both required, cutting off 

below 25 km/h per Rule 2(u), and that EN 

15194 applies (if at all) at component level 

only. 

Clarification: 

No changes, clause remains same as RfP. 



 

 

 

8 Section-4, Part-B, 

Clause  1.8  and 

Clause 1.5 (n) 

1.8 The electric cycles should 

meet all the regulatory and 

statutory norms and obtain all the 

approvals/NOCs from appropriate 

Indian Govt. agencies such as 

ICAT/ ARAI/ NABL/ AIS/ BIS 

etc. 

 

1.5 n) The Selected Bidder(s) 

shall abide by all the rules and 

regulations, of RTO, Insurance, 

Labour, respective State Govt., 

Govt. of India, etc. which are 

applicable  to  the  goods and 
services offered under this Tender. 

AIS is a set of CMVR standards, not an 

approving body. A Rule 2(u) cycle needs no 

RTO registration, licence or motor insurance. 

Request: Clarify that no approval/NOC 

beyond BIS CRS (battery) and the BIS mark 

(reflectors) is required, and that 

RTO/insurance rules do not apply. 

Clarification: 

No changes clause remains same as per RfP 

9 Section-4, 

Part-B, 

Clause 1.8 

Long-tail carrier and payload 

definition Basket & Carrier; 

Payload 

A long-tail frame is a different geometry; the 

carrier rating and payload definition are not 

stated. Request: Confirm whether a long-tail 

frame is mandatory, or a heavy-duty rear 

carrier of stated rating suffices; define 120 kg 
as rider + cargo. 

Clarification: 

120 Kg is the Payload 

10 Section-4, 

Clause. 1.17 (iii) 

Timelines: NIT; Queries “at least 3 

days before the schedule date of 

Prebid meeting”. 

The query window was five days from the 

NIT; changes in certification or eligibility 

need time. Request: Extend the deadline to at 

least 21 days after the corrigendum; longer if 
any testing is retained at bid stage. 

Clarification: No changes clause remains 

same as per RfP 

11 Section-4, 

Clause. 1.5(c) vs 

1.6(a), 

Single delivery clock, lot wise” 

1.5 (c) The Selected Bidder(s) 

needs to supply the cargo electric 

bicycles, post issuance of LoA 

within 30 days in a phased manner 

as communicated by CESL. In 

case  of  any  changes  in  the 
delivery period, the same shall be 

Two inconsistent due dates; ~80 locations 

depend on BRLPS identifying beneficiaries. 

Request: Confirm 16 weeks governs; each 

lot due 21–30 days after written 

location/beneficiary intimation; no LD for 

CESL/BRLPS delays. 

Amended As: Delivery will start within 30 

days from LoA issuance till 10th week for 

complete quantity. 



 

 

 

  informed in advance to the 

selected bidder. 

vs 

1.6 (a) The cargo electric bicycles 

shall be delivered within sixteen 

(16) weeks from the date of 

issuance of the Letter of Award 

(LoA). A comprehensive warranty 

of three (3) years shall be 

applicable to each cargo electric 

bicycle, commencing from the 

month in which the respective 

electric bicycle is deployed. The 

Contract Validity Period shall 

cover the entire period required 

for delivery of the cargo electric 

bicycles and the applicable 

warranty period. In case it is not 

possible to conclude contracts or 

take 100% deliveries, before the 

expiry period, the delivery period 

under the Contract may be 

extended for a further period, 

subject to satisfactory 

performance of the bidder and at 

the discretion of CESL, on the 

same rate, terms & conditions for 

a further period of maximum up to 

6 (six) months. 

  



 

 

 

12 Section-4, 

Clause. 1.6 (a) 

Warranty starts date, SLA notes, 

“commencing from the month in 

which the respective electric 

bicycle is deployed” 

Deployment is outside the supplier's control 

and may be months after delivery. Request: 

Warranty from the signed PoD + assembly 

job card, and in any case not later than 30 

days after PoD. 

Clarification: No changes clause remains 

same as per RfP 

13 Section-4, 

Clause. 1.10 

SLA table and notes, “maximum 

amount of penalty shall be: 5%” vs 

“recovered from the performance 

security … without any maximum 

limit”; “encashing of 100% of 

BG” 

The clause contradicts itself, and 100% BG 

encashment for helpline lapses is 

disproportionate. 

Request: One aggregate cap of 5% for LD + 

SLA penalties; LD on the value of the 

delayed  lot  only;  delete  100%  BG 
encashment. 

Clarification: 

No changes clause remains same as per RfP. 

14 Section-4, 

Clause. 1.6(b), 

“Cancel the contract at any time 

without the obligation to provide 

any justification” 

Customised goods (CESL colour/logo/UIN) 

cannot be resold. 

Request: Pay for goods delivered, in transit 

and manufactured, and for material 

procured. 

Clarification: 

No changes clause remains same as per RfP 

15 Section-4, 

Clause. 1.10, 

Notes, Clause 

1.18 B 1.3 

B. 1.3 Any delay in submission of 

Performance Security would be 

deemed as accruing of financial 

benefit to the Selected Bidder(s) 

and CESL may take necessary 

interest penalty recovery action 

(interest @ SBI’s MCLR yearly 

+ 2 %) from the Bidder(s) for the 

period of delay. CESL will raise 

the bills/invoices for the interest 

amount levied against the 

delayed submission of 

Performance Security and the 

selected bidder has to release the 

payment within 10 days from the 

date of invoice. However, this 
provision does not bind CESL in 

Interest applies only against the bidder. 

Request: Apply the same interest to CESL's 

delayed payments. 

Clarification: 

No changes clause remains same as per RfP 



 

 

 

  any way from proceeding 

against the Selected Bidder 

(including forfeiture of Bid 

Security, cancellation of the 

LoA/PO, etc.) for non-

compliance towards non-

submission of the Performance 

Security. 

  

16 - - IP Rating: We understand that IP65 is 

required for bicycles and their components, 

as they are used outdoors. IP54 should be 

sufficient for the charger, as it is intended for 
indoor use. 

Clarification: 

No changes clause remains same as per RfP 

17 - - Certificates: We understand that the relevant 

certificates (AIS, BIS, and ICAT) can be 

submitted after the bid and before delivery. 

Clarification: 

No changes clause remains same as per RfP 

18 - - Training & Awareness: Please clarify the 

requirements, including the number of 

events, locations, and other relevant details. 

Clarification: 

No changes clause remains same as per RfP 

19 - - Payment Terms: We understand that 

payments will be released in phases, based 

on  the  completion  certificate  for  each 
delivery phase. 

Clarification: 

No changes clause remains same as per RfP 

20 - - Delivery Timeline: We understand that 

deliveries will commence within 16 weeks 

from the LOA date. However, another 

section mentions 30 days from LOA. Please 
clarify the applicable timeline. 

Amended As: 

 
1738 (ADB Tender) : 10 Weeks, Delivery will 
start within 30 days from LoA issuance till 
10th Week for complete delivery of quantity. 
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