
 

Amendment No.  1 

Ref. No.: CESL/06/2024-25/MEA/24250605/ Amdt-1    Date: 18.07.2024 

To, 

M/s……………………. 

…………………………. 

Subject: Amendment No. 1 in the tender for “Selection of Contractor for Design, Manufacture, Supply and 
Commissioning of 100 Electric Buses & 20 Chargers along with Comprehensive Annual Maintenance to the 
Govt. of Mauritius.” 

Reference: 

(i) Our tender no.: CESL/06/2024-25/MEA/24250605 for “Selection of Contractor for Design, 
Manufacture, Supply and Commissioning of 100 Electric Buses & 20 Chargers along with 
Comprehensive Annual Maintenance to the Govt. of Mauritius” dated: 26.06.2024. 
 

(ii) Pre-bid meeting dated: 03.07.2024. 
 

Sir/Madam,  

The following amendment(s) to above mentioned RfP are hereby authorized: 

1. Critical Dates of Tender Document: 
 

S.No. As per Tender Document Amended As 
1. Document Sale Date & Timing, i.e., Last date & 

time for downloading RfP from website: 
 
From 26.06.2024 to 24.07.2024 (up to 1400 IST) 

Document Sale Date & Timing, i.e., Last date & 
time for downloading RfP from website: 
 
From 26.06.2024 to 01.08.2024 (up to 1100 IST) 

2. Online Bid Submission Period: 
 
From 26.06.2024 to 24.07.2024 (up to 1430 IST) 

Online Bid Submission Period: 
 
From 26.06.2024 to 01.08.2024 (up to 1130 IST) 

4. Techno-commercial E-bid Opening Date & Time 
 
24.07.2024 at 15:00 hrs. IST 

Techno-commercial E-bid Opening Date & Time 
 
01.08.2024 12:00 hrs. IST 

 

Detailed amendment is attached herewith. Please note that the Section 4 and Section 6 attached herewith is the 
final. 

Rest all terms and conditions remains unchanged. 

 

Thanking you, 

 

For and on behalf of CESL 

(a wholly owned subsidiary of EESL) 
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SECTION-4  

(Note: The terms and conditions stipulated herein that is section-4 will supersede any 
contradictory/similar/overlapping terms and conditions in any other section/part of tender) 

Name of Work: -: Selection of Contractor for Supply and Commissioning of 100 Electric Buses with 
20 Chargers along with Comprehensive Maintenance 

NIT/Bid Document No.: CESL/06/2024-25/MEA /20240605                                    Dated 26.06.2024 

This Section 4 of Request for Proposal (RfP) comprises of three volumes: 

 Instructions to Bidders (Volume 1) 
 Technical Specifications (Volume 2) 
 Contract Agreement (Volume 3) 

The Bidder is expected to examine all Instructions to Bidders, Technical Specifications and Contract 
Agreement in the RfP Document and to furnish with its Proposal all information or documentation as is 

required by the RfP Document. 

The bidding documents including this RfP Document and all attached documents are and shall remain 
the property of Convergence Energy Services Limited (CESL) and are transmitted to the Bidders solely 
for the purpose of preparation and the submission of their respective Proposal in accordance herewith. 
Bidders are to treat all information as strictly confidential and shall not use it for any purpose other than 
for preparation and submission of their Proposal. CESL will not return any Proposal, or any information 
provided along therewith. 

The statements and explanations contained in this RfP are intended to provide an understanding to the 

Bidders about the subject matter of this RfP and shall not be construed or interpreted as limiting in any 
way or manner whatsoever the scope of services, work and obligations of the Selected Bidder to be 

awarded pursuant to the RfP Document including the terms thereof, and this RfP including terms 
herein contained. 

Consequently, any omissions, conflicts or contradictions in the Bidding Document including this RfP 
are to be noted, interpreted, and applied appropriately to give effect to this intent and no claim on that 
account shall be entertained by either CESL or the Ministry of External Affairs (MEA). 
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DISCLAIMER  

1. This Request for Proposal (RfP) document is not an agreement or offer by CESL to the prospective 
Bidders or to any other party. The purpose of this RfP document is to provide interested parties with 
information to assist the formulation of their Bid. The RfP document is based on material and 
information available in public domain. 

2. This RfP, is not transferable and the information contained therein are to be used only by the person 
to whom it is issued. It may not be copied or distributed by the recipient to third parties (other than 
in confidence to the recipient's professional advisors). If the recipient does not continue with its 
involvement in the Project in accordance with this RfP, this RfP must be kept confidential. 

3. While this RfP has been prepared in good faith, neither CESL nor its employees or 
advisors/consultants make any representation or warranty expressed or implied as to the accuracy, 
reliability or completeness of the information contained in this RfP. The Bidders shall satisfy 
themselves, on receipt of the RfP document, that the RfP document is complete in all respects. 
Intimation of any discrepancy shall be given to this office immediately. If no intimation is received 
from any Bidder within ten (10) days from the date of issue of this RfP document on or before the 
date & time mentioned in this RfP, it shall be considered that the issued document, complete in all 
respects, has been received by the Bidders.  

4. This RfP document includes statements, which reflect various assumptions arrived at by CESL to 
give a reflection of status in the RfP. These assumptions should not be entirely relied upon by 
Bidders in making their own assessments. This RfP document does not purport to contain all the 
information each Bidder may require and may not be appropriate for all persons. It is not possible 
for CESL to consider the investment objectives, financial situation and particular needs of each party 
who reads or uses this RfP document. Certain Bidders may have a better knowledge of the Project 
than the others. Each Bidder should conduct its own investigations and analysis and should check 
the accuracy, reliability and completeness of the information in this RfP document and obtain 
independent advice from appropriate sources. 

5. Neither CESL, its employees nor its consultants will have any liability to any Bidder or any other 
person under the law of contract, tort, the principles of restitution or unjust enrichment or otherwise 
for any loss, expense or damage which may arise from or be incurred or suffered in connection with 
anything contained in this RfP document, any matter deemed to form part of this RfP document, the 
award of the Project, the information supplied by or on behalf of CESL or its employees, any 
consultants or otherwise arising in any way from the qualification process for the said Project. 

6. By participating in the bidding process, each of the Bidder shall have acknowledged and accepted 
that it has not been induced to enter into such agreement by any representation or warranty, 
expressed or implied, or relied upon any such representation or warranty by or on behalf of CESL 
or any person working in the bidding process. 

7. CESL may in its absolute discretion, but without being under any obligation to do so, update, amend 
or supplement this RfP document. Such updates, amendments, or supplements, if any, will however 
be circulated to the Bidders within reasonable time prior to the last date for submission of Bid. 

8. Each Bidder unconditionally agrees, understands, and accepts that the CESL reserves the rights to 
accept or reject any or all Bids without giving any reason. Neither CESL nor its advisers shall 
entertain any claim of any nature, whatsoever, including without limitations, any claim seeking 
expenses in relation to the preparation of Bids. 

9. This RfP may be withdrawn or cancelled by the CESL at any time without assigning any reasons 
thereof. CESL further reserves the right, at its complete discretion to reject any or all the Bids 
without assigning any reasons whatsoever. 
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Volume 1 – Instructions to Bidders 
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1. DEFINITIONS 

1.1 “Applicable Laws” shall mean the laws and any other instruments having the force of law in 
India as they may be issued and in force from time to time and a list of such laws is placed at 
Annexure B. 

1.2 "Authority” shall mean public transport corporations and/ or any entity owned by the 
Government of the Republic of Mauritius which is engaged in public transport services. 

1.3 “Bidder(s)” shall mean individual entity bidding in response to this RfP. 

1.4 “Bid Due Date” means the last date by which the Bidder(s) can submit their bid in response to 
this RfP along with all other relevant documents to CESL as per the timeline defined in Clause 
19.3 of RfP Volume 1. 

1.5 “Chargers” means a charger complying with Standards and Specifications as detailed in 
Volume 2 “Technical Specifications of Buses and Chargers” 

1.6 “Commercial operation date/ COD” shall mean the date on which the Selected Bidder 
received a completion certificate from the Purchaser confirming the supply of all Buses with 
Chargers as per this RfP and successful operation of these Buses for a period of 1 month. 

1.7 “Component Warranty” means the Contractor will provide warranty on battery and motor of 
all Buses for a period of 6 years or 3,00,000 kms from COD, whichever is earlier and on 
Chargers for a period of 6 years. 

1.8 “Comprehensive Annual Maintenance Contract” (CAMC)/ “Maintenance” by the 
Contractor mean and include the responsibility of the Contractor to make available to the 
Authority the buses in full running condition and fit for performing duties each day as per the 
provisions of the Contract till the end of 1 year from end of the Warranty Period. CAMC will 
include periodic maintenance, breakdown assistance, provision of regular required services, 
labor as well as consumables and spares and replacement of parts/ sub-assemblies/ assemblies. 
However, tyres maintenance/ replacement and the washing & cleaning of Buses will not be 
covered in the scope of CAMC. 

1.9 “Contract Agreement” means the agreement as per the format provided in Volume 3 
(“Agreement”) which shall be signed between the Contractor and Purchaser. 

1.10 “Contractor” means a bidder that is issued Letter of Award (“LoA”) by CESL for this tender 
as per the provisions of Clause 12 of RfP Volume 1 and with whom the Contract for the supply 
is placed.  

1.11 “Control” means the following:  

i) The ownership of common shareholders, directly or indirectly (i.e., together with one or 
more of its subsidiaries/Holding companies), of at least 51% of the voting shares/ 
shareholding of the firm in question, OR 

ii) The right to appoint majority of the directors or to control the management or policy 
decisions exercisable by a person or persons acting individually or in concert, directly or 
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indirectly, including by virtue of their shareholding or management rights or shareholders 
agreements or voting agreements or in any other manner. 

1.12 “Electric Bus/ e-Buses/ Buses” means a bus complying with Standards and Specifications as 
detailed in Volume 2 “Technical Specifications of Buses and Chargers”.   

1.13 “Effective date” of the Contract shall mean the date on which the ‘Letter of Acceptance’ (LOA) 
shall be dispatched by the Purchaser. 

1.14 “Final Destination” means National Transport Corporation, Bonne Terre, Vacoas, Republic of 

Mauritius or any other location in Republic of Mauritius that may be determined and communicated 
by the Purchaser or Authority. 

1.15 "Inspection Agency" means the any government approved testing organisation in India for the 
purpose of inspection of buses or work under the Contract. 

1.16 Inspection 

i. “Pre-Dispatch Inspection” (PDI) of buses means the inspection of fully built buses to 
be carried out at the Contractor’s manufacturing premises before dispatch by the 
Inspection Agency, Purchaser, MEA and/ or any other entity nominated by MEA. 

ii. “Final Inspection" of buses means inspection of the buses to be carried out at the Final 
Destination by the MEA and/ or the Purchaser or any other agency authorized by MEA/ 
Purchaser. 

1.17 "Letter of Acceptance (LOA)" means the letter or memorandum communicating to the 
successful Bidder the acceptance of its Bid and includes an advance acceptance of its Bid.  

1.18 “OEM” means Original Equipment Manufacturer of Buses which is a registered bus 
manufacturer in India under applicable laws engaged in manufacture and supply of Buses and 
who has submitted the bid for the supply of 12m non-AC standard floor Buses (Design, 
Manufacture, Supply, Testing & Commissioning) as per the terms and conditions and Technical 
Specifications of the RFP document. 

1.19 "Purchaser" means Convergence Energy Services Limited (CESL) or its authorized 
representatives.  

1.20 “Selected Bidder(s)” means a bidder that is issued Letter of Award (“LOA”) by Purchaser for 
this tender as per the provisions of Clause 12 of RfP Volume 1. 

1.21 “Test" means such test(s) as is/ are prescribed by the Purchaser or considered necessary by the 
Inspection Agency whether performed or carried out by the Inspection Agency or any agency 
acting under the direction of the Purchaser/ MEA. 

1.22 “Warranty Period” means a warranty for the Buses supplied under the Contract Agreement 
for period of 1 year or 1,00,000 kms whichever is earlier starting from COD. Furthermore, 
during the Warranty Period the Contractor has to ensure availability of Buses on a daily basis 
to the Authority and it will also include periodic maintenance, breakdown assistance, provision 
of regular required services, labor as well as consumables and spares and replacement of parts/ 
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sub-assemblies/ assemblies excluding tyres maintenance/ replacement and the washing & 
cleaning of Buses. 

 

2. BACKGROUND 

CESL is a wholly owned subsidiary of Energy Efficiency Services Limited (EESL), under the 
administration of the Ministry of Power (MOP), GOI. 

CESL offers interventions that solve multiple gap areas in the energy ecosystem by amalgamating 
seemingly independent yet complementary sectors such as electricity, transport, home appliances and 

introducing models for adoption at scale through government partnerships and innovative financing 
such as carbon markets. CESL focuses on the development of renewable energy, electric mobility, 
storage etc. with the ultimate objective of discovering business models around a convergence of the 
various initiatives of the company. CESL is the only nodal agency to aggregate notable demand of e-
Buses across states and cities in collaboration with various Government stakeholders including Niti 
Aayog, MHI, MoRTH, MoHUA and MoP. 

On the 56th National Day celebrations of Mauritius in March 2024, the Government of India had 
annouced supply of environment-friendly electric buses to the Government of Mauritius. The first 
supply of 100 buses is being planned for this year and for this the Ministry of External Affairs (MEA) 
has appointed CESL for “Supply of 100 Nos e-Buses with 20 electric chargers along with Comprehensive 
Annual Maintenance to the Govt. of Mauritius” on behalf of the Government of India.  

For this, CESL is appointed by the MEA as a Prooject Implementing Agency (PIA) and thus CESL is 
inviting Bids from e-Bus OEMs to supply the 100 e-Buses and 20 electric chargers. Furthermore, in the 
future, 100 more Buses may be procured by either the Purchaser or the Authority through different 
financing routes, like LoC, etc. 

3. SCOPE OF WORK 

3.1 This RfP has been prepared for the deployment of 12m non-AC electric buses and chargers as per Volume 
2 (“Technical specifications”) on direct procurement from OEM along with 1 year of CAMC after 1 year 
of warranty period. A Contract Agreement as per the format provided in Volume 3 (“Agreement”) shall 
be signed between the Contractor and Purchaser.  

3.2 The scope of work for CESL shall be as follows: 

CESL shall play the role of a Program Manager for deploying electric buses under the Contract 
Agreement and shall be responsible for following: 

PHASE I: Procurement and supply of e-buses  

1. Designing and implementing a transparent and fair national competitive bid process.  

2. Drafting the tender bid documents, agreements, and any other necessary documents related 
to procurement of the e-Buses.  

3. Publishing of tender document, followed by technical and financial evaluation of bid for 
allotment.  
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4. Conducting the Stakeholder meetings including Pre-Bid meetings.  

5. Performing prototype inspection of the e-Buses being supplied by the successful bidder. A 
joint prototype inspection shall be carried out by the team comprising of officials from 
CESL, Ministry of External Affairs (MEA) and/ or any other person nominated by the 
Government of the Republic of Mauritius.  

6. Ensuring timely delivery of Buses to the Authority.  

7. Complete supervision of all the activities including successful installation of electrical 
chargers and deployment of buses.  

8. Development of forms/formats for monitoring the bus operations (Breakdown, 
Availability, Punctuality, spare parts, maintenance, etc.)  

PHASE II: Monitoring and Capacity building  

1. Monitoring periodic maintenance of the e-Buses for 2 years from COD of Buses and 
Chargers. 

2. Ensuring capacity building of the Drivers and Maintenance staff of the Authority as per the 
Contract Agreement.  

3. Analysis of the various reports of OEM/ Govt of Mauritius (Breakdown, Availability, spare 
parts, maintenance, frequency, kms operation etc.).  

4. Submission of periodic performance reports to MEA.  

5. Coordination with Contractor for and necessary support.  

6. Monitoring of Buses and Chargers during the Warranty Period.  

4. BRIEF DESCRIPTION OF THE BIDDING PROCESS 

The key points of bidding process are as follows: 

4.1 Bidding Process: CESL has adopted a single-stage, two-envelope process (referred to as the 
"Bidding Process") for selection of the Bidder for award of the Project. Under this process, a Bid 
shall be invited under two envelopes. Along with the Bid, the Bidder shall pay to CESL a non-
refundable sum of INR 25,000 towards bid-document fees. Eligibility and qualification will be 
determined based on details submitted in envelope 1 (Technical Bid). The Financial Bid as the 
second envelope shall be opened of only for those Bidders whose Technical Bids are responsive to 
eligibility and qualifications requirements as per this RfP. 

4.2 Evaluation and Allocation Process: Bids will be evaluated based on the cumulative rate quoted 
by the Bidders for the supply of Buses, Chargers, freight charges and 1-year CAMC prices. 
Please refer to Clause 10 of this RFP for further details on award of contract and the evaluation 
process. 

4.3 Due Diligence and Site Visit: Bidders are encouraged to examine and familiarize themselves 
fully about the Project/ nature of assignment, local conditions, availability of necessary 
materials, applicable laws and regulations, and any other matters considered relevant by them 
before submitting the bid. Bidders are encouraged to visit the site locations. Any comments shall 
be sent in writing and will be addressed by CESL during the Pre-Bid Meeting. 
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4.4 Acknowledgement by Bidder: It shall be deemed that by submitting the Bid, Bidder has made 
a complete and careful evaluation of RfP, received all relevant information from CESL, 
accepted risk of inadequacy, error or mistakes provided in RfP, acknowledged no conflict of 
interest, agreed to bound by undertakings provided by it under and in terms hereof. CESL shall 
not be liable for any omission, mistake, or error in respect of any of the above or on account of 
any matter or thing arising out of or concerning or relating to the RfP or the Bidding Process, 
including any error or mistake therein or in any information or data given by either the Authority 
or CESL. 

4.5 Cost of Bid: Bidders shall be responsible for all the costs associated with the preparation of their 
bid establishing eligibility, submission, and participation in the bid process. CESL will not be 
responsible or in any way liable for such costs, regardless of the conduct or outcome of the 
bidding process. 

4.6 Bid Currency: All prices quoted in the Bid shall be quoted in Indian National Rupee(s) (INR) 

4.7 Bid Validity: Bid shall remain valid for a period of 180 days from Bid Due Date. CESL reserves 
the right to reject a bid as non-responsive if such bid is valid for a period of less than bid validity 
period and CESL shall not be liable to send an intimation of any such rejection to such Bidder. 
In exceptional circumstances, prior to expiry of the original bid validity period, CESL may 
request the Bidders to extend the period of validity for a specified additional period. The request 
and the responses thereto shall be made in writing. A Bidder may refuse the request without 
forfeiting their Bid Security/ EMD. A bidder agreeing to the request will not be permitted to 
modify his bid but will be required to extend the validity of his Bid Security/ EMD for the period 
of the extension, and in compliance with RfP terms in all respects. The price as per the bid shall 
be valid for the entire duration of the Agreement when awarded within the bid validity period. 

4.8 Number of Bids by Bidder: No Bidder, its Associate or their associates shall submit more than 
one Bid for this RfP. If a Bidder submits or participates in more than one Bid in this manner, all 
such Bids shall be disqualified and rejected.  

4.9 Price Bid: The Bidder needs to meet/ fulfil the eligibility and qualification criteria provided to 
qualify in the RfP. Bidder would be required to quote the cumulative rate for supply and 
commissioning of the Buses and Chargers along with 1-year CAMC as per the contract 
conditions specified in this RfP. Price bid of only those Bidders fulfilling the eligibility and 
qualification criteria shall be opened. The Bidder having the lowest and responsive price Bid, 
which is determined as per clause 10 of this RfP, shall be considered as preferred Bidder for 
award of the project. 

4.10 Quotations: Bidders should quote their rates in figures and numbers in the unit of Indian 
Rupees, specified in the e-tender by carefully punching in the appropriate field. All prices 
quoted in the Bid shall be quoted in Indian Rupee(s) (INR). The Bidder is required to deliver 
and commission the Buses and Chargers at the Final Destination, indicating the following break-
up of price: 

i) 100 nos. Buses price, 

ii) 20 nos. Chargers price, 

iii) Freight charges, and 
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iv) 1-year CAMC price. 

4.11 The Buses and Chargers will be procured by CESL without payment of GST as the export of 
goods is zero rated in GST Act. Any applicable taxes and/ or duties on the Buses and Chargers 
(if any) shall be borne by MEA. The consignment shall be exempted from payment of custom 
duties and local taxes, if any, by the Government of Mauritius. However, the Contractor is 
required to inform the Purchaser about the consignment details at least 3 weeks in advance so 
that those exemptions (if required) can be taken from the Government of Mauritius. To further 
clarify, price quoted should exclude any taxes and duties payable on supply and commissioning 
of Buses and Chargers.  

The Purchaser/ Authority and or MEA will not pay the Selected Bidder separately for transit 
insurance and Selected Bidder shall be solely responsible for delivery of Buses at the Final 
Destination. The Selected Bidder needs to ensure and fulfill all the required activities and 
documentation etc. for the supply of the Buses and Chargers from India to the Final 
Destination and commissioning thereof. 

 

All Price Bids shall be submitted through the e-tendering system and Bidders shall take utmost 
care while quoting rates and other charges, if any. No subsequent variation in the rates quoted 
in the price Bid will be allowed whatsoever. Issues such as error and misunderstandings, internet 
troubles and so on will not be entertained. 

5. EARNEST MONEY DEPOSIT (EMD) / BID SECURITY 

5.1 Bidder shall furnish a EMD i.e. Bid Security for the captioned work. It shall be provided from 
scheduled banks only, in form of irrevocable bank guarantee/ account payee demand draft in 
favour of CESL payable at New Delhi in the format as specified in Annexure 2 of Section 6. 

5.2 Bidders may submit EMD in the form of Insurance Surety Bonds as well. 

5.3 The Parent/ Associate whose Financial credentials have been used by the Bidder may 
alternatively provide Bid Security on behalf of the Bidder which should be supported by a Board 
resolution authorizing CESL to forfeit the Bid security in line with the provisions of this Tender. 

5.4 The EMD details are provided in the table below: 

Particulars Amount (in INR crores) 

Supply and commissioning of Buses and Chargers 5.1 

5.5 No interest will be payable by CESL on the EMD. 

5.6 The EMD of the Selected Bidder will be returned after the Performance Security (in the form of 
Contract Performance Bank Guarantee or Insurance surety bonds) in the format as specified in 
the Agreement, is furnished to the Purchaser, and all dues to CESL are paid. Written 
confirmation from the CESL or alternatively proof of receipt of Performance Security/ CPBG 
by the Purchaser shall be required before releasing the EMD. 

5.7 EMD of all techno-commercially/ financially unsuccessful bidders will be returned to them 
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within 30 days of issuance of Letter of Award (LoA) to the successful bidder by CESL. 

5.8 The Bank Guarantee for EMD shall be considered 
effective only when BG issuance message is transmitted 
by the issuing bank through SFMS to CESL’s Bank as per 
below given details: 

ICICI Bank include unique identifier CESL578807920 in the field 7037 of the SFMS cover 
message with IFSC Code ICIC0000007 
 

BG Advancing Message - IFN 760COV / IFN 767 COV via SFMS 

Field Number Particulars (to be mentioned in Row 1) 

7037 CESL578807920 

 

5.9 The EMD of a Bidder shall be forfeited in the following events: 

a. If a bidder withdraws/modifies/changes its Bid during the period of Bid validity. 

b. In the case of a Selected Bidder, if the bidder fails to sign the Contract Agreement with 
CESL for any default on their part within the stipulated time as specified under this RfP. 

c. Successful bidder fails to furnish the required CPBG within stipulated time as per the 
terms and conditions mentioned in this RfP.  

d. In case the Selected Bidder does not clear its dues as per due dates specified in this RfP. 

e. Bidders submitting any wrong information or making any misrepresentation in their Bid 
as per the RfP terms. 

f. If the bidder engages in fraudulent practices as mentioned in clause 18 of Volume 1 
within the period of validity of bid. 

g. In case of occurring of any other event as may be specifically stated in the RfP document. 
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6. BIDDING CONDITION FOR SINGLE BIDDER  

A Bid under this RfP can be submitted by a Single Bidder in this RfP as per the following 
conditions:  

a) The Bids can be submitted by an OEM as a Single Bidder that fulfils the eligibility criteria 
mentioned in clause 7 of Volume 1. 

b) Notwithstanding the provisions of above, the Selected Bidder shall ensure, that in the event 
it has been selected for the Project on the financial capabilities of its/any of the Parent/ 

Associate, the said Parent/ Associate shall remain a(n) Parent/ Associate of the successful 
bidder, till COD. 

7. ELIGIBILITY CRITERIA AND QUALIFICATION CRITERIA 

7.1 The eligibility criteria under this RfP is specified below: 

Sr. 
No. 

Eligibility & Qualification Criteria Details of the document submitted by the 
bidder 

I) General Eligibility 

A The Bidder must be a registered bus 
manufacturer in India under applicable 
laws and should be engaged in 
manufacture and supply of Buses as per 
the terms and conditions and Technical 
Specifications of the RFP document. 

 

 

1. Homologation certificate for a 12m 
Standard Floor Electric Bus from a 
certified testing agency in India 



 

PAGE | 14  
 

Sr. 
No. 

Eligibility & Qualification Criteria Details of the document submitted by the 
bidder 

B Not to be blacklisted by Central/State/UT 
Government or any Public sector entities 
for the tender item/work duly signed and 
stamped at company’s Letter Head. 

Bidder to submit Self Declaration on 
Company’s Letter Head as per relevant 
Attachment of the RfP Document. 

 

In case any Bidder is blacklisted/debarred 
by any regulatory/ statutory body/ 
Central/State/UT Government or any 
Public sector entities, then such Bidder is 
required to submit following details: 

a)  Date and validity of 
blacklisting/debarment;  

b) Name of regulatory/ statutory body/ 
Central/State/UT Government or Public 
sector entities who has issued such 
blacklisting/ debarment;  

c)   Reason for blacklisting/debarment;  

d)  Letter/Notification of blacklisting/ 
debarment.  

Based on aforesaid details provided by the 
Bidders, CESL shall analyse and decide the 
case in line with applicable 
guidelines/notification of Government of 
India / CESL. 

 

C Bidder must be either: 

A company incorporated in India under 
or prior to the Companies Act, 1956/ 
2013  

OR 

Copy of Certificate of Incorporation, 
Memorandum and Article of the association 
of the bidder should be submitted 

Partnership firm registered under the 
Indian Partnership Act 

OR 

Copy of registered Partnership Deed should 
be submitted 

An LLP incorporated under Limited 
Liability Partnership Act, 2008 

OR 

Copy of Certificate of Incorporation, and 
Registration Certificate of the bidder should 
be submitted 

A registered proprietary firm in India Copy of sales tax/GST registration, EPF 
registration, Shops and Establishment Dept. 
registration certificate, as may be applicable, 
should be submitted 
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Sr. 
No. 

Eligibility & Qualification Criteria Details of the document submitted by the 
bidder 

Only the Bids of the Bidder meeting above Eligibility Criteria shall be considered for 
assessment of next stage of assessment of Qualification Criteria. 

II) Technical Qualification Criteria: For meeting technical qualification criteria the Bidder 
should satisfy the criteria mentioned in (D) below: 

D 1. The Bidder should have regularly, 
starting 01st April of the previous 
financial year till Bid Due Date, 
manufactured and supplied Electric 
Buses 

and 

2. The Bidder’ should have 
manufactured and supplied at least 40 
‘Electric Buses’ in at least one of the 
last three financial years’ or in the 
current financial year 

and 

3. ‘The Bidder’ must have an annual 
capacity to manufacture and supply at 
least 500 Electric Buses prior to the 
Bid Due Date. The manufacturing 
facility must be located in India. 

License of manufacturing buses: Proof of 
manufacturing and sale like Work order, 
supply agreements, contract etc. (clearly 
mentioning the no. of unit sold, customer 
name and date of supply), proof of 
manufacturing capacity available and proof 
of delivery. 

 

 

Annual capacity for Bus manufacturing 
and supply: Certificate from a Chartered 
Engineer confirming the adequate production 
capacity of E-buses and self-certification by 
the OEM on its letterhead. 

 

 

III) Financial Qualification Criteria: For meeting financial qualification criteria the Bidder 
should satisfy the criteria mentioned in (E) and (F) below:  

E The Bidder should meet: 

a) the Minimum Average Annual 
Turnover (MAAT) of at least INR 
101.10 crores. The MAAT shall be 
calculated as an average turnover of 
the last 3 years.  

[The annual turnover of any bidder will 
include realisation out of sales of Goods 
and Services but excludes any tax levied 
(Direct or Indirect) by any enactment of 
the government of India as per the 
audited financial statement of the 
Bidder(s).] 

 

For MAAT: Annual Report (audited balance 
sheet and profit & loss account of the 
relevant period i.e. the financials of last 3 
years of the Bidder/ Lead Member and of 
Associate (applicable in case its experience is 
being utilized for meeting the qualification 
criteria). 
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Sr. 
No. 

Eligibility & Qualification Criteria Details of the document submitted by the 
bidder 

F (i) The net worth of the Bidder should not 
be negative as on the last date of the 
preceding Financial year 

And 

(ii) The net worth should not have 
eroded by more than 30% (thirty 
percent) in the last three years 

[Net Worth means sum total of the paid 
up capital and free reserves (excluding 
reserves created out of revaluation) 
reduced by aggregate value of 
accumulated losses (including debit 
balance in profit and loss account for 
current year) and intangible assets] 

Please note: 

a. In case a Bidder and/(or) it’s 
Parent(s)/ Associate(s) has issued any 
fresh equity capital during the current 
financial year, the same shall be 
permitted to be added to the Bidder’s 
Net Worth subject to the statutory 
auditor of the Bidder certifying to this 
effect. 

For Net worth: Annual Report (audited 
balance sheet and profit & loss account of the 
relevant period i.e. the financials of last 3 
years of the Lead Member along with proof 
of callable capital, if any.  

Annual Report (audited balance sheet and 
profit & loss account) of the relevant period 
i.e. the financials of last 3 years. 

Certificate from Statutory Auditor ensuring 
compliance with the Net worth requirement. 

In case the due date for filing annual 
accounts as per the provisions of Companies 
Act 2013 is not due for the Bidder(s) then the 
Bidder(s) may use the MAAT and Net worth 
of the previous year to meet the Financial 
Qualification Criteria.  

 

 

 

 

 

7.2 The Bidder is required to separately meet the technical and financial qualification criteria 
mentioned above.  

7.3 The Bidder may seek qualification based on financial capability of its Parent and/ or 
Associate(s) for the purpose of meeting the Qualification criteria. 

7.3.1 In case the Bidder uses the financial capability of its Parent/ Associate for the purpose 
of meeting the qualification criteria, then a certificate by the Statutory Auditor clearly 
explaining how the Parent/ Associate firm meets the above definition of the Parent/ 
Associate under the RfP shall be submitted by the Bidder.   
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8. SUBMISSION OF THE BID 

8.1 The information and documents in Technical Bid will be submitted by the Bidder as per the formats 
specified in Section 6 of this document. 

8.2 Strict adherence to the formats wherever specified, is required. Wherever, information has been sought 
in specified formats, the Bidder shall refrain from referring to brochures/ pamphlets. Non-adherence to 
formats and/ or submission of incomplete information may be a ground for rejecting the bid.  

8.3 Bid documents shall be signed and stamped by the authorized signatory of the bidder on each page. The 
signed pages shall be scanned and uploaded at designated places. In case of printed and published 
documents, only the cover shall be initialed. All the alterations, omissions, additions, or any other 
amendments made to the bid shall be initialed by the person(s) signing the Bid. Each page of the Bid must 
be numbered at the right-hand top corner. 

8.4 The Bid shall include unconsolidated/consolidated audited annual accounts (consisting of unabridged 
Balance Sheet, Profit and Loss Account, profit appropriation account, Auditors Report, etc.), as the case 
may be, of Bidder for the last three (3) financial years immediately preceding the Bid Due Date. 

8.5 The Bidder should designate at the most two persons to represent the Bidder in its dealings with CESL. 
The person(s) should be authorized to perform all tasks including, but not limited to providing 
information, responding to enquiries, signing of Bids etc. The Bidder should submit, along with Bid, a 
Power of Attorney (as per format specified in Annexure 3 of Section 6), authorizing the signatory of the 
Bid. Bidder shall submit the board resolution committing 100% of equity requirement for the Project, in 
the Bid.  

9. CONFLICT OF INTEREST 

9.1 A Bidder shall not have a conflict of interest that affects the Bidding process (the “Conflict of Interest”). 
In the event a Bidder is found to have a Conflict of Interest, CESL may choose to reject the Bid, terminate 
the Agreement (in the event it has been awarded) as per termination clause in the Agreement.  

9.2 Any Bidder found to have a Conflict of Interest shall be disqualified. A Bidder shall be deemed to have 
a Conflict of Interest affecting the bidding process, if: 

a) the Bidder or its Member (or any constituent thereof) and any other Bidder or its Member 
(or any constituent thereof) have common controlling shareholders or other ownership 
interest; Provided that this disqualification shall not apply in cases where the direct or 

indirect shareholding of a Bidder or its Member (or any shareholder thereof having a 
shareholding of more than 15% (fifteen per cent) of the paid up and subscribed share capital 

of such Bidder or its Member, as the case may be) in the other Bidder or its Member, is less 
than 15% (fifteen per cent) of the subscribed and paid-up equity share capital thereof; 
Provided further that this disqualification shall not apply to any ownership by a bank, 
insurance company, pension fund or a public financial institution referred to in sub-section 
(72) of section 2 of the Companies Act, 2013. For the purposes of this Clause, indirect 
shareholding held through one or more intermediate persons shall be computed as follows: 
(i) where any intermediary is controlled by a person through management control or 
otherwise, the entire shareholding held by such controlled intermediary in any other person 

(the “Subject Person”) shall be taken into account for computing the shareholding of such 
controlling person in the Subject Person; and (ii) subject always to sub-clause (a) above, 
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where a person does not exercise control over an intermediary, which has shareholding in 
the Subject Person, the computation of indirect shareholding of such person in the Subject 

Person shall be undertaken on a proportionate basis; provided, however, that no such 
shareholding shall be reckoned under sub-clause (ii) if the shareholding of such person in 

the intermediary is less than 26% of the subscribed and paid-up equity shareholding of such 
intermediary; or  

b) a constituent of such Bidder is also a constituent of another Bidder; or 

c) such Bidder or its Member thereof receives or has received any direct or indirect subsidy, grant, 
concessional loan or subordinated debt from any other Bidder or its Member, has provided any 
such subsidy, grant, concessional loan or subordinated debt to any other Bidder or its Member; 
or 

d) such Bidder has the same legal representative for purposes of this Bid as any other Bidder; or 

e) such Bidder, has a relationship with another Bidder, directly or through common third party/ 
parties, that puts either or both of them in a position to have access to each other’s information 

about, or to influence the Bid of either or each other; or 

f) such Bidder has participated as a consultant to CESL in the preparation of any documents, 
design, or technical specifications of the Project. 

10. EVALUATION AND ALLOCATION PROCESS 

10.1 Bidding Conditions: 

1. The Bids will be evaluated independently, depending on the cumulative INR rate quoted 
by the Bidders for the supply and commissioning of Buses and Chargers, freight charges 
and CAMC charges for 1-year.  

2. The Bidder is required to quote for all 100 Buses and 20 chargers on Turnkey Basis to 
the Final Destination.  

3. The Bidder must Bid for each line item of the price bid. If bidder does not quote for all 
line items, the bids will be rejected. 

10.2 CESL shall appoint Selected Bidder in the following manner: 

1. The Financial bids of those Bidders who are found responsive and are qualified in 
accordance with the terms of this RfP shall be opened and evaluated independently on the 
INR rate quoted by the Bidders. 

2. A list of all such Bidders whose financial bids are opened will be prepared ranking the 
Lowest Bidder (L1) up to the Highest Bidder (H1), (“Rank List”). 

3. The Bidder quoting the Lowest Price (L1 Bidder) shall be considered the “Preferred 
Bidder”. 
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4. In case of a tie (where total evaluated price of two or more Bidders are same), Bidder 
having the highest value of average annual turnover, as considered for meeting the 
financial qualification requirement under this RfP, would be considered for award. 

5. CESL, and only CESL, retains right to negotiate with the bidder(s). CESL also does not 
bind itself to accept the preferred bid before or after the negotiations and it reserves the 
right to accept or reject any bid, in whole or in part. 

6. Upon opening of the Price bid, in case Price quoted by Lowest Bidder in relation to the 
market rate or its internal estimate or Good Industry Practice is found to be not as per 
market benchmark, CESL shall be entitled to solicit, at its sole discretion, detailed price 
analysis for any or all items specified in Price Bid, from the said bidder to demonstrate 
the internal consistency of those prices. 

7. CESL shall declare the Preferred Bidder as Selected Bidder if it’s/their bid is most 
favourable as per the provisions of RfP and shall then enter into Contract Agreement with 
this Selected Bidder. 

8. After the financial evaluation of the submitted bids, CESL shall issue LoA (Letter of 
Award) to the Selected Bidder. 

9. If there is only one Eligible Bidder for this RfP then CESL shall consider relevant 
provisions of “Manual of Procurement of Goods, 2022” issued by Department of 
Expenditure and “EESL guideline of Procurement of Goods” to consider further course 
of action. 

11. PREPARATION AND SUBMISSION OF TECHNICAL BID AND PRICE BID 

11.1 Format and Signing of Bid 

a. The Bidder shall provide all the information sought under this RfP. CESL will evaluate 
only those bids that are received online in the required formats and complete in all 
respects. Bid Security, cost of bid document, Power of Attorney (POA) etc. as specified 
in the RFP are to be submitted in hard copies. 

b. The Bid shall be typed and signed in indelible blue ink by the authorized signatory of the 
Bidder. All the alterations, omissions, additions, or any other amendments made to the 
Bid shall be initialed by the person(s) signing the Bid. 

c. All pages of the Bid shall be serially numbered, and Bid shall comprise of index 
mentioning the details of all the appendices and annexures and other documents 
submitted by the Bidder.  

11.2 All the information and documents in Bid shall be submitted in English language only. 

11.3 Bidders shall mention the name, designation, telephone number, fax number, email address of 
the authorized signatory and complete address of the Bidder in the covering letter as per 
annexure 1 in Section 6. 
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11.4 All pages of the Bid shall be initialed and stamped by the authorized signatory on behalf of the 
Bidder. 

11.5 A Bidder shall submit only one Bid under this RfP. 

11.6 The technical and financial capability of a particular company / particular project (Parent and/ 
or Associate) shall not be used directly or indirectly by more than one Bidder. 

11.7 This Request for Proposal (RfP) document is not transferable. The RfP document and the 
information contained therein is for the use only by the Bidder to whom it is issued. It may not 
be copied or distributed by the recipient to third parties (other than in confidence to the 
recipient’s professional advisors). In the event that the recipient does not continue with its 
involvement in the Project, this RfP document must be kept confidential. 

11.8 Though adequate care has been taken while preparing this RfP document, the Bidder shall 
satisfy himself that the document is complete in all respects. Intimation of any discrepancy shall 
be given to CESL immediately. If no intimation is received from any Bidder within ten (10) 
days from the date of issue of RfP document, it shall be considered that the RfP document is 
complete in all respects and has been received by the Bidder. 

11.9 Bids submitted by the Bidder and opened on scheduled date and time as stipulated in this RfP 
shall become the property of CESL and CESL shall have no obligation to return the same to the 
Bidder. 

11.10 CESL may, at its sole discretion, ask for additional information / document and/or seek 
clarifications from a Bidder after the Bid Due Date, inter alia, for the purposes of removal of 
inconsistencies or infirmities in its Bid. However, no change in the substance of the Financial 
Bid shall be sought or permitted by CESL. 

11.11 Non submission and/or submission of incomplete data/ information required under the 
provisions of RfP shall not be construed as waiver on the part of CESL of the obligation of the 
Bidder to furnish the said data / information unless the waiver is in writing. 

11.12 All Bidders are required to ensure compliance with all the Applicable Laws. 

12. DOCUMENTS COMPRISING TECHNICAL AND FINANCIAL BID 

The Bidder shall submit the Technical Bid & Financial Bid online through CESL’s e-procurement 
portal comprising of the following documents along with supporting documents as appropriate and 
in the format specified in Section 6 of this Tender Document: 

12.1 Technical Bid: 

The Bidder is required to submit the applicable documents in their Bid as per the Checklist 
provided below:  

Sr. No.  Description 

1 Bid Document Cost 
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Sr. No.  Description 

2 Covering Letter  

3 Bid Security/ Bid Bond 

4 Power of Attorney 

5 Bidder’s composition and ownership structure 

6 Authorization to Bank 

7 Board Resolution 

8 Proforma of Letter of Undertaking 

9 Affidavit format 

10 Financial Qualification Requirement 

11 Technical Qualification Requirement 

12 Bidders Undertaking and details of Equity Investment 

13 Additional information for technical and financial eligibility 

14 Fraud prevention policy 

15 Certificate for not being debarred /blacklisted from any GoI agency at the time of bid 
submission 

16 Self-Declaration for testing certificate 

17 Certificate for Indigenous content 

18 Compliance for MeiTY requirement 

19 Certificate for declaring local content 

20 Self-Declaration regarding “Restrictions on procurement from a Bidder of a country 
which shares a land border with India”  

21 Bank Details -Attachment 09 (RTGS/NEFT) 

22 Deviation Statement 

12.2 Price bid: 

Format is prescribed at Annexure- A of this RfP document (online only) 

The Bidder shall submit POA, Bid Security, JBA, any Affidavit in hard copy as mentioned in Clause 
11. The Bidder shall not mention the Financial Bid i.e., the Bid Price, anywhere in the Technical Bid. In 
the case, the Bidder mentions the same, the Bid will be rejected. 
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13. OTHER REQUIREMENTS 

13.1 Bidders shall ensure that any number mentioned in the Price bid shall be followed by words in 
relation to such numerical format of the number, and in the event there is a conflict in the 
numerical and word format of the number, the number provided in words shall prevail. 

13.2 In case of the Bidder being company incorporated under Indian Companies Act 1956/ 2013, the 
power of attorney (POA) in favor of Authorized Signatory shall be submitted in the format 
provided in Section 6. The POA shall be supported by a board resolution as per the format in 
Section 6. 

14. REJECTION OF BID 

14.1 CESL reserves the right to verify all statements, information and documents submitted by the 
Bidder in response to the RfP and the Bidder shall, when so required by CESL, make available 
all such information, evidence and documents as may be necessary for such verification. Any 
such verification, or lack of such verification by CESL shall not relieve the Bidder of its 
obligations or liabilities hereunder nor will it affect any rights of CESL and or MEA thereunder. 

14.2 CESL reserves the right to reject any Bid or take other administrative action if: 

a. At any time, a material misrepresentation is made or uncovered, or 

b. The Bidder does not provide, within the time specified by CESL, the supplemental 
information sought for evaluation of the Bid. 

c. Such misrepresentation/ improper response shall lead to the disqualification of the 
Selected Bidder. If such disqualification/ rejection occurs after the Bids have been opened 
and the lowest Bidder gets disqualified/rejected, then CESL reserves the right to annul 
the Bidding Process and invite fresh Bids.  

14.3 A bid can be rejected by CESL without any further correspondence, as non-responsive, if, 

a. Technical and/or price bid is not submitted online in the manner as prescribed is not in 
conformity with the terms and provisions. 

b. Technical and/or price bid is not submitted /incomplete submitted in the bid-forms. 

c. Price Bid submitted in physical form shall be considered nonresponsive and rejected. 

d. Bid security (EMD) and RfP fees or EMD do not conform to the provisions set forth in 
this RfP is not submitted. 

e. The Bidder engages in any fraudulent practices defined in section 18 of this RfP. 

f. A Bidder submits or participates in more than one bid under this RfP. 

g. Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non-performance of the Bidder or consistent 
history of litigation awarded against the applicant or financial failure due to bankruptcy 
is observed. 
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h. Bidder is debarred or terminated or blacklisted in India by Central Govt. organization / 
State Govt. organization/any Municipal Corporation / ULBs etc. In this regard, the 
relevant provisions of Clause 3.5 “Debarment of Suppliers” of Manual of Procurement 
of Goods (Updated June 2022) issue by Department of Expenditure, Ministry of Finance, 
GoI shall be applicable. 

i. The Bidder or any of its Associates has had any of their contracts terminated by any 
central, state, or local government or government instrumentality for breach of such 
contract by the Bidder or any of its Associates, and that such termination has not been set 
aside or stayed by a competent judicial authority. 

j. The Bidder or any of its Associates has been categorized as a willful defaulter by any 
lender, in accordance with applicable laws. 

k. CESL reserves the right to seek information and evidence from the Bidders with respect 
to their continued eligibility at any time during the Bidding Process and each Bidder 
undertakes to promptly provide all of the information and evidence requested by CESL. 

l. Any of the directors has a criminal history or has been convicted by any court of law for 
any of the offenses under any Indian laws. 

m. Any criminal proceeding is pending in any court of law in India against any of the 
directors and if any such proceeding culminates into conviction. 

n. If Bidder makes an effort to influence CESL in its decisions on bid evaluation, Bid 
comparison or selection of the Successful Bidder. 

o. Bidders may specifically note that while evaluating the Bid, if it comes to CESL’s 
knowledge expressly or implied, that some Bidders may have compounded in any manner 
whatsoever or otherwise joined to form an alliance resulting in distorting competitive 
price discovery or delaying the processing of Bid, then the Bidders so involved are liable 
to be disqualified for this contract as well as future bids/contracts. 

14.4 Predatory Pricing/Abnormally high price. In case the Price Bid of the Lowest Bidder is found 
to be unrealistically lower or unrealistically higher than internal estimate/benchmark or market 
rate or Good Industry Practice, CESL reserves the right to seek written clarifications from the 
Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, allocation 
of risks and responsibilities, and any other requirements of the bid document. If, after evaluating 
the price analyses, the price is found to be abnormally higher than market benchmark, then the 
Bid/Proposal may be rejected as non-responsive and will not be considered any further for 
award. 

14.5 Cartel Formation/Pool Rates. It is possible that sometimes a group of bidders quote the same 
rate against a tender. Such pool/cartel formation is against the basic principle of competitive 
bidding and defeats the very purpose of an open and competitive tendering system. Such and 
similar tactics to avoid/control true competition in a tender leading to "Appreciable Adverse 
Effect on Competition" (AAEC) have been declared as an offence under the Competition Act, 
2002, as amended by the Competition (Amendment) Act, 2007. In case of evidence of cartel 
formation, CESL may carry out detailed cost analysis by associating experts if necessary, and 
if the same is established, suitable administrative actions can be resorted to by CESL such as 
rejecting the offers, reporting the matter to trade associations, the Competition Commission or 
NSIC, etc., and requesting them, inter-alia, to take suitable strong actions against such firms. 
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15. SIGNING OF CONTRACT AGREEMENT 

15.1 The Selected Bidders (s) would be required to execute the Contract Agreement as per the timelines 
defined within this RfP. The Contract agreement that shall be signed between the Purchaser and Selected 
Bidder under this Project is provided in Volume 3 of this RfP.  

15.2 All incidental expenses related to execution of the Contract Agreement shall be borne by the Selected 
Bidder. 

16. CONTACTS DURING BID EVALUATION 

Bids shall be deemed to be under consideration immediately after they are opened and until such 
time CESL makes official intimation of award/ rejection to the bidders. While the bids are under 
consideration, bidders and/ or their representatives or other interested parties are advised to refrain, 
save and except as required under the bidding documents, from contacting by any means, CESL and/ 
or their employees/representatives on matters related to the bids under consideration. 

17. CONFIDENTIALITY AND PROPRIETARY DATA 

Information relating to the examination, clarification, evaluation, and recommendation for the 
bidders shall not be disclosed to any person who is not officially concerned with the process or is not 

a retained professional advisor advising CESL in relation to, or matters arising out of, or concerning 
the bidding process. CESL will treat all information, submitted as part of the bid, in confidence and 
will require all those who have access to such material to treat the same in confidence. CESL may 
not divulge any such information unless it is directed to do so by any statutory entity that has the 
power under law to require its disclosure or is to enforce or assert any right or privilege of the 
statutory entity and/ or CESL or as may be required by law or in connection with any legal process. 

All documents and other information supplied by Purchaser or submitted by a Bidder to CESL shall 
remain or become the property of the CESL. 

Bidders are to treat all information as strictly confidential and shall not use it for any purpose other 
than for preparation and submission of their Bid. CESL will not return any Bid or any information 
provided along therewith. 

18. FRAUDULENT AND CORRUPT PRACTICES 

18.1 The Bidders and their respective officers, employees, agents and advisers shall observe the 
highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 
contained herein, CESL may reject a Bid without being liable in any manner whatsoever to the 
Applicant if it determines that the Bidder has, directly or indirectly or through an agent, engaged 
in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice in the Bidding Process. 

a. Without prejudice to the rights of CESL under Clause a) hereinabove, if a Bidder is found 
by CESL to have directly or indirectly or through an agent, engaged or indulged in any 
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice during the Bidding Process, such Bidder shall not be eligible to participate in any 
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tender or RfP issued by CESL during a period of 2 (two) years from the date such Bidder 
is found by CESL to have directly or indirectly or through an agent, engaged or indulged 
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice, as the case may be. 

b. For the purposes of this clause, the following terms shall have the meaning hereinafter 
respectively assigned to them: 

(a) “Corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected with the 
bidding process (for avoidance of doubt, offering of employment to or employing or 
engaging in any manner whatsoever, directly or indirectly, any official of CESL who is 
or has been associated in any manner, directly or indirectly, with the bidding process or the 
LOA or has dealt with matters concerning the contract or arising there from, before or after 
the execution thereof, at any time prior to the expiry of one year from the date such official 
resigns or retires from or otherwise ceases to be in the service of CESL, shall be deemed 
to constitute influencing the actions of a person connected with the bidding process); or 

Engaging in any manner whatsoever, whether during the bidding process or after the issue 
of the LOA or after the execution of the contract, any person in respect of any matter 
relating to the project or the LOA or the contract or otherwise, who at any time has been 
or is a legal, financial or technical adviser of CESL in relation to any matter concerning 
the project; 

(b) “Fraudulent practice” means a misrepresentation or omission of facts or suppression of 
facts or disclosure of incomplete facts, in order to influence the Bidding Process. 

(c) “Coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any person or property to influence any person’s participation or 
action in the Bidding Process. 

(d) “Undesirable practice” means (i) establishing contact with any person connected with or 
employed or engaged by CESL with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the Bidding Process; or (ii) having a 
Conflict of Interest; and 

(e) “Restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Bidders with the objective of restricting or manipulating a full and 
fair competition in the Bidding Process. 

19. INSPECTION AND PROCUREMENT SCHEDULE 

19.1 The procurement of bus after the award of contract shall be subject to prototype approval by an Inspection 
Agency nominated by MEA/ CESL. The Inspection Agency will carry out a detailed inspection and trial 
of the prototype bus at the plant of the Selected Bidder to ensure compliance with RfP specifications 
including particularly bus battery capacity and range, quality of the bus and workmanship. Bidder should 
provide testing certificates as per the requirement stated in Volume 1 with the Technical Bid which will 
comply the statutory requirements as stipulated in Motor Vehicles Act, 1988 /Central Motor Vehicle 
Rules including the CMVR Type Approval of the Electric bus offered at the time of delivery of vehicle.  
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19.2 In case of any non-compliance in the final prototype bus, remedial work shall be immediately carried out 
by the Contractor at its own risk and cost. In the event of Contractor not being able to showcase a 
prototype bus meeting RfP specification within 4 weeks beyond the stipulated date of prototype delivery, 
then, it shall be considered an event of default by the Selected Bidder leading to annulment of the Contract 
Agreement.  

19.3 A detailed tentative timeline for the procurement is provided below:  

S. No. Details Timeline 

1 Bid Due Date (T0) T0 

2 Completion of technical Evaluation (T1) T0 + 7 Days 

3 Opening of Financial Bids received by CESL (T2) T1 + 5 Days 

4 Price Negotiation (if called for) (T3) T2 + 7 Days 

5 Sharing of prices with MEA (T4) T3 + 2 Days 

6 Approval of Prices and Issuance of LoA by CESL (T5) T4 + 7 Days 

7 Submission of performance security and signing of Contract 
Agreement (T6) 

T5 + 2 Weeks 

8 Prototype testing and approval of the same (T7) T5 + 4 weeks 

9 Fit-out works completion and delivery of min 30% Buses 
and Charger qty awarded in the LOA 

T6 + 6 Weeks 

10 Delivery of minimum 60% Buses and Charger qty awarded 
in the LOA 

T6 + 10 Weeks 

11 Delivery of 100% Buses and Charger qty awarded in the 
LOA 

T6 + 14 Weeks 

20. GOVERNING LAW AND JURISDICTION 

The Bidding Process shall be governed by, and construed in accordance with, the laws of India and 
the Courts at New Delhi shall have exclusive jurisdiction over all disputes arising under, pursuant to 
and/ or in connection with the Bidding Process. 

21. INDEMNITY 

21.1 CESL in its sole discretion and without incurring any obligation or liability, reserves the right, at any 
time, to; 

a) Suspend and/ or cancel the bidding process and/ or amend and/ or supplement the bidding 
process or modify the dates or other terms and conditions relating thereto. 
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b) Consult with any Bidder in order to receive clarification or further information. 

c) Retain any information and/ or evidence submitted to CESL by, on behalf of, and/ or in relation 
to any Bidder; and/ or 

d) Independently verify, disqualify, reject and/ or accept any and all submissions or other 
information and/ or evidence submitted by or on behalf of any Bidder. 

21.2 It is deemed that by submitting the Bid/ Eligibility and Qualification Submission, the Bidder agrees and 
releases CESL, its employees, agents and advisers, irrevocably, unconditionally, fully and finally from 
any and all liability for claims, losses, damages, costs, expenses or liabilities in any way related to or 
arising from the exercise of any rights and/ or performance of any obligations hereunder, pursuant hereto 
and/ or in connection with the Bidding Process and waives, to the fullest extent permitted by applicable 
laws, any and all rights and/or claims it may have in this respect, whether actual or contingent, whether 
present or in future. 

22. PAYMENT MILESTONES 

A. Buses  
- 80% on receipt of Buses at the Final Destination (place of delivery) and completion of 

Final Inspection. 
- 10% on achievement of COD as per the Contract Agreement.  
- 10% at the end of 1-year from COD. 

 
B. Chargers 

- 80% on receipt and commissioning of Chargers at the Final Destination. 
- 10% on achievement of COD as per the Contract Agreement. 
- 10% at the end of 1-year from COD. 

 
C. Freight Charges 

- 100% on receipt of Buses and Chargers at the Final Destination. 
 

D. CAMC 
- 25% at the end of each quarter of the CAMC period subject to successful operation of 

the Buses.  

Notes: 

I. All the payments will be made in Indian rupees to the Contractor. 
II. The Contractor is required to submit the invoice along with all the necessary supporting 

documents within 15 days on achieving each milestone as per Clause 22.  
III. Payment from CESL will be released within 30 days from receipt of the invoice. 
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23. INDIGENIZATION AND COMPONENT WISE MANUFACTURING AND 
ORIGIN INFORMATION 

Bidder should comply indigenization of components as mentioned in Table 1 below. This 
requirement needs to be certified by the authorized testing agency. 

Table 1 – Compliance for indigenization of xEV parts of eBus 

S No. Item Description 

1 HVAC 

2 Electric Compressor 

3 Power and control Wiring harness along with connectors 

4 MCB/Circuit breakers/ electric safety device 

5 AC Charging Inlet Type 2 

6 DC Charging Inlet CCS2 / CHAdeMO 

7 DC charging inlet BEVC DC 001 

8 Traction Battery Pack 

9 Wheel rim integrated with hub motor 

10 DC – DC Convertor 

11 Electronic Throttle 

12 Vehicle Control Unit 

13 On Board Charger 

14 Traction Motor 

15 Traction Motor Controller/ inverter 

16 Instrument Panel 

17 Lighting: Headlamp, Tail Lamp, Indicators, Interior Lamp, Flasher etc. 

18 Body Panel 

Note: Traction Battery pack to be assembled domestically, for which battery cells and associated 
thermal and battery management system may be imported. 

Bidder has to ensure >50% domestic value addition at vehicle level along with above mentioned 
norms to be certified by ICAT/ARAI/CIRT or any other testing agency notified under Rule 126 of 
the CMVR 
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Formula: {[Ex-Factory Price (Net of GST)- Import Content]/Ex-factory Price (Net of GST)} *100 

Import Content: Sum of FOB Value of all imported components or materials in the final product 
including import duties. OEM should submit the certification from the testing agency for compliance 
to the above-mentioned table. 

Semiconductor and related components, Vehicle Control Unit, Reverse parking alert system (RPAS), 
Body Control Module, Vehicle Location Tracking System exempted from calculation for Domestic 
Value Content. Commodity items, Tires (Natural Rubber, SBR, Carbon Black) exempted from 

calculation for Domestic Value Content  
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ANNEXURE A: PRICE BID FORMAT 

(Produced here for illustration purpose: to be filled-up Online only) 

Name of Work: Selection of Original Equipment Manufacturer (OEM) for Design, Manufacture, 

Supply and Commissioning of 100 Electric Buses and 20 Electric Chargers, Freight Charges and 
Comprehensive Annual Maintenance Contract (CAMC). 

Particulars Unit of 
Measurement 

(UOM) 

Proposed 
Qty 

Base price per unit 
Exclusive of all 
applicable 
Taxes/Duties/GST 
 (In Rs.)  

Total Amount 
Exclusive of all 

applicable 
Taxes/Duties/GST 

 

1 

 

 2 3 4=2X3 

12m Standard Floor 
non-AC-Type-I 

Nos. 100   

240 kw DC Chargers  Nos. 20   

Freight charges for 
Buses 

Nos. 100   

Freight charges for 
Chargers 

Nos. 20   

CAMC of 1-Year for 
Buses  

Nos. 100    

CAMC of 1-Year for 
Chargers 

Nos. 20   

Notes applicable to above Table: 

1. All Quoted base price (in Rs.) to be exclusive of any taxes, duties, etc. 

2. The Purchaser will only be liable to pay the Quoted Price to the Selected Bidder. Any additional 
taxes/ duties if applicable will be reimbursed on actuals. 

3. The Bidder will be solely responsible for the delivery of the Buses and Chargers at the Final 
Destination. There will be no separate payment for the transit insurance. In the event of breakage 
or loss during transit against the Contract Agreement, the said quantity/ part must be replaced 
by the Selected Bidder.  

4. Prices once quoted shall remain firm and shall not be subjected to any escalation other than in 
accordance with the provisions of this RfP. 

5. Deposit of all statutory taxes, duties, levies etc. to government authorities shall be the sole 
responsibility of the Selected Bidder and the Selected Bidder shall indemnify CESL and the 
Authority for any tax claims, litigations, notices, etc. issued by the statutory /Government or 
State authorities. 
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6. I/we have read all the terms and conditions of the RfP and agree to accept and abide by the same 
in total. The above quotation has been prepared after taking into account all the terms and 
conditions of the Tender/IFB/NIT. 

(SEAL) 

Dated  

Signature of Tenderer or their Authorized representative 

Name and Address of Tenderer: 

……………………………….. Phone no……………………..  
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ANNEXURE B: LIST OF APPLICABLE LAWS 

1. Guidelines issued in Order No. F/No.6/18/2019-PPD by Ministry of Finance, Department of 
Expenditure, Public Procurement Division dated 23 July 2020 

2. Order No No.9/16/2016-Trans-Part (2) dated 18 November 2020 

3. Government of India Guidelines for Make in India, domestically manufactured products, 
Atmanirbhar Bharat and circulars. DIPP Office Memorandum No. P-45021/2/2017-PP (BE-II) 
date: 16th Sept. 2020, 

4. MeitY Circular No.1(10)/2017-CLES dated 06.12.2019  

5. Order No. 11/05/2018-Coord. by the Ministry of Power dated 17 September 2020 including any 
amendments or modifications to the same from time to time. 

6. Restriction on public procurement from bidders of certain countries as per the Office 

Memorandum issued by Department of Expenditure dated 25 August 2023 

7. Order for Public Procurement no. 4: F-7/10/2021-PPD(1) dt. 23.02.2023 

8. Any other relevant law modified from time to time that may be applicable to this RfP Volume 1 
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Volume 2- Technical Specifications for Type-I 
Electric Buses & Electric Chargers 
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Table 1: Technical specifications of 12m, 900 mm floor height non-AC Electric bus Compliant 
with the requirements of CMVR AIS:052   (Type – I) + AIS:153 + UBS II +& AIS:140 

S No. Description Technical Specification 

 
Introduction 

The bus shall conform to the technical specifications 
mentioned in this Table 1 are applicable for 12m, 900 
mm floor height non-AC Bus. 
  
For detailed characteristics, refer to clause 14. 

i. The word “bus” shall mean the New electric 
bus to be used for the project. 

ii. The word “bus” shall also mean a bus powered 
exclusively by an Electric Motor whose traction 
energy is supplied exclusively by traction battery 
(Other than hybrid) installed in the vehicle suitable 
for operations in city conditions. 

iii. The Contractor shall comply with all applicable 
Central, State and local laws (including Acts, Rules 
& Regulations). 

iv. The word “Bus” wherever it has been used in 
specifications means the “Battery Operated Bus”. 
The bus in general shall meet all applicable Central 
Motor Vehicle Rules, 1989 as amended from time to 
time (hereinafter referred to as “CMVR”), norms for 
safety applicable on the date of manufacture and Bus 
Code AIS 052 as amended from time to time thereof 
[hereinafter called Bus Body Code], AIS:049, 
AIS:038 and AIS:153 all as amended from time to 
time. 

v. Where there is conflict between the requirement as 
per any applicable law in force and the requirement 
emanating from these specifications whichever of 
these two is of superior/ higher standard shall prevail. 
Also, any specifications superior to the ones set out 
as Minimum Technical Specifications shall meet 
requirements of the contract. 

Bus Model shall be in compliance with latest CMVR & 
Bus Body Code and approved as perAIS:052 + 
AIS:153 + Annexure 3 of UBS II by any Indian 
Government approved testing agency like ARAI, 
ICAT, NATRaX, VRDE, CIRT etc. 

 

 Statutory 

requirements 

The eBus shall be designed and manufactured in 
accordance as per the latest CMVR requirements & 
AIS:052: Code of Practice for Bus Body Design & 
Approval [Bus Code], UBS II, AIS:049, AIS:038 and 
AIS:153 all amended from time to time. EBus shall be 
type approved as per CMVR requirements. 
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S No. Description Technical Specification 

1. Electric propulsion system 
& its requirements. 

Electrically propelled system should be designed to 
meet “Code of practice for Electric Propulsion 
System” performance as per AIS:038 & AIS:049. 

Electric Propulsion system should propel the bus at 
GVW fitted with all other auxiliary devices and 
system. Electric propulsion system and other sub-
system should be able to operate efficiently at ambient 
temperatures / environmental conditions in Mauritius. 

2. Type of Battery 
Bus Manufacturer should use advanced new generation 
batteries. 

Battery should be certified as per AIS:038 Rev-02 or 
as amended from time to time. 

Advance chemistry battery as defined by Ministry of 
Heavy Industry vide Notification No S.O. 1472(E) 
dated 28th March 2019, as amended from time to time.  

For Human Safety, Battery should also be certified 
with Office memorandum   F.NO. 01(02) /2022 –AEI 
(20555) Dated 28th October 2022. 

  

A Battery Pack Rating and 
Energy/Power 

 

No. of Battery Pack(s)/ Motor(s)As per Manufacturer’s 
design, Location of motor and batteries as per 
Manufacturer’s design considering minimal 
maintenance and ease of charging. 

Electric Regeneration is required. 

Safety–Short circuit/ Over Temperature / Lightening 
Protection. 

B Motor/s Capacity Optimal Rating, Type, Make, Model of Electric Drive 
Motors with minimum maintenance. 

 

C Charging Standard CCS 2.0- Combined Charging System 

D Charger Capacity 240 kW 

Single Gun/ Dual Gun, Fast DC Charging Capability 

2.1 Battery Cooling System Liquid Cooling system. Battery Temperature to be 
maintained between 5 – 45 degrees C. 

 

2.2 Battery Life Warranty of 6 years or 300,000 Kms, whichever is 
earlier. SoH of minimum 80% to be maintained during 
the warranty period.  
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S No. Description Technical Specification 

2.3 Electric Drive Motors Warranty of 6 years or 300,000 Kms, whichever is 
earlier.  

Direct drive motor, Permanent-magnet synchronous 
motor with minimum maintenance. 

Motor should be able to operate efficiently at ambient 
temperatures of approximately 0 to 50 degrees 
centigrade, humidity level from 5% to 100% during the 
warranty period. 

2.4 Electric propulsion 
system motor rating / 
power sufficient to 
provide Rated 
Performance at GVW in 
Stop/ Start In Urban 
Operation: 

 

a. Rated Performance at 
GVW in Stop/ Start In 
Urban Operation 

Maximum rated speed should meet the requirement as 
per CMVR 

b. Acceleration (Meter / 
Sec.²) minimum 

Greater than or equal to 0.8 

c. Bus Speed of 0 – 30 
kmph in Seconds. 

Less than or equal to 10.5 seconds 

d. 
Maximum Speed 

Maximum speed without speed limiter to be as per 
CMVR 

e. Minimum Gradeability 
from Stop at GVW  

17% 

f. Rated motor power/torque 
preferably at lower rpm 
range 

Rated motor power at low rpm and Maximum 
torque required at lower range of motor RPM and 
spread over a wider range of RPM Sufficient torque 
to meet the acceleration, gradeability and range          
requirement. 

g. Power requirements for 
Air conditioning system, 
ITS, etc 

Required to be provided by traction battery of 
electric propulsion system 

h. Allowed Specific Energy 
Consumption of e-Bus 
when tested as per AIS 
039 (latest revision)  

 1.1 kWh/km 

 

2.6 Pass bye noise norms As per CMVR  
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S No. Description Technical Specification 

3. Operational safety 
Transmission system to be fitted with a mechanism 
which makes it possible to engage reverse drive only 
when vehicle is stationary 

4. Bus Axles 
 

4.1 Front Axle As per manufacturers design / CMVR 

4.2 Rear Axle As per manufacturers design / CMVR 

5. Suspension (Front & Rear) Air suspension at Front & Rear 

5.1 Anti-roll bars/stabilizers Required at front and rear. 

5.2 Shock absorbers Hydraulic double acting 2 at front & 2/4 at rear 

5.3 Controls (optional) Electronically controlled air suspension system 

6. Steering 
Right Hand Drive, Electro-hydraulic power assisted/ 
Hydraulic Power Steering  

7. Transmission Transmission, as per manufacturers design 

8. Brakes As per manufacturers design  

8.1 

Braking system 

Dual circuit full air brake, Electronic Braking System 
(EBS) or Anti-lock Braking System (ABS) as per 
CMVR with Disc Brake at Front & Disc or Drum 
Brake at Rear. 

In case of Brake Failure, provision should be made for 
obtaining effectiveness of service brakes. 

Graduated hand controlled, spring actuated parking 
brakes acting on rear wheels. 

8.2 Auxiliary Brake Regenerating braking to charge battery 

9. Electrical system for 
auxiliary devices 

24V DC 
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S No. Description Technical Specification 

9.1 Batteries (ancillaries’ 
equipment and light and 
light signalling devices) 

Low maintenance type leads acid batteries for 24 V & 
Min 100Ah system- performances as per BIS: 14257- 
1995 (latest).  

9.2 Electrical wiring & 
controls -type 

Multiplexing type: As specified separately under   ITS 
specifications and conforming to IP 67. 

It should be as per UBS-II and AIS:153. 

10. Speed limiting device  
Electronic type duly approved /certified as per 
AIS:018/2001 or latest, tamper proof and be 
adjusted to applicable speed limit. 

11. Tyres 
Steel Radial Tube-less. Size and performance as per 
CMVR/ IS 

12. Charging range 
The minimum range of 250 kms on single charge duly 
certified as per AIS 040 standard by testing agency 
as per CMVR rule 126 along with type approval 
certificate.  

13. Bus characteristics  

A Overall length (excluding 
bumper) 

12000 mm +/- 50 mm 

B Overall width (sole 
bar/floor level- extreme 
points) 

Maximum 2,600 mm +0/(-10) mm 

C Overall height (unladen - 
at extreme point) 

Maximum 3,600 mm 

D Inner height Minimum 1,900 mm 

E Floor Height above 
ground (unladen) 

900 mm 

 

F Wheelbase As per UBS II/ CMVR 

 

G Front Overhang As per CMVR  

H Rear Overhang As per CMVR 

I Gross Vehicle Weight 
(GVW) 

Maximum 19,500 Kg 



 

PAGE | 39  
 

S No. Description Technical Specification 

13.1 Maximum turning circle 
radius (mm) 

As per CMVR 

13.2 Clearances (mm)  

A Minimum Axle clearance 
(mm) 

165 mm 

B Wheel area clearance 
(mm) 

> 220 mm for parts fixed to bus body &> 170 mm            
for the parts moving vertically with axle. 

C Minimum ground 
clearance  at  GVW 

Within the wheelbase not less than 240mm. 

13.3 Angles (degrees)  

A Angle of approach 
(unladen) 

As per UBS II/ CMVR 

B Angle of departure 
(unladen) 

As per UBS II/ CMVR 

C Ramp over angle (half of 
break-over angle) 

As per UBS II/ CMVR 

14. Bus Gates/Doors (Passenger 
Doors, Driver door & 
Emergency Exit & Door) 
Ramp for wheelchair at the 
gates  

Entry and exit Doors: Power operated passenger 
door, JK type/In-Swing door as per 
manufacturing design. 

 

Driver Door as per CMVR/AIS:052,  

Emergency Exits as per CMVR/AIS:052 & 
AIS:153 

A. Operating mechanism Passenger Doors: Power operated Electro 
pneumatically controlled. 

Driver Door: Manually Operated 

B. Opening/Closing time in 
seconds per operation 
(maximum) 

4 Seconds 

C. Positions of door controls On dashboard also inside & outside of doors as per 
AIS:052. 
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S No. Description Technical Specification 

D. Passenger safety system – 
allowing bus motion on 
doors closing and doors 
opening only when the 
bus is stopped 

Mandatory. 

E 

 

Door Components/Door 
Locks/Locking 
system/door hinges/Door 
retention 

As per AIS:052 

14.1 Service doors – 
Requirement  

As per AIS:052 & AIS:153 

A Minimum door aperture 
(without flaps) in mm 

As per AIS:052  

 

B Minimum clear door 
width (fully opened) in 
mm 

As per AIS:052 

 

C Minimum door height in 
mm 

As per AIS:052 

D Positioning front & Rear 
service door 

As per AIS:052 

E Number of gates 2 Nos.  

14.2 Door closing 
requirements for bus 
movement 

Bus should move only after closing of doors. 

A Power operated service 
door - construction & 
control system of a power 
operated service door to 
be such that a Passenger 
is unlikely to be 
injured/trapped between 
the doors while closing 

As per AIS:052 

14.3 Step height (mm) from 
ground - unladen position 
in buses 

 

As per AIS:052 

15. Special Provisions 
 



 

PAGE | 41  
 

S No. Description Technical Specification 

A Requirement for 
passengers with reduced 
mobility 

As per AIS:153, AIS:052 

B Priority seats - minimum 
2 seats 

As per AIS:153, AIS:052 

C Stop request As per AIS:153, AIS:052 

D Other Technical 
requirement 

As per AIS:153, AIS:052 

Push button, Stop request button on stanchions. The 
push button of an alighting buzzers should be 
clearly visible: of adequate size, installed at 900 
mm to 1200 mm from the bus floor level and 
display the information in Braille/raised numbers as 
well. 

 

16. Bus design 
 

16.1 Design type approval As per CMVR, AIS:052 + AIS:153  

 

16.2 

 

Bus structure - materials 
specifications etc. 

OEM is allowed to use any corrosion resistant 
material as per UBS II, AIS:052, AIS:153, provided 
that the design integrity is validated using suitable 
Finite element analysis (FEA) for the operating 
environment of the Buses and the Buses can 
withstand the weather conditions of Mauritius.  

Exterior & Interior panels: as per OEM design. 

16.3 Insulation As per AIS:052, FR grade material as per IS 15061 

A Roof and side FR Grade material glass wool, PU foam or 
thermocol.  

As per AIS:052. 
B Battery Pack 

compartment 

16.4 Floor type/Materials etc.  

A Type of Floor As per AIS:052 

B Steps on floor As per AIS:052 / AIS:153 

C Maximum floor slope As per AIS:052 
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S No. Description Technical Specification 

 

 

D 

 

 

Floor surface material 

Minimum 15 mm thickness phenolic resin bonded 
densified laminated compressed wooden floorboard 
(both side plain surface) having density of 0.95 - 
1.25 gms/cc conforming to IS 3513 (Part- 3): type 
VI 1989 or latest. The flooring should also be 
boiling water resistant as for marine board as per 
BIS:710-1976/ latest and fire retardant as per 
BIS:5509-2000 (IS15061:2002). The chequered 
plywood minimum 15mm thick is also allowed as 
per the relevant standard for the quality and fire 
resistance/flammability. 

E Anti – skid material 3 mm thick anti-skid type silicon grains ISO 877/76 
for colour, IS:15061:2002 for FR grade. 

16.5 Safety glasses and fittings  

A Front windscreen 
(laminated) glass: 

Single piece laminated safety glass, plain, flat/curved 
with curved corners with PVB film IS 2553 (Part-2) 
2019 latest.  

B Laminated Glass 
Specifications 

Min Thickness of 7.76 mm with Clear Interlayer. 

C Rear windscreen: 
(wherever provided) 

Single piece flat/curved toughened glass- 
plain/flat/curved at centre & curved at corners. 
IS:2553 (Part-2) 2019 latest revision 

D Side windows Sliding type window with toughened glass as per 
IS:2553 (Part-2)-2019 latest revision 

E Side Window /Rear 
Windshield Glass 
specifications  

Toughened glass IS:2553 (Part-2) 2019 latest 
revision 

Thickness = 5 mm  

F Other glasses - material 
specs, thickness etc. (If 
Provided) 

Toughened as per IS:2553 (Part-2) 2019 latest 
revision  . 

Thickness = 5 mm  

16.6 Driver Seat As per AIS:023 and AIS:052 

16.7 Passenger Seat and 
Layout 

As per AIS-023 and AIS-052; 

2X2 layout 

A Performance & strength 
requirements passenger 
Seat 

As per AIS:023 



 

PAGE | 43  
 

S No. Description Technical Specification 

B Passenger Seat Type Approved Seats & seating layout as per bus code 
Non- reclining ergonomically contoured bucket seats 
upholstered with PVC meeting the performance 
requirements of AIS:023 and other requirements as per 
the AIS:052 for Type I application.  

Flammability of passenger seat components as per 
IS:15061:2002 or latest revision 

The gangway shall be as per UBS-II 

C Passengers seat belt 

Number and Location 

As per AIS:052, Mandatory to provide at seats on 
wheel arch (if applicable) and wherever required.  

D Seat layout in Floor area 2X2 as per AIS:052 

E Minimum seating 
capacity 

45 Seats + Driver 

F 

 

Standee Passenger Minimum 12 Standees 

 

G Seat Arm Seat arm required for aisle seats and seats opposite 
to service door and above wheel arches. 

17. Rear view mirrors 
As per CMVR  

A Mirrors right/left side 
exterior/interior 

As per AIS:001 & 002 and CMVR.  

18. Escape Hatch/Ventilator on 
Floor /Roof 

As per AIS:052 & AIS:153 

19. Corrosion prevention & 
painting  

As per AIS:052 

20. Wind screen wiping system 

As per CMVR, IS:15802:2018 or latest revision A Wiper motor 

B Wiper arm/Wiper blade 

Washing system 
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S No. Description Technical Specification 

21. Electrical system 
As per CMVR, AIS:052 & AIS:153.  

 

The Bus shall have multiplex wiring system. All 
wiring shall be as per the provision of AIS:052, shall 
be fire retardant conforming to IS:2465-1984 or latest 
and safety requirements as provided in CMVR. 

Copper conductors with fire retardant as per 
IS/ISO:6722:2006 or latest revision as per 
appropriate class. Conductor x-sec varying as per 
circuit requirements, minimum cross section 0.5 sq 
mm. It should be compliance with BIS/DIN or 
equivalent or better. 

21.1 Electrical cables 

 

 

21.2 

 

 

Conductor cross section 

21.3 Safety requirements of 
electrical 

 

A Fuse  

As per AIS:052. 

Battery cut off (Total Three) 

- One manual near driver seat 

- One electronic on driver Dashboard area 

- One manual at the rear compartment.  

 

B 

Isolation switches for 
electrical circuits where 
RMS value of voltage 
exceeds 100 volts 

C Location of cables away 
from heat sources 

 

D 

Type approval of circuit 
diagram as per 

standards related to 
electric 
equipment’s/wiring 

E Battery cut - off switch 
(isolator switch): 

21.4 Lighting - internal & 
external and illumination 

All lights including interiors should be LED Type. 

Head Lights – As per CMVR. 

Other information as per AIS:052 and AIS:153 

21.5 Illumination 
requirements/performance 
of: 

 

A Dash board tell-tale 
lighting/control lighting 

As per AIS:052 

 

B 

Cabin lighting - luminous 
flux of all lamps for cabin 
Lighting 

As per AIS:052  
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S No. Description Technical Specification 

 

C 

Passenger area lighting - 
luminous flux of all lamps 
for Passenger area 
lighting 

As per AIS:052  

 

22. ITS enabled bus 
i. The Contractor shall procure buses as defined by the 

Purchaser which shall also include various but not 
limited to ITS System as defined by AIS:153, 
AIS:140 specifications and any amendments issued 
thereof.  

Specifically, requirements but not limited to, include: 

 

Sr. 
No 

Type of 
Equipment 

 

Quantity 
Remarks 

1 

Passenger 
Display 
Boards as per 
IS:16490 
specifications 

4  
Internal, Front, 
Left Side, and 
Rear 

2 Speaker 4  

3 Amplifier 1  

4 DDU 1 

As per IS:16833 
annexure C 
Amendment 2 
or latest. 

5 
CCTV 
Camera with 
MNVR 

4 

 

1 

Internal and 
External with 
minimum 15 
days backup 
storage as per 
IS:16833 
annexure C 

4 or 8 channel 
minimum 1 TB 
NVR for 
recording 
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S No. Description Technical Specification 

ii. The ITS equipment installed in the buses should 
provide accuracy up to 5 meters. The Authority 
has the right to ask the Contractor to change the 
ITS system including but not limited to if the 
accuracy is not within the prescribed distance of 
actual location and if the system is not 
performing accurately. The Contractor shall be 
responsible to change the entire system without 
any additional charge upon receipt of request 
from the Authority on such change.  

iii. Security Camera Network (CCTVs) minimum 
four numbers should meet the specification for 
IP based cameras and MNVR as per Detailed 
specification document IS 16833:2018 CCTV 
system with integrated emergency System and 
built-in tracking system (with minimum 2-
megapixel camera, SSD hard disc, 4G/5G, Wifi 
for data transfer). Real-time feed enabled at 
DDU and provision for integration with ITMS 
server.  

iv. Four hi-resolution CCTV cameras and one 
reverse camera to be installed in the e-buses. 
These hi-resolution CCTV cameras shall be 
installed each one facing towards front road 
view, one above the passenger entrance door 
from inside facing towards driver seat, one 
above driver door from inside facing towards the 
passenger & fourth one in the exit door from the 
inside facing towards passenger compartment. 
Operating temp is 0°C to 50°C. The camera 
should provide day/night functionality, 
automatically switches to night mode in low 
light scenes. Rear View Camera System to 
display the zone behind the vehicle shall be 
provided along with display on or near 
dashboard.  

v. The Contractor needs to ensure that all the ITS 
equipment is compatible to the Mauritius 
network / systems. 

 

23. Safety related items: 
 

23.1 First Aid Box As per CMVR 

 

23.2 

 

Fire extinguisher: 

As per AIS:052 & AIS:153 

 



 

PAGE | 47  
 

S No. Description Technical Specification 

 

23.3 

Handrails minimum 
length*diameter*height 
above floor in mm 

Colour contrasting and slip resistant sleeves with 
MS tubing of 32 mm dia, 3 mm thick/ powder 
coated/hammer toned rest as per AIS:052 

23.4  

Handholds: 

Colour contrasting and slip resistant/ powder 

coated. 2 to 4 numbers handholds per bay. 

Rest         as per AIS:052 & AIS:46 

23.5 Stanchions: As per Manufacturer design.  

MS tubing of minimum 38 mm dia, 3 mm thick with 
colour contrasting PVC sleeves/ powder coated/ 
hammer toned.  

Rest as per AIS:052 

23.6 Passengers stop request 
signal 

High visibility bell pushes/pulley chord/touch tape  
shall be fitted at a height of 1.2 ± 0.1 meter on 
alternate stanchions. 

23.7 Entrance/Exit Guard/Step 
well guard:  

As per AIS:052  

23.8 Emergency exit doors, 
warning devices etc:  

As per AIS:052, AIS:153, CMVR  

23.9 Front/rear door, step well 
lights, door open sign, 
Buzzers 

As per AIS:052  

 

23.10 Towing device front/rear  As per UBS II/ CMVR 

23.11 Warning triangle  As per CMVR  

23.12 Fog lighting  As per AIS:052/CMVR 

 

23.13 

 

Bumpers - front and rear 

FRP or steel or combination of both meeting 
requirement of an energy absorbing system. As per 
AIS:052. 

23.14 Passenger safety system Bus should be allowed to move only when the doors 
are closed and the doors should open only when the 
bus is completely stopped. 

23.15 Reverse Parking Alert 
System (RPAS) 

As per CMVR 

 

24. Windows 
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S No. Description Technical Specification 

A Type of window Sliding Type glass windows. 

B Design and Dimensions 
of windows 

As per AIS:052 

25. Life cycle requirements of 
bus  

As per UBS II (Type-1 Buses) 

26. Additional requirements 
 

 

26.1 

 

Air circulations in driver's 
area 

As per AIS:052, An air passage/duct/roof hatch to 
be provided in driver area at a suitable location for 
proper inflow of air inside the driver cabin.  

As per AIS:052, Drivers work area to be provided 
with 200 mm diameter fan capable of 3-speed 
adjustment. 

26.2 Interior noise and pass by 
noise 

As per IS:12832:2010 or latest and IS:3028:2018, 
AIS:20, AIS:153 or latest respectively. 

26.3  

Destination boards 

Four Destination Board: Internal, Front, Side and 
Rear. (UV resistant) 

Alphanumeric Dual Display Technology Amber 
colour LED based electronic route display system 
in English of High Intensity illumination with 
automatic brightness control shall be installed at 
the front, rear and side of bus with GPS feed 
triggered display on internal display board and 
announcement of name of approaching bus-stop 
inside the bus. Destination boards should comply 
with IS:16490 BIS standards. 

(As per AIS:153 and AIS:052) 

Information on a route and its final destination 
should be displayed outside the bus in large text, 
especially on the front and side of the bus. This 
information should be in bright contrasting color 
and be well illuminated by an external light to 
make it readable in the dark. 

The pitch of the LEDs shall be optimized to cover 
the maximum possible area along the length for 
displaying the maximum number of letters. 

The display shall be clearly visible in all weathers 
at a distance of up to 30 meters.  

For Inside Display:  The micro- processor-based 
Signature of the announcement shall be made for 
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S No. Description Technical Specification 

both current and next bus stop/destination 
synchronized with the display in English. The 
illumination system will be of modular display 
type. The display shall be mounted behind the 
driver at an appropriate height for clear visibility to 
all passengers in the bus from all angles. 

Ingress Protection Grade of IP 65/55 for destination 
Boards 

27. Paint/ color scheme 
Colour scheme as per CESL requirement. The 
approval of design and shade of the paint be 
obtained from CESL before painting. 

Exterior, interior colour schemes and logo/ graphics to 
be applied will be as notified by CESL. The buses 
must be recognizable as environmentally friendly 
battery buses. 

All the structural members of the bus shall be 
treated for corrosion prevention internally as well 
as externally and painted wherever required. The 
Polyurethane (PU) painting conforming to 
BIS:13213-1991 or latest shall be used for exteriors 
painting of the bus including interiors wherever 
required. Colour shade shall match to the shades as 
per BIS:5-1978 or latest. In case of Matt black 
paint, the same shall be tested as per IS:13213-
1991 or latest except the gloss value should be up to 
30 units. 

28. Jack 
As per CMVR / bus manufacturer design 

29. Fire Detection & Alarm 
System (FDAS) 

As per AIS:135 

30. Tool Kit 
As per CMVR  

31. Fire retardancy 
All bus body building material used inside the bus, 
should be fire retardant as per IS:15061:2002 

Electric Chargers 

a) The Bidder shall deploy 20 nos. of 240 kW Fast Chargers with dual CCS2 
connectors/guns for e-Bus EV Charging. 
 

b) Bidder shall supply, install, test and commission the chargers. 
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c) Electrical load and requisite power supply shall be arranged by Govt of Mauritius at 

415V. 
 

d) The installation of chargers with necessary cables/ protection/ safety from the 415V 
source and development of civil infrastructure for commissioning of chargers is the 
responsibility of the Contractor.  

  

S No     

1 No. of electric Chargers 20 Nos 

2 Capacity of each charger 240 kW 

3 Charging Protocol CCS2 

4 Charging speed Single Gun / Dual Gun. Fast DC charging capability 

 

Note: 

I. The Contractor shall submit Technical Specification of Components/Systems of Electric 
Propulsion system and submit the test certificate for these components as per the 
prescribed standards from the notified testing agencies like ICAT, CIRT, ARAI, VRDE, 
etc. 

II. All electrical wiring harness and accessories used on electric bus shall comply necessary 
automotive safety standards amended from time to time. 

III. All units & electrical accessories and wiring harnesses used on the bus shall be so mounted 
that they are easily accessible and can be removed without disturbing other components. 
Further these accessories and wiring harnesses shall be well protected to prevent ingress 
of water. 

IV. Mandatory Certification Compliance and acceptance tests for Safety Components, 
Batteries, Buses and Requirements for Battery Charging Infrastructure Systems etc. by 
competent authority to be obtained. 

V. The Contractor shall ensure the fitment of all electric propulsion system components on 
the bus confirming to National/International Standards.  

VI. The Contractor shall undertake type approval testing of Traction Batteries pack fitted on 
the bus as per CMVR notified standard amended from time to time and submit copy of 
Approved certificate. 

VII. The Buses shall meet all the above technical specification requirements. The buses shall 
be deemed satisfactory for operation only after the buses meet all the requirements 
prescribed above. 

VIII. Contractor need to meet high safety standards for battery packs. These standards include 
a protection level that is no less than IP67—which represents a high water and dustproof 
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battery pack—and satisfactory operation safety in extreme temperatures ranging from 0 to 
65°C. 

IX. Contractor to submit the CMVR type approval certificate for the allocated bus at the time 
of prototype inspection of the Buses.  

X. The Contractor needs to provide necessary AC / DC power arrangement for the Ticket 
Validator near the gates of the buses as per the best industry practices. The Authority can 
mount any equipment in the Buses provided by the Contractor at its own cost. 
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Volume 3- Contract Agreement 

 

 

Design, Manufacture, Supply and 
Commissioning of 100 Electric Buses & 20 

Chargers 

along with Comprehensive Annual 
Maintenance  
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THIS CONTRACT AGREEMENT (“Contract Agreement”/ “Contract”) is entered into on 
this {the ……………………… day of..........................., 20…..}1  
  
BETWEEN  
  

1 THE CONVERGENCE ENERGY SERVICES LIMITED represented by [•], and having its 
offices at [•] (hereinafter referred to as the “Purchaser” or “CESL” which expression shall, 
unless repugnant to the context or meaning thereof, include its administrators, successors and 
assigns) of One Part;  

  
AND  

  

2 {****** Limited, a company incorporated under the provisions of the Companies Act, 2013 
and having its registered office at ........................., (hereinafter referred to as the “Contractor” 
which expression shall, unless repugnant to the context or meaning thereof, include its 
successors and permitted assigns and substitutes) of the Other Part.  

  
WHEREAS:  
  

(A) The Government of India has resolved to supply 100 environment-friendly electric buses to the 
Government of Mauritius and for this, the Ministry of External Affairs (MEA) has appointed 
CESL for “Supply of 100 Nos e-Buses with 20 electric chargers for Government of Mauritius 
along with Comprehensive Annual Maintenance” on behalf of the Government of India.  
 

(B) For this, CESL is inviting Bids from e-Bus OEMs to supply the e-Buses, electric chargers and to 
develop the allied electrical and civil infrastructure at Bus depot(s) in Mauritius for installation of 
the chargers. 
 

(C) CESL floated a tender for “Selection of Contractor for Design, Manufacture, Supply and 
Commissioning of 100 Electric Buses & 20 Chargers along with Comprehensive Annual 
Maintenance” (the “Request for Proposal” or “RFP”) to Bidders for undertaking the Project 
on date ………, 20….   
 

(D) After evaluation of the bids received, CESL accepted the bid of the {Selected Bidder/} (the 
“Selected Bidder”) and issued a Letter of Award No.  .…….. dated …………. (hereinafter 
called the “LOA”) to the Selected Bidder requiring, inter alia, the execution of this Agreement 
within [●] days of the date of issue thereof.  

  

 

                                                      
1 The provisions in curly parenthesis and blank spaces shall be retained in the draft Agreement and shall be suitably modified/ filled after 
completion of the bid process to reflect the particulars relating to the Selected Bidder and other post-bid particulars.  
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NOW THEREFORE in consideration of the foregoing and the respective covenants and 
agreements set forth in this Agreement, the sufficiency and adequacy of which is hereby 
acknowledged, and intending to be legally bound hereby, the Parties agree as follows:  
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ARTICLE-1 :  DEFINITIONS AND INTERPRETATION 

1.1 Definitions  

The words and expressions beginning with capital letters are defined in this Agreement 
(including those in Article 36) shall, unless the context otherwise requires, have the meaning 
ascribed thereto herein, and the words and expressions defined in the Schedules and used 
therein shall have the meaning ascribed thereto in the Schedules.  

1.2 Interpretation  

 1.2.1.  In this Agreement, unless the context otherwise requires, 

(a) references to any legislation or any provision thereof shall include amendment or re-
enactment or consolidation of such legislation or any provision thereof so far as such 
amendment or re-enactment or consolidation applies or is capable of applying to any 
transaction entered into hereunder;  

(b) references to laws of the State, laws of India or Indian law or regulation having the 
force of law shall include the laws, acts, ordinances, rules, regulations, bye laws or 
notifications which have the force of law in the territory of India and as from time to 
time may be amended, modified, supplemented, extended or re-enacted;  

(c) references to a “person” and words denoting a natural person shall be construed as a 
reference to any individual, firm, company, corporation, society, trust, government, 
state or agency of a state or any association or partnership (whether or not having 
separate legal personality) of two or more of the above and shall include successors 
and assigns;  

(d) the table of contents, headings or sub-headings in this Agreement are for convenience 
of reference only and shall not be used in, and shall not affect, the construction or 
interpretation of this Agreement;  

(e) the words “include” and “including” are to be construed without limitation and shall 
be deemed to be followed by “without limitation” or “but not limited to” whether 
or not they are followed by such phrases;  

(f) references to “construction” or “building” include, unless the context otherwise 
requires, investigation, design, developing, engineering, procurement, delivery, 
transportation, installation, processing, fabrication, testing, commissioning and other 
activities incidental to the construction, and “construct” or “build” shall be construed 
accordingly;  

(g) references to “development” include, unless the context otherwise requires, 
construction, renovation, refurbishing, augmentation, upgradation and other activities 
incidental thereto, and “develop” shall be construed accordingly;  

(h) any reference to any period of time shall mean a reference to that according to Indian 
Standard Time;  

(i) any reference to a day shall mean a reference to a calendar day;  
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(j) reference to a “business day” shall be construed as reference to a day (other than a 
Sunday and public holiday) on which banks in [Delhi] are generally open for 
business;  

(k) any reference to a month shall mean a reference to a calendar month as per the 
Gregorian calendar;  

(l) any reference to a “quarter” shall mean a reference to the period of 3 (three) months 
commencing from April 1, July 1, October 1, and January 1, as the case may be;  

(m) references to any date, period or Project Milestone shall mean and include such date, 
period or Project Milestone as may be extended pursuant to this Agreement;  

(n) any reference to any period commencing “from” a specified day or date and “till” or 
“until” a specified day or date shall include both such days or dates; provided that if 
the last day of any period computed under this Agreement is not a business day, then 
the period shall run until the end of the next business day;  

(o) the words importing singular shall include plural and vice versa;  

(p) references to any gender shall include the other and the neutral gender;  

(q) “lakh” means a hundred thousand (100,000) and “crore” means ten million 
(10,000,000);  

(r) “indebtedness” shall be construed so as to include any obligation (whether incurred 
as principal or surety) for the payment or repayment of money, whether present or 
future, actual or contingent;  

(s) references to the “winding-up”, “dissolution”, “insolvency”, or “reorganisation” 
of a company or corporation shall be construed so as to include any equivalent or 
analogous proceedings under the law of the jurisdiction in which such company or 
corporation is incorporated or any jurisdiction in which such company or corporation 
carries on business including the seeking of liquidation, winding-up, reorganisation, 
dissolution, arrangement, protection or relief of debtors;  

(t) save and except as otherwise provided in this Agreement, any reference, at any time, 
to any agreement, deed, instrument, licence or document of any description shall be 
construed as reference to that agreement, deed, instrument, licence or other document 
as amended, varied, supplemented, modified or suspended at the time of such 
reference; provided that this Sub-clause (u) shall not operate so as to increase 
liabilities or obligations of the Contractor hereunder or pursuant hereto in any manner 
whatsoever;  

(u) any agreement, consent, approval, authorisation, notice, communication, information 
or report required under or pursuant to this Agreement from or by any Party shall be 
valid and effective only if it is in writing under the hand of a duly authorised 
representative of such Party in this behalf and not otherwise;  
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(v) the Schedules and Recitals to this Agreement form an integral part of this Agreement 
and will be in full force and effect as though they were expressly set out in the body 
of this Agreement;  

(w) references to Recitals, Articles, Clauses, Sub-clauses, Provisos or Schedules in this 
Agreement shall, except where the context otherwise requires, mean references to 
Recitals, Articles, Clauses, Sub-clauses, Provisos and Schedules of or to this 
Agreement; reference to an Annex shall, subject to anything to the contrary specified 
therein, be construed as a reference to an Annex to the Schedule in which such 
reference occurs; and reference to a Paragraph shall, subject to anything to the 
contrary specified therein, be construed as a reference to a Paragraph of the Schedule 
or Annex, as the case may be, in which such reference appears;   

(x) the damages payable by either Party to the other of them, as set forth in this 
Agreement, whether on per diem basis or otherwise, are mutually agreed genuine pre-
estimated loss and damage likely to be suffered and incurred by the Party entitled to 
receive the same and are not by way of penalty (the “Damages”); and  

(y) time shall be of the essence in the performance of the Parties’ respective obligations. 
If any time period specified herein is extended, such extended time shall also be of 
the essence.  

1.2.2 Unless expressly provided otherwise in this Agreement, any Documentation required to be 
provided or furnished by the Contractor to the Authority shall be provided free of cost and in 
three copies, and if the Authority is required to return any such Documentation with their 
comments and/or approval, they shall be entitled to retain 2 (two) copies thereof.  

1.2.3 The rule of construction, if any, that a contract should be interpreted against the Party 
responsible for the drafting and preparation thereof, shall not apply.  

1.2.4 Any word or expression used in this Agreement shall, unless otherwise defined or construed 
in this Agreement, bear its ordinary English meaning and, for these purposes, the General 
Clauses Act, 1897 shall not apply.  

1.3 Measurements and arithmetic conventions  

All measurements and calculations shall be in the metric system and calculations done to 2 
(two) decimal places, with the third digit of 5 (five) or above being rounded up and below 5 
(five) being rounded down; provided that the drawings, engineering dimensions and 
tolerances may exceed 2 (two) decimal places as required.  

1.4 Priority of agreements, clauses and schedules  

1.4.1  This Agreement, and all other agreements and documents forming part of or referred to in this 
Agreement are to be taken as mutually explanatory and, unless otherwise expressly provided 
elsewhere in this Agreement, the priority of this Agreement and other documents and 
agreements forming part hereof or referred to herein shall, in the event of any conflict between 
them, be in the following order:  

(a) this Agreement; and  
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(b) all other agreements and documents forming part hereof or referred to herein, i.e. the 
Agreement at (a) above shall prevail over the agreements and documents at (b).  

 1.4.2  Subject to the provisions of Clause 1.4.1, in case of ambiguities or discrepancies within this 
Agreement, the following shall apply: 

(a) between two or more Clauses of this Agreement, the provisions of a specific Clause 
relevant to the issue under consideration shall prevail over those in other Clauses;  

(b) between the Clauses of this Agreement and the Schedules, the Clauses shall prevail 
and between Schedules and Annexes, the Schedules shall prevail;  

(c) between any two Schedules, the Schedule relevant to the issue shall prevail;  

(d) between the written description on the Drawings and the Specifications and 
Standards, the latter shall prevail;  

(e) between the dimension scaled from the Drawing and its specific written dimension, 
the latter shall prevail; and  

(f) any value written in numerals and that in words, the latter shall prevail. 

ARTICLE-2 :  SCOPE OF THE AGREEMENT 

2.1 Scope of the Agreement  

The scope of the Agreement (the “Scope of the Agreement”) shall mean and include, during the 
Contract Period: 

(a) Designing, manufacturing, supply and commissioning of the Buses and Chargers 
conforming to the Specifications and Standards set forth in Schedule-B (the “Buses”) and 
in accordance with the provisions of this Agreement;   

(b) Maintenance of Buses and Chargers in accordance with the provisions of this Agreement; 

(c) Warranty of Buses and Chargers as per the provision of this Agreement; 

(d) Development and maintenance of allied electric and civil infrastructure for Chargers at 
the Final Destination.  

ARTICLE-3 : OBLIGATIONS OF THE PARTIES TO THE CONTRACT 

3.1. The parties to the contract are the Contractor and the Purchaser, as defined in Section IV of 
RFP Document. 

3.2. A person signing the bid or any other document in respect of the contract on behalf of the 
Contractor without disclosing his authority to do so, shall be deemed to have the authority to 
bind the Contractor to fulfil his obligations as mentioned in such bid or document. If it is 
discovered at any time that the person so signing has no authority to do so, the Purchaser may, 
without prejudice to any other right or remedy of the Purchaser, cancel the contract and make 
or authorise the making of a purchase of the buses at the risk and cost of such person and hold 
such person liable to the Purchaser for all costs and damages arising from the cancellation of 
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the contract including any loss which the Purchaser may sustain on account of such purchase.  

3.3. Any approval that may be given by the Purchaser or Inspection Agency on behalf of Purchaser 
shall only be deemed to be the approval in principle. Notwithstanding such approval, the 
Contractor shall be fully and totally responsible for the satisfactory performance and 
compliance with Contract specifications. 

3.4. In case of any inter-se conflict between any provisions / stipulations in the Bid Document or 
in the Contract Document, the decision of the Purchaser for interpretation / application would 
be final and binding. 

3.5. The Contractor shall be absolutely liable for the technical design and manufacture of the bus 
as per the design and final drawings approved by the Purchaser. It shall not be open to the 
Contractor to contend at a later stage that a particular change / deviation in the technical 
parameters / drawings is not compatible with the overall design of the bus or affects 
performance. Any losses, whatsoever, which are occasioned on account of the design / 
technical failure of the bus shall be borne by the Contractor. 

3.6. The Contractor shall supply and commission the Buses as per the Delivery Schedule provided 
in Schedule-C hereto for providing Buses in accordance with the Deployment Plan and in 
accordance with the terms and conditions of this Agreement.  

3.7. The Contractor shall notify the Purchaser, in writing, of all sub-contracts, awarded under the 
contract, if not already mentioned in the bid. Such notification in the original bid or later shall 
not release the Contractor from any liabilities or obligations under the contract. 

3.8. Registration of Buses, comprehensive insurance and other local statutory obligations shall be 
in the scope of the Authority after the delivery of the Buses and Chargers at the Final 
Destination. However, in case any necessary support is required by the Authority then the 
same shall be provided by the Contractor. 

ARTICLE-4 :  PERFORMANCE SECURITY 

4.1. Performance Security 

4.1.1. The Contractor shall, for the performance of its obligations hereunder till expiry of the 
Contract Period, provide to the Purchaser, within 15 days of issuance of Letter of Award 
(LOA) from the Purchaser, an irrevocable and unconditional guarantee from a Bank for a 
sum equivalent to Rs. [**** (Rupees *******)]2 in the form set forth in Schedule-A (the 
“Performance Security”). Until such time the Performance Security is provided by the 
Contractor pursuant hereto and the same comes into effect, the Bid Security shall remain 
in force and effect, and upon such provision of the Performance Security pursuant hereto, 
the Purchaser shall release the Bid Security to the Contractor. 

4.1.2. The Parent/ Associate of the Contractor whose financial credentials were used by the 
Selected Bidder can also provide Performance Security on behalf of the Contractor, 
provided that such Parent/ Associate in addition to Schedule-A submit a board resolution 
authorizing the Authority to invoke such Performance Security as per the provisions of 
the Contract Agreement. 

4.2. Appropriation of Performance Security  

4.2.1. The Purchaser shall, without prejudice to its other rights and remedies hereunder or in law, 
                                                      

2 Calculated at approximately 5% (Five percent) of the Total Project Cost.  
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be entitled to encash and appropriate, from time to time and as many times as required by 
the Authority, from the Performance Security such amounts as may be due to it under this 
Agreement, including in respect of any Damages payable by the Contractor for a failure 
to perform its obligations under this Agreement, for a Contractor Default or for failure to 
meet any Condition Precedent, in accordance with the terms of this Agreement.  

4.2.2. Upon any encashment and appropriation from the Performance Security by the Authority, 
the Contractor shall, within 15 (fifteen) days thereof, replenish, in case of partial 
appropriation, to its original level the Performance Security, and in case of appropriation 
of the entire Performance Security provide a fresh Performance Security, as the case may 
be, and the Contractor shall, within the time so granted, replenish or furnish fresh 
Performance Security as aforesaid failing which the Purchaser shall be entitled to 
terminate this Agreement in accordance with Article 7. 

4.3. Release of Performance Security  

4.3.1. The Performance Security shall remain in force and effect during the Contract Period and 
shall be returned in 60 days after the end of the tenure of the Contract Agreement, without 
any interest, subject to any deductions which may be made by the Purchaser in respect of 
any amounts due and payable by the Contractor to the Purchaser in accordance with the 
terms of this Agreement.  

4.3.2. If the Performance Security is scheduled to expire before the end of the release period, 
then the Contractor shall obtain an extension of the Performance Security or furnish a new 
Performance Security in the form set forth in Schedule-A at least 30 (thirty) days prior to 
the expiry of the Performance Security. If the Contractor fails to extend or replace the 
Performance Security, the Authority shall be entitled to claim the entire amount then 
available under the Performance Security and retain such amount as a cash security until 
such time as the Contractor submits an extension or replacement of the Performance 
Security to the satisfaction of the Authority. 

4.3.3. In case of delay in submission of Performance Security in term’s of clause 4.1, the 
Purchaser shall, without prejudice to other remedies under the Contract, levy/deduct 
damages @ 0.5% of the total value of the Total Project Cost for delay of each week or part 
thereof. The decision of Purchaser shall be final in this regard. The Contractor agrees that 
the damages is fair and genuine pre-estimate of the loss that would be occasioned by 
Purchaser, and it shall not dispute the same in any manner. The damages shall be recovered 
from EMD and/or from any bill of the Contractor.  

4.3.4. As and when an amendment is issued to the contract, having an impact on amount and 
validity of Performance security the Contractor shall, within fifteen days of the receipt of 
such an amendment furnish to the Purchaser an amendment to the Bank Guarantee 
rendering the same valid for the contract as amended. 

4.3.5. The Bank Guarantee and or any amendment thereto shall be executed on a stamp paper of 
requisite money value in accordance with the laws applicable in India by the party 
competent to do so. 

ARTICLE-5 : SUPPLY OF BUSES AND CHARGERS 

5.1. Standards and Specifications  

The Contractor shall supply Buses and Chargers meeting all the Specifications and Standards 
specified in Schedule-B.  
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5.2. Ownership of Buses and Chargers 

The Contractor agrees that it shall be solely responsible for the supply of Buses and Chargers at 
the Final Destination. There will be no separate payment for the transit insurance. In the event of 
breakage or loss during transit against the Contract Agreement, the said quantity/ part must be 
replaced by the Contractor. 

Subject to the terms of this Agreement, the Parties agree that during the Contract Period, 
ownership of the Buses shall remain with the Authority once the Buses and Chargers are received 
at the Final Destination and the Final Inspection is concluded.  

The insurance of Buses and Chargers post-delivery of the Buses at the Final Destination will be 
the responsibility of the Authority.  

5.3. Delivery Schedule  

The Contractor shall procure the Buses as per the Delivery Schedule provided in Schedule-C 
hereto and shall ensure the Buses are ready for Commencement of Service. The Contractor further 
agrees that prior to procurement of the Buses, it shall procure a Prototype Bus for the approval of 
the Purchaser in accordance with this Article.  

Price basis: Delivery Duty Paid (DDP) (Inco terms 2020).  

Place of delivery is the Final Destination or any other location in the Republic of Mauritius that 
may be decided by the Purchaser and/ or Authority: 

It is to be noted that the title and the risk of the goods passes from the seller to the buyer at the 
above location (place of delivery) after unloading of Goods is completed.  

5.4. Prototype  

5.4.1. The Contractor shall, within 7 (seven) days from the date of issuance of LOA, provide 
to the Purchaser (or any nominee appointed by it for this purpose) 2 (two) copies of the 
Designs and Drawings (along with soft copies) of a sample Bus that conforms to the 
Specifications and Standards (the “Prototype”), as specified in Schedule-D. Provided 
that the Contractor may, share only the details of the layout of the Prototype and not 
share any propriety information forming part of Designs and Drawings of the Prototype.  

5.4.2. The Purchaser, or any independent third-party agency appointed by the Purchaser for 
this purpose, shall depute a team of experts for undertaking a review of the Designs and 
Drawings to ensure compliance with the requirements of this Agreement. Based on the 
review, the Authority (or its nominee) shall prepare and submit a report (the “Design 
Report”) highlighting therein, amongst other aspects, any specific non-compliances in 
the Designs and Drawings with the requirements of this Agreement. The Purchaser (or 
its nominee) shall submit a copy of the Design Report to the Contractor within 7 (seven) 
days from the date of receiving the Designs and Drawings of the Prototype from the 
Contractor. It is agreed that any failure or omission of the Purchaser, or its nominee, to 
review and/ or comment on the Designs and Drawings or to highlight any deficiency 
therein shall not be construed or deemed as acceptance of any such Designs and 
Drawings by the Purchase, or its nominee (if any) and, notwithstanding anything to the 
contrary, the Contractor acknowledges and agrees that it is the sole responsibility of the 
Contractor to ensure that the Designs and Drawings are fully in compliance with the 
requirements of this Agreement.  
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5.4.3. Pursuant to the Design Report or otherwise, the Contractor shall carry out such 
modifications in the Designs and Drawings as may be necessary in order for the 
Prototype to conform to the requirements of this Agreement, including without 
limitation, the Specifications and Standards. The Purchaser expressly agrees that it (and 
any nominee of the Purchaser) shall, subject to the provisions of this Agreement and 
Applicable Laws, maintain the confidentiality of any Designs and Drawings provided to 
them by the Contractor and shall endeavour to protect the Intellectual Property rights of 
the Contractor, if any, therein. 

5.5. Tests at Manufacturer’s Plant  

5.5.1. Prior to procuring the supply of the Prototype, the Contractor shall carry out, or cause to 
be carried out on the Prototype, at its own cost and expense, all Tests in accordance with 
Schedule-E and such other tests that the Contractor may consider necessary to 
demonstrate that the Prototype complies in all respects with the requirements of this 
Agreement, including the Specifications and Standards. The Contractor shall provide to 
the Purchaser (or its nominee) forthwith, a copy of the Contractor’s report on each test 
containing the results of such test and the action, if any, that it proposes to take for 
compliance with the requirements of this Agreement, including the Specifications and 
Standards.  

5.5.2. The Contractor shall, with at least 1 (one) week notice to Purchaser, convey the date, 
schedule and type of tests that shall be conducted on the Prototype at the manufacturer’s 
plant and the Inspection Agency nominated by Purchaser/ MEA shall have the right to 
witness the tests. It is clarified that all costs incurred on account of the visit of Inspection 
Agency to the manufacturer’s plant shall be borne by the Contractor.  

5.5.3. The Inspection Agency shall prepare and submit a report forthwith on the tests witnessed 
by it highlighting therein, amongst other aspects, any specific non-compliances with the 
requirements of this Agreement. The Inspection Agency shall submit a copy of this 
report to the Contractor and Purchaser for review. The Contractor shall, prior to dispatch 
of the Buses, procure those defects and deficiencies, if any, are rectified and the Buses 
conforms with the Specifications and Standards. It is agreed that any failure or omission 
of the Inspection Agency appointed by Purchaser/ MEA, to witness and/or comment on 
any tests conducted or to highlight any deficiency therein shall not be construed or 
deemed as acceptance of such tests by the Purchaser and, notwithstanding anything to 
the contrary, the Contractor acknowledges and agrees that it is the sole responsibility of 
the Contractor to ensure that the tests carried out on the Prototype are fully in compliance 
with the requirements of this Agreement.  

5.5.4. In the event of failure of any Test specified in this Article, the Contractor shall rectify 
the defect and conduct repeat Tests, and the procedure specified in this Article shall 
apply mutatis mutandis to such repeat Tests.  

5.6. Supply of Prototype  

5.6.1. The Contractor shall, no later than 2 weeks after signing of the Contract Agreement, 
procure and deliver a Prototype and demonstrate to the Inspection Agency, the tests and 
trials conducted in accordance with the provisions of Clause 5.5.  

5.6.2. In the event that the Contractor fails to procure the Prototype within the period specified 
in Clause 5.6.1, the Purchaser may recover from the Contractor an amount equal to 0.5% 
(zero point five per cent) of the Performance Security as Damages for each and every 
week, or part thereof, by which the delivery of the Prototype is delayed; provided that 
such Damages shall not exceed 10% (ten per cent) of the Performance Security. 
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5.7. Acceptance of Prototypes  

5.7.1. Upon procurement of the Prototype by the Contractor, the Purchaser (or its nominee) 
shall, for determining that the Prototype conforms to the requirements of this Agreement, 
including the Specifications and Standards, inspect the Prototype. Once the Contractor 
has successfully demonstrated to the Inspection Agency that the Prototype conforms to 
the requirements of this Agreement, including pursuant to any tests required to be 
undertaken based on instructions from the Purchaser, the Purchaser shall, no later than 7 
(seven) days from such date, issue a notice to the Contractor, certifying that the Prototype 
is in compliance with the requirements of this Agreement, including the Specifications 
and Standards.  

5.7.2. The Parties expressly agree that acceptance of the Prototype by the Purchaser (or its 
nominee) shall not relieve or absolve the Contractor of its obligations and liabilities 
under this Agreement in any manner whatsoever.  

5.8. Procurement of Buses  

5.8.1. Upon approval of the Prototype in accordance with Clause 5.7, the Contractor shall 
procure the remaining Buses in accordance with the provisions of Schedule-C and shall 
comply with timelines of the Delivery Schedule specified therein. The Contractor agrees 
that the Buses shall include the same specifications and standards as the approved 
Prototype provided in this Article 5.  

5.9. Delay in Procurement  

5.9.1. In the event the Contractor is unable to procure any Bus and Charger as per the provisions 
of this Agreement, for reasons not directly attributable to a Delay Event, the Contractor 
shall pay Damages at the rate of 0.5 % (zero point five per cent) of the Total Project Cost 
(whose procurement is delayed) for each and every week, or part thereof, till the date of 
procurement of such Bus, provided that such Damages shall not exceed 10% (ten per 
cent) of the Total Project Cost. 

5.9.2. The Damages payable by the Contractor shall become due and payable within 7 (seven) 
days of receipt of notice in this regard from the Purchaser.  

5.10. Readiness for Commencement of Service  

5.10.1. The Contractor agrees that it shall undertake such activities as required under Applicable 
Law, Applicable Permits and Good Industry Practice in order to ensure that each Lot of 
Buses and Chargers procured in accordance with the Delivery Schedule are ready for 
Commencement of Service. Without limiting the generality of the foregoing, such 
activities shall include:  

(a) joint inspection with the Authority, of the Buses and Chargers proposed to be 
introduced into service;  

(b) obtaining the certificate of fitness for each Bus proposed to be introduced into 
service;  

(c) payment of all applicable Taxes; and 

(d) any other readiness related activity to ensure road worthiness of the Buses 
and commissioning of Chargers proposed to be introduced into service;  
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5.10.2. The Contractor shall achieve readiness for Commencement of Service for each Lot of 
Buses and Chargers, no later than 7 (seven) days from the date of procurement of such 
Lot of Buses and Chargers, or any extended period as may be agreed upon by the Parties. 

5.10.3. The Parties hereto expressly agree that if the delay in achieving readiness for 
Commencement of Services for any Lot of Buses procured has arisen solely and directly 
on account of any Delay Event, the Contractor shall be entitled to such additional time 
as may be reasonably required by the circumstances of the case for achieving readiness 
for Commencement of Services.  

ARTICLE-6 : LIQUIDATED DAMAGES 

6.1. If the Contractor fails to ensure 95% availability of the buses during the Warranty Period and 
CAMC period, the Purchaser shall, without prejudice to other remedies under the contract, 
levy/deduct pre-estimated damages @ Rs.5,000/- per bus per day. 

6.2. The Contractor agrees that pre-estimated damages mentioned at clause 6.1 are fair and genuine 
pre-estimate and not by way of penalty. The Contractor also agrees that he shall not dispute the 
same in any manner. 

ARTICLE-7 : TERMINATION FOR DEFAULT 

7.1. The Purchaser may, without prejudice to any other remedy for breach of Contract, by written 
notice of default sent to the Contractor, terminate the Contract in whole or in part: 

a. if the Contractor fails to deliver any or all of the Buses and Chargers or fails to 
commission the same within the delivery schedule(s) specified in the Contract, or any 
extension thereof granted by the Purchaser and/or 

b. if the Contractor fails to perform any other obligation(s) under the Contract. 

7.2. In the event the Purchaser terminates the Contract in whole or in part, the Purchaser may enter 
into fresh contract with any other Contractor for completing the unfulfilled portion of the 
Contract and the Contractor (whose Contract is terminated) shall be liable to the Purchaser for 
any excess costs for such buses, their commissioning and maintenance for 
Warranty/Comprehensive Annual Maintenance Contract Period (and/or remaining part of 
Warranty/Comprehensive Annual Maintenance Contract Period). However, the Contractor 
shall continue performance of the Contract to the extent not terminated. 

ARTICLE-8 : CONSEQUENCE OF REJECTION 

8.1. If any consignment of buses is rejected by the Inspection Agency or by the Purchaser during 
the testing, trials and commissioning and the Contractor fails to rectify rejected bus(es) within 
30 days of rejection, the Purchaser shall be at liberty to: 

a. require the Contractor to replace the rejected buses forthwith but in any event not later 
than a period of 60 days from the date of expiry of the rectification period and the 
Contractor shall bear all costs of such replacement including freight and insurance etc., 
if any, on such replacement and shall not be entitled to any extra payment on that or any 
other account; or 

b. purchase or authorize the purchase of quantity of the buses rejected of same or similar 
description (when buses exactly complying with "particulars" are not in the opinion of 
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the Purchaser, which shall be final, readily available) without notice to the Contractor 
at his risk and cost and without affecting the Contractor 's liability as regards the supply 
of any further instalments due under the contract; or 

c. cancel the contract and purchase or authorise the purchase of the buses of same or similar 
description (when buses exactly complying with particulars are not in the opinion of the 
Purchaser, which shall be final, readily available) at the risk and cost of the Contractor. 
In the event of action being taken under (b) above or under this Para, the provisions of 
preceding sub-clause 7.2 above will apply as far as applicable.  

ARTICLE-9 :  FORCE MAJEURE  

9.1. For purposes of this Contract, Force Majeure means an event beyond the control of the parties 
to the Contract and not involving either party's fault or negligence and not foreseeable. 

9.2. If, at any time during the existence of the Contract, either party is unable to perform in whole 
or in part any obligation under this contract because of an event rendering performance of 
obligations impossible which include acts of God, war, revolutions, hostility, civil 
commotions, strikes, floods, earthquake, epidemics, pandemics, quarantine restrictions, 
freight embargoes or explosions, then the date of fulfilment of Contract shall be postponed 
during the period when such circumstances are operative. 

9.3. The party which is unable to perform its obligations under the present Contract shall, within 
seven (07) days of occurrence of the Force Majeure event, inform the other party with suitable 
documentary evidence. Non-availability of any component etc or any price escalation or 
change in any duty, tax, levy, charge etc shall not be an excuse for the Contractor for not 
performing his obligations under this clause/Contract. 

9.4. Any waiver/extension of time in respect of the delivery of any instalment or commissioning 
of buses shall not be deemed to be a waiver/extension of time in respect of the remaining 
deliveries or commissioning of buses or completing balance portion of work for setting 
indigenous production facilities for the buses. 

9.5. If such inability on account of force majeure to perform continues for a period of more than 
three (3) months, each party shall have the right to be released from further performance of 
the contract, in which case, neither party shall have the right to claim damages from the other. 
All prior performance shall be subject to Contract terms.  

9.6. Notwithstanding the provision of clauses 7, 8 and 9, the Contractor shall not be liable for 
forfeiture of his performance security, pre-estimated damages/ liquidated damages or 
termination if and to the extent that delay in performance or other failure to perform its 
obligations under the Contract is the result of Force Majeure. 

ARTICLE-10 : BUSES DELIVERED POST DELIVERY SCHEDULE TIMELINES 

10.1. The Contractor is required to complete the supplies within the stipulated delivery period. In 
case Contractor fails to complete the entire/part quantity of supplies within the stipulated 
delivery period, the Purchaser, at its discretion, may grant extension in delivery period for 
unsupplied quantity. Such extension in delivery if granted shall be subject to following 
conditions:  

a. The Contractor shall pay and Purchaser will recover the pre-estimated liquidated 
damages from the Contractor as per provisions of this Agreement for the buses which 
the Contractor has failed to deliver within the period fixed for delivery.  
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b. No increase in price on account of any statutory increase in or fresh imposition of 
Customs Duty, Excise Duty, Sales/Trade Tax/VAT, Service Tax & Freight Charges or 
on any account of any other tax or duty leviable in respect of the buses specified in the 
Contract, which takes place after the date of delivery period stipulated in the said 
Contract, shall be admissible on such of the said buses as are delivered after said date. 

c. Notwithstanding any stipulation in the contract for increase in price on any other ground, 
no such increase which takes place after the delivery date stipulated in the Contract shall 
be admissible on such of the said buses as are delivered after the said date. 

d. The Purchaser shall be entitled to the benefit of any decrease in price on account of 
reduction in statutory levies, Custom Duty, Excise Duty, Sales/Trade Tax/VAT, Service 
Tax and duties or on account of any other ground which takes place during the currency 
of the Contract and/ or after the expiry of the delivery date stipulated in the Contract. 
The Contractor shall allow the said benefit in his bills and in the absence thereof shall 
certify that no decrease in price on account of any of these factors has taken place. 

ARTICLE-11 : INDEMNITY 

11.1. The Contractor shall indemnify, defend, save and hold harmless the Purchaser and Authority 
and its officers, servants, agents, Government Instrumentalities and Authority owned and/or 
controlled entities/enterprises, (the “Authority Indemnified Persons”) from and against any 
and all suits, proceedings, actions, demands and third party claims for any loss, damage, cost 
and expense of whatever kind and nature, whether arising out of any breach by the Contractor 
of any of its obligations under this Agreement or any related agreement or on account of any 
defect or deficiency in the provision of goods and services by the Contractor to the Purchaser 
and/ or Authority or to any person or from any negligence of the Contractor under contract or 
tort or on any other ground whatsoever, except to the extent that any such suits, proceedings, 
actions, demands and claims have arisen due to any negligent act or omission, a breach or 
default of this Agreement or any related agreement and/or a breach of its statutory duty on the 
part of the Authority Indemnified Persons. 

 

11.2. The Contractor shall fully indemnify, hold harmless and defend the Authority and the 
Authority Indemnified Persons from and against any and all loss and/or damages arising out 
of or with respect to:  

a. failure of the Contractor to comply with Applicable Laws and Applicable Permits;  

b. payment of taxes required to be made by the Contractor in respect of the income or 
other taxes of the Contractors’ suppliers and representatives; or  

c. non-payment of amounts due because of materials or services furnished which are 
payable by the Contractor or any of its sub-contractors. 

11.3. Without limiting the generality of the other provisions in this Article, the Contractor shall fully 
indemnify, hold harmless and defend the Authority Indemnified Persons from and against any 
and all suits, proceedings, actions, claims, demands, liabilities and damages which the 
Authority Indemnified Persons may hereafter suffer, or pay by reason of any demands, claims, 
suits or proceedings arising out of claims of infringement of any domestic or foreign 
Intellectual Property or confidentiality rights with respect to any materials, information, design 
or process used by the Contractor or by the Contractor’s Contractors in performing the 
Contractor’s obligations or in any way incorporated in or related to the Project. If in any such 
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suit, action, claim or proceedings, a temporary restraint order or preliminary injunction is 
granted, the Contractor shall make every reasonable effort to secure the revocation or 
suspension of the injunction or restraint order. If, in any such suit, action, claim or proceedings, 
the Maintenance Depots, Buses, Charging Infrastructure, as the case may be, or any part 
thereof or comprised therein, are held to constitute an infringement and their use is 
permanently enjoined, the Contractor shall promptly make every reasonable effort to secure 
for the Authority a licence, at no cost to the Authority, authorising continued use of the 
infringing work. If the Contractor is unable to secure such licence within a reasonable time, 
the Contractor shall, at its own expense, and without impairing the Specifications and 
Standards, either replace the affected work, or part, or process thereof with non-infringing 
work or part or process, or modify the same so that they become non-infringing. 

ARTICLE-12 : SAFETY MEASURES 

12.1. The Contractor should take all precautionary measures in order to ensure the protection of his 
own personnel moving about or working on the premises of the Authority.  

12.2. The Contractor should abide by and conform to all the rules and regulations of Purchaser in 
force from time to time and ensure that the same are followed by his representatives, agents, 
sub-Contractor or workmen working in the premises of the Authority. 

12.3. The Contractor should ensure that while working in the premises of the Authority, 
unauthorised, careless or inadvertent operation of installed equipment which may result in 
accident to staff and/or damage to equipment, does not occur. 

12.4. The Contractor should indemnify and keep the Purchaser and Authority indemnified and 
harmless against all actions, suits, claims, demands, costs, charges or expenses arising in 
connection with any accident, death or injury, sustained by any person or persons within the 
premises of Authority and any loss or damage to property of the Authority sustained due to 
the acts or omissions of the Contractor irrespective of whether such liability arises under the 
applicable law in Mauritius or any other statute in force from time to time. 

ARTICLE-13 : INSOLVENCY AND BREACH OF CONTRACT 

13.1. The Purchaser may at any time, by notice in writing summarily determine the contract without 
compensation to the Bidder/ Contractor in any of the following events, that is to say :- 

a. if the Bidder/Contractor being an individual or if a firm, any partner thereof, shall at any 
time, be adjudged insolvent or shall have a receiving order or order for administration of 
his estate made against him or shall take any proceeding for composition under any 
Insolvency Act for the time being in force or make any conveyance or assignment of his 
effects or enter into any assignment or composition with his creditors or suspend payment 
or if the firm be dissolved under the Partnership Act, or  

b. if the Bidder/Contractor being a company is wound up voluntarily or by the order of a 
Court or a Receiver, Liquidator, or Manager on behalf of the Debenture holders is 
appointed, or circumstances shall have arisen which entitle the Court or Debenture holders 
to appoint a Receiver, Liquidator or Manager, or 

c. if the Contractor commits any breach of the contract not herein specifically provided for. 

Provided always that such determination shall not prejudice any right of action or remedy 
which shall have accrued or shall accrue thereafter to the Purchaser and provided also the 
Contractor shall be liable to pay to the Purchaser any extra expenditure he is thereby put to 
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and the Bidder/Contractor shall, under no circumstances, be entitled to any gain on repurchase. 

ARTICLE-14 : LAWS GOVERNING THE CONTRACT 

14.1. This contract shall be governed and interpreted in accordance with the laws of India. 

14.2. Irrespective of the place of delivery and the place of payment under the Contract, the Contract 
shall be deemed to have been made in Delhi (India) from where the ‘Letter of Acceptance’ of 
the bid has been issued. 

14.3. Jurisdiction of Courts. - The Courts of Delhi (India), the place from where the ‘Letter of 
Acceptance’ of the bid has been issued (Delhi), alone shall have exclusive jurisdiction to 
decide any dispute arising out of or in respect of the Contract. 

ARTICLE-15 : SETTLEMENT OF DISPUTE AND ARBITRATION 

15.1. Amicable Resolution 

 (a)  Save where expressly stated otherwise in this Contract, any dispute, difference or controversy 
of whatever nature howsoever arising under, out of or in relation to this Contract between the 
Parties and so notified in writing by either Party to the other (the "Dispute") in the first instance 
shall be attempted to be resolved amicably by the Parties and failing such resolution of the 
same, in accordance with the procedure set forth in sub-clause (b) below. 

 (b) Either Party may require the Dispute to be referred to MD, CESL for amicable settlement. 
Upon such reference, both the Parties and the MD, CESL or his nominee shall meet at the 
earliest mutual convenience and in any event within 15 (fifteen) days of such reference to 
discuss and attempt to amicably resolve the Dispute. If the Dispute is not amicably resolved 
within 15 (fifteen) days of such meeting, either Party may refer the Dispute to arbitration in 
accordance with the provisions given below.  

15.2. Arbitration 

(a) Arbitrators 

Any Dispute which is not resolved amicably as provided in Clause 20.1(a) shall be finally 
settled by binding arbitration under the Arbitration and Conciliation Act, 1996. The arbitration 
shall be by a committee of 3 (three) arbitrators. 1 (One) arbitrator is to be chosen by each Party 
and the third, who shall be the Chairman to be appointed by the 2 (two) arbitrators chosen by 
the Parties. If either Party fails to choose its arbitrator, the other Party shall take steps in 
accordance with Arbitration and Conciliation Act, 1996. 

(b) Place of Arbitration  

The place of arbitration shall be New Delhi, India. 

(c) Language  

The request for arbitration, the answer to the request, the terms of reference, any written 
submissions, any orders and rulings shall be in English and, if oral hearings take place, English 
shall be the language to be used in the hearings.  

(d) Procedure 
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The procedure to be followed in the arbitration by the Arbitral Tribunal shall be in accordance 
with the Arbitration & Conciliation Act, 1996 and as may be decided by the Arbitral Tribunal. 

(e) Enforcement of Award 

Any decision or award resulting from arbitration shall be final and binding upon the Parties. 
The Parties hereto hereby waive, to the extent permitted by law, any rights to appeal or to 
review of such award by any Court or Tribunal. The Parties hereto agree that the arbitral award 
may be enforced against the Parties to the arbitration proceedings or their assets wherever they 
may be found and that a judgment upon the arbitral award may be entered in any Court having 
jurisdiction thereof.  

(f) Fees and Expenses 

The fees and expenses of the arbitrators and all other expenses of the arbitration shall be 
initially borne and paid by respective Parties equally subject to determination by the 
arbitrators. The arbitrators may provide in the arbitral award for the reimbursement to the 
prevailing party of its costs and expenses in bringing or defending the arbitration claim, 
including legal fees and expenses incurred by the said Party. 

(g) Performance during Arbitration 

Pending the submission of and/or decision on a dispute, difference or claim or until the arbitral 
award is published; the Parties shall continue to perform all of their obligations under this 
Contract without prejudice to a final adjustment in accordance with such award. 

ARTICLE-16 : SECRECY 

16.1. Any information obtained in the course of the execution of the Contract by the Contractor, his 
employees or agents or any person so employed, as to any matter whatsoever, which would or 
might be directly or indirectly, of use to any enemy of India, must be treated secret and shall 
not at any time be communicated to any person. 

16.2. Any breach of the aforesaid conditions shall entitle the Purchaser to cancel the Contract in 
accordance with Article 7 thereof as applicable. 

ARTICLE-17 :  PROGRAMME OF DESIGN, MANUFACTURE, SUPPLY, TESTING 
COMMISSIONING AND MAINTENANCE OF BUSES  

17.1. The Contractor shall whenever required by the Purchaser or Purchaser’s Representative, also 
provide in writing a general description of the arrangements and methods which the Contractor 
proposes to adopt for the completion of various activities. If at any time it should appear to the 
Purchaser that the actual progress of work does not conform to the programme of manufacture, 
the Contractor shall produce at the request of the Purchaser revised programme showing the 
modifications to the approved programme necessary to ensure completion of the work within 
the time for completion stipulated in the contract. The submission to and approval by the 
Purchaser or Purchaser’s Representative of such programme or the furnishing of such 
particulars, shall not relieve the Contractor of any of his duties or responsibilities or obligations 
under the contract. The Purchaser shall have full power and authority during progress of work 
to issue such instructions; as may be necessary for the proper and adequate execution of the 
contract and remedying of any defects therein. The Contractor shall carry out and be bound by 
the same. 
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ARTICLE-18 : CONTRACTOR'S RESPONSIBILITY 

18.1. The Contractor shall be entirely responsible for the execution of the contract strictly in 
accordance with the terms of the Technical Specification and the General Conditions of 
Contract, Instruction to the Bidders and other conditions of contract. 

18.2. Any approval that may be given by the Purchaser or Inspection Agency or any agency on 
behalf of Purchaser shall only be deemed to be the approval in principle. Notwithstanding such 
approval the Contractor shall be fully and totally responsible for the satisfactory performance 
and compliance with the contract specifications and conditions. 

ARTICLE-19 : WARRANTY  

19.1. The Contractor will be responsible for any defect or failure of Buses or equipment provided 
in these buses and Chargers due to defective design, material or workmanship, for a period of 
1 year or 1,00,000 kms whichever is earlier starting from COD (“Warranty Period”). The 
rectification/ replacement of failed components/ equipment will have to be undertaken by the 
Contractor free of charge at the workshop/depot. The Contractor shall collect the failed & 
defective components/ equipment from Authority site and send them to the works of the 
suppliers at his cost and responsibility. This will be arranged directly by the Contractor or his 
representative. 

19.2. Furthermore, during the Warranty Period the Contractor has to ensure availability of Buses on 
a daily basis to the Authority and it will also include periodic maintenance, breakdown 
assistance, provision of regular required services, labor as well as consumables and spares and 
replacement of parts/ sub-assemblies/ assemblies excluding tyres maintenance/ replacement 
and the washing & cleaning of Buses. 

19.3. The Contractor shall ensure the availability of 95% of the buses during Warranty Period. In 
case of failure to keep 95% availability of the buses, the Contractor shall be liable for pre 
estimated damage of Rs 5,000/- per bus per day. The availability of 95% will be calculated 
from day wise availability of each bus on monthly basis. 

19.4. The Contractor will be required to station required number of competent engineers/ 
supervisors along with necessary spare parts during testing & commissioning of the Buses at 
his cost. However, at least one competent engineer will necessarily be stationed during the 
entire warranty period for the evaluation of the performance of the Buses & keeping liaison 
with the Purchaser/ Authority. Necessary technical personnel will also be deputed by the 
Contractor at his cost for investigating defects and failures and carrying out modifications as 
and when required during the warranty period. 

19.5. These buses shall be attended at Authority Depots as well as for minor repairs on line to 
minimize down time. The maximum response time (i.e. time required for suppliers’ 
maintenance engineers to report to the site after a request call/ telegram/ fax/ email is made or 
letter is written) for breakdown complaint on line, during CAMC period shall not exceed 2 
hours. Any delay beyond 2 hours on line, a fine an amount equivalent to INR 1,000 per bus 
per day shall be imposed on the Contractor each time. During Warranty Period, the Contractor 
would provide his well trained resident engineers/ Technicians/ trained staff etc to attend to 
the maintenance and servicing of bus(es) to ensure quality assurance/control etc. and for 
checking and preventive maintenance prior to the schedule of departure of each bus daily/ 
regularly. 

19.6. Furthermore, the Contractor will provide warranty on battery and motor of all Buses for a 
period of 6 years or 3,00,000 kms from COD, whichever is earlier and on Chargers for a period 
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of 6 years “Component Warranty”. 

19.7. For the Component Warranty the Contractor shall submit a Product warranty undertaking as 
per Schedule-F. 

ARTICLE-20 : APPROVAL OF DESIGN 

20.1. The design shall be developed based on the requirements given in the Technical Specification 
& sound engineering practices. The entire design shall be submitted by the successful 
Contractor with supporting technical data to the Purchaser for approval, before commencing 
manufacture. However, the Contractor shall be required to obtain Type Approval, Conformity 
of Production (COP) for the buses from the authorized agencies as per CMVR. In addition, 
Finite Element Analysis (FEA) approval shall be required from the authorized agency as per 
CMVR. 

20.2. Approval of the design means the approval of the general design features. Notwithstanding 
the approval, the Contractor will be wholly and completely responsible for the satisfactory 
manufacture, supply & performance of these Buses offered. The Contractor when submitting 
design proposals for approval to the Purchaser shall draw specific attention to the deviation or 
departure from the specification/ drawing included in the Contract.  

20.3. The Purchaser shall have the right to accept the Prototype meeting the RFP Document 
requirements irrespective of the minor variations in the specifications quoted in the bid of the 
manufacturers subject to the quality, performance, etc. meeting RFP requirements and no 
financial benefit accruing to the manufacturers. 

ARTICLE-21 : QUALITY ASSURANCE PLAN/INSPECTION 

21.1. The Contractor shall formulate a Quality Assurance Programme (QAP) to ensure quality 
product. QAP shall cover quality assurance procedures to be followed during all stages of 
design, planning, procurement, manufacture, testing, commissioning and servicing. QAP shall 
be submitted by the Contractor to Purchaser within two weeks of signing of Contract. The 
Purchaser shall approve the QAP and only after Purchaser’s approval, the Contractor shall 
commence manufacturing of Buses. 

21.2. The Purchaser shall also carry out pre despatch inspection of fully built buses at the 
Contractor’s manufacturing premises before these are despatched to the Purchaser and issue 
inspection certificate. The Contractor shall despatch the buses only after attending defects/ 
deficiencies observed during pre-despatch inspection. 

ARTICLE-22 : INSPECTION OF BUSES AT DESTINATION STATION 

22.1. On receipt of the Buses at the place of delivery, these shall be jointly inspected by the 
Contractor and the Authority/ Purchaser for completeness and satisfactory condition of all 
equipment/components. Damages, defects and deficiencies, if any, shall be noted and the 
Contractor shall initiate immediate action for making good the same under advice to the 
Purchaser. Any delay in trials and commissioning of these buses due to any such reason will 
be to the Contractor’s account and will be dealt with by the Purchaser as per Conditions of the 
Contract. 

22.2. Buses shall be subjected to field trials of maximum 2 weeks. Any modifications found 
necessary as a result of these tests or further service trials shall be incorporated by the 
Contractor at his own cost in these buses in a manner approved by the Purchaser. All key and 
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manufacturing drawings incorporating the modifications shall be submitted to the Purchaser. 

ARTICLE-23 : REMOVAL OF REJECTED BUSES 

23.1. On rejection of any bus, subjected to inspection or assessment of performance during testing 
and commissioning at a place other than the premises of the Contractor, such buses shall be 
removed by the Contractor at his own cost subject as hereinafter stipulated, within 30 days of 
the date of intimation of such rejection. If the concerned communication is addressed and 
posted to the Contractor at the address mentioned in the contract, it will be deemed to have 
been served on him at the time when such communication would in the course of ordinary post 
reach the Contractor , provided that where the price or part thereof has been paid, the consignee 
is entitled without prejudice to his other rights to retain the rejected buses till the price paid 
for such buses is refunded by the Contractor save that such retention shall not in any 
circumstances be deemed to be acceptance of the buses or waiver of rejection thereof. 

23.2. All rejected buses shall in any event and circumstances remain and always be at the risk of the 
Contractor immediately on such rejection. If such buses are not removed by the Contractor 
within the period aforementioned, the Inspecting Officer/ Purchaser may remove the rejected 
buses and either return the same to the Contractor at the risk and cost of the Contractor by such 
mode of transport as the Purchaser or Inspection Agency may decide, or dispose off such buses 
at the Contractor 's risk and on his account and retain such portion of the proceeds, if any, from 
such disposal as may be necessary to recover any expense incurred in connection with such 
disposals and any price refundable by the Contractor as a consequence of such rejection. The 
Purchaser shall, in addition, be entitled to recover from the Contractor handling and storage 
charges @ 0.5% of the price of buses per week or part thereof on the rejected buses after the 
expiry of the time-limit mentioned above.  

ARTICLE-24 : PAYMENT MILESTONES 

24.1. Buses  

- 80% on receipt of Buses at the Final Destination (place of delivery) and successful 
completion of Final Inspection as per Article 22.2. 

- 10% on achievement of COD as per the Contract Agreement.  
- 10% at the end of 1-year from COD. 

 

24.2. Chargers 

- 80% on receipt and commissioning of Chargers at the Final Destination. 
- 10% on achievement of COD as per the Contract Agreement. 
- 10% at the end of 1-year from COD. 

24.3. Freight Charges 

- 100% on receipt of Buses and Chargers at the Final Destination. 

24.4. CAMC 

- 25% at the end of each quarter of the CAMC period subject to successful operation of the 
Buses.  
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24.5. The Contractor is required to submit the invoice along with all the necessary supporting 
documents within 15 days on achieving each milestone as per Article 24. 

24.6. Payment from CESL will be released within 30 days from receipt of the invoice. 

24.7. Payment for Annual Maintenance Charges: All payment in respect of AMC shall be made in 
Indian Rupees to Contractor in accordance with General Conditions of Contract. 

24.8. The Contractor shall not claim any interest on any overdue/ or unadjudicated payments under 
the contract. 

ARTICLE-25 : PAYMENT PROCEDURE 

25.1. Payment for the buses manufactured in India will be made in Indian Rupees against bills 
preferred by the Contractor. Any payment in the foreign exchange that the Contractor may 
have to make for imported components forming part of the bid will be arranged by him 
directly. 

25.2. Where there is a statutory requirement for tax deduction at source, such deduction towards 
Income Tax and other taxes as applicable will be made from the bills payable to the Contractor 
at rates as notified from time to time. 

ARTICLE-26 : SERVICE ENGINEERING 

26.1. The Contractor shall furnish information on the maintenance practices to be followed for these 
Buses manufactured to conform to Technical Specification or similar to those offered against 
the tender, clearly spelling out the following: 

(i) Maintenance standards including clearances and tolerances at various locations and 
permissible limits of wear for good riding comfort and operation. 

(ii) Inspection procedure and periodicity of various inspection schedules in detail 
including the gauging practices. 

(iii) Maintenance procedures in detail. 

(iv) Facilities required for maintenance, giving detailed information on the following: 

a. Plant & Machinery required for maintenance. 

b. Gauges, Jigs and Fixtures and Tools required during maintenance. 

c. Stock of consumables and fast consuming item. 

ARTICLE-27 : SERVICE MANUALS AND SPARE PARTS CATALOGUES 

27.1. Detailed Maintenance & Service Manuals, Spare Parts Catalogues, Price List etc. shall be 
specially prepared for Buses and at least 2 sets of each for every 25 buses or part thereof of 
the same shall be supplied without any extra charge, along with the first supply. The draft 
contents of the manuals shall be submitted for approval of the Purchaser. Detailed spare parts 
catalogue listing all components manufactured or purchased (two copies for every 25 buses or 
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part thereof) shall be supplied without any extra charge. All manuals shall be sent to the 
Purchaser and Authority in advance of dispatch of the buses from the manufacturer’s works. 

27.2. The Contractor shall also furnish break-up of the price of the bus giving cost of all the 
components/assemblies of the bus. The break-up shall be furnished along with the prototype, 
to be submitted for approval of the Purchaser within 06 months of dispatch of letter of 
acceptance. The Contractor shall give an undertaking along with the price break up that the 
rates of the parts quoted by them are reasonable and do not exceed the rates at which these 
parts are available on fair market practises. The rates of the parts shall be valid till the currency 
of the Contract Agreement. 

ARTICLE-28 : TRAINING 

28.1. For each lot of 100 buses or part thereof, following training shall be provided by the 
Contractor:  

a) The Contractor shall arrange training (including both classroom and on-board 
training) at Final Destination for at least 250 drivers in batches.  
 

b) Similarly, training shall be arranged at Final Destination for at least 100 technicians/ 
supervisors/ engineers (including both classroom and at the depot) in batches. 

28.2. Bus and other available facilities with the Authority will be provided by the Authority and 
course materials will be provided by Contractor on free of cost basis. This training will be 
provided free of cost, as and when required by the Authority/ Purchaser during the currency 
of Contract. 

28.3. The Training shall be provided by the Contractor at least once in each year during the currency 
of the Contract Agreement. 

ARTICLE-29 : ENVIRONMENTAL CONDITIONS 

29.1. The environmental conditions specified in Technical Specification of the RFP Document are 
for the general guidance of the Manufacturer/Contractor. Further specific information 
required, if any, shall be ascertained from the Purchaser. 

ARTICLE-30 : TECHNICAL REQUIREMENTS 

30.1. The Manufacturer/ Contractor is expected to provide all the items required for proper 
functioning of the Buses in accordance with the best current international practices whether 
included in these specifications or otherwise.  

ARTICLE-31 : PROVISIONAL RECEIPT CERTIFICATE 

31.1. The Purchaser shall issue provisional receipt certificate within three working days (excluding 
the Gazetted holiday) of receipt of Bus(es) in good conditions at the Final Destination.  

ARTICLE-32 : FINAL ACCEPTANCE CERTIFICATE 

32.1. The Contractor shall inform about the rectification/ removal for the observed during the joint 
final inspection within 07 days from the date of inspection. There after the final Acceptance 
Certificate shall be issued by the Purchaser within 15 days after final inspection and 
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satisfactory commissioning of the buses at the Final Destination. 

ARTICLE-33 : AMENDMENTS 

33.1. The Purchaser, without prejudice, can make amendments, and/or modifications in the Contract 
in writing. 

ARTICLE-34 : COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT 
(CAMC) 

34.1. The Contractor shall be required to provide CAMC for maintenance of Buses and Chargers 
for 1 year from the end of the Warranty Period for complete bus system inclusive of 
consumables, spare parts, replacement of assemblies/ subassemblies, systems etc. taking into 
account preventive/docking maintenance, normal wear & tear, major repairs/ over-hauling and 
break downs as well as accidental repairs (mechanical & body), broken lights and routine body 
repairs etc. inclusive of labour cost to ensure 95% availability during the CAMC period. The 
Contractor shall be responsible for carrying out repairs and servicing etc. for complete buses 
(including supply of consumables, replacement & fitment of spare parts/ body parts/ 
aggregates/ assemblies/ sub assemblies etc).  

34.2. In case Buses do not operate on any particular day because of natural disaster, riots or such 
other reasons beyond the control of Contractor, this period shall be excluded while calculating 
the availability of the buses on monthly basis. Similarly, where the bus cannot operate because 
of being impounded in police/ judicial custody or for such other reason, this period shall be 
excluded for calculating the availability of the bus provided the non-availability of the bus is 
not due to an event caused by improper maintenance or negligence on the part of the 
Contractor. Whether the Contractor was responsible for the event or not, the decision of the 
Authority shall be final in this regard.  

34.3. These buses shall be attended at Authority Depots as well as for minor repairs on line to 
minimize down time. The maximum response time (i.e. time required for suppliers’ 
maintenance engineers to report to the site after a request call/ telegram/ fax/ email is made or 
letter is written) for breakdown complaint on line, during CAMC period shall not exceed 2 
hours. Any delay beyond 2 hours on line, a fine an amount equivalent to INR 1,000 per bus 
per day shall be imposed on the Contractor each time. During Annual Maintenance Contract 
Period, the Contractor would provide his well trained resident engineers/ Technicians/ trained 
staff etc to attend to the maintenance and servicing of bus(es) to ensure quality 
assurance/control etc. and for checking and preventive maintenance prior to the schedule of 
departure of each bus daily/ regularly. 

34.4. The Bus-wise maintenance shall be on regular basis to ensure at least 95% availability during 
CAMC period. In case of failure to arrange for an immediate repair/maintenance to keep 95% 
availability, the Contractor shall be liable for pre-estimated damages of Rs. 5,000/- per day 
per bus. The amount of pre-estimated damages will be recovered from outstanding payment 
of the Contractor or from performance security as the case may be. The Contractor agrees that 
the aforesaid pre-estimated damage is a fair and genuine pre-estimated and he shall not dispute 
the same in any manner. There shall be no ceiling limit on the pre-estimated damages to be 
levied during Comprehensive Annual Maintenance Contract period. 

34.5. Repairs due to accidents because of the reasons attributable to the defects/mechanical 
failure/fire of the bus shall be the responsibility of the Contractor. Authority’s decision 
regarding whether the accident is because of defects/mechanical failure or otherwise shall be 
final. The cost of repairs on account of the accidents due to war, civil commotions, strikes, 
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floods, earthquake and explosion as well as accidental repairs (mechanical & body), tyre 
damage, broken lights and routine body repairs not attributable due to defects/mechanical 
failure shall be borne by the Authority (on actuals). However, the reasonable period of 
accidental repair shall be excluded for calculating the availability of the bus provided the non-
availability of the bus is not due to an event caused by improper maintenance or negligence 
on the part of the Contractor. Whether the Contractor was responsible for the event or not, the 
decision of the Authority shall be final in this regard. After repairs have been carried out, the 
bus shall continue to be covered by the above CAMC.  

34.6. All supplies of spares for above AMC will be arranged by Contractor by using his own 
resources including imports. All spares supplied will be of manufacturer’s brands or brands as 
indicated by the Contractor in the bid and/or in the Contract. The consumables & lubricants 
shall be of brands as recommended by the manufacturer.  

34.7. The Authority shall provide adequate sitting space for Contractor’s engineer/ technician/ 
labourers at its depot during CAMC period (including Warranty Period). The Authority shall 
also provide storage space for storing the essential spares for maintenance of buses. However, 
Contractor shall be required to bear the expenditure towards cost of Electricity, water and such 
other charges which he has to incur to provide the CAMC services. Contractor shall settle all 
the expenditure towards electricity, water and such other charges/ bills, which he has to incur 
to provide the CAMC services, on regular basis and submit documentary proof in support of 
that alongwith bill for CAMC payment. In case Contractor fails to pay the outstanding bills of 
water, electricity etc as mentioned above, the Purchaser will make the payment of CAMC 
charges after recovering necessary deduction on account of outstanding bills. Contractor shall 
be required to make his own arrangement for Plant and Machinery, Tools, Jigs & Fixtures etc. 
required for proper Maintenance Services during Warranty and CAMC period.  

34.8. In case Contractor does not perform the AMC Contract satisfactorily, Purchaser may terminate 
the Contract, forfeit the performance guarantee and take action as per the Contract Agreement 
for remaining portion of AMC period. Purchaser’s decision in this regard shall be final. 

34.9. It shall be the responsibility of the Contractor to comply with all the local laws as applicable 
from time to time during the period of CAMC and/or any other statutory requirement for the 
Contractor’s personnel. Further, the Contractor will keep the Authority and Purchaser 
indemnified against the payment of any statutory duties, payment of which is the responsibility 
of the Contractor.   

34.10. The Purchaser reserves the right to cancel the Annual Maintenance Contract at any time during 
the currency of Contract after giving three months prior notice to the Contractor. In such case, 
the Contractor shall have no claim on the Purchaser and remove his manpower and all 
machines/equipment from the site and vacate the site within three months of receipt of such 
notice of cancellation of CAMC. 

34.11.  The Contractor will be responsible for meeting the cost and consequences, whether civil 
or/and criminal, of any Challan/ fine/ prosecution etc. owing to any act or negligence on the 
part of the Contractor under the Contract. 

34.12. The Authority/ Purchaser reserves his right to advertise in or use for publicity the interiors and 
exteriors of the bus, in any form and manner as deemed fit, during the currency of the Contract. 
The Contractor will not claim any share in the revenue arising out of this 
advertisement/publicity. Further, the Contractor will not claim any extra cost of maintenance 
on this account. The Contractor will take due care of the advertisement/publicity materials 
while carrying out the maintenance activities. Nor should the quality/parameters of the CAMC 
services provided by the Contractor get impaired due to such advertisements/publicity. 
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34.13. The buses in the Authority’s depot will be driven/ handled only by the personnel of the 
Contractor who have valid heavy Driving License/ PSV badge, as per law. These buses will 
be driven by his personnel only for the purpose of attending to breakdown/ accident place and 
repair/ maintenance work within the depot premises or from depot to the place of breakdown/ 
accident & back to the depots. 

34.14. The Contractor shall fulfill all the provision of rules and regulation of the prevailing laws like 
labor laws, industrial dispute act, workman compensation act, factory act, motor vehicle act 
etc. Any dispute arising out of the prevailing laws, the Contractor shall be liable and 
responsible for the same. 

34.15. The Contractor shall obtain necessary license/ permit under the prevailing law and also the 
fulfill the provision of labor laws and industrial disputes act for which any issue arising out of 
this provision of law, the Authority and Purchaser will not be liable and responsible for the 
same. 

 

 

ARTICLE-35 : MISCELLANEOUS 

35.1. Survival 

(1) Termination shall: 
(a) not relieve the Contractor or the CESL, as the case may be, of any obligations 
hereunder which expressly or by implication survive Termination hereof; and 
(b) except as otherwise provided in any provision of this Agreement expressly 
limiting the liability of either Party, not relieve either Party of any obligations or 
liabilities for loss or damage to the other Party arising out of, or caused by, acts or 
omissions of such Party prior to the effectiveness of such Termination or arising out 
of such Termination. 

 
(2) All obligations surviving Termination shall only survive for a period of 3 (three) years 

following the date of such Termination. 

35.2. Entire Agreement 

This Agreement and the Schedules together constitute a complete and exclusive statement of 
the terms of the agreement between the Parties on the subject hereof, and no amendment or 
modification hereto shall be valid and effective unless such modification or amendment is 
agreed to in writing by the Parties and duly executed by persons especially empowered in this 
behalf by the respective Parties. All prior written or oral understandings, offers or other 
communications of every kind pertaining to this Agreement are abrogated and withdrawn. 
For the avoidance of doubt, the Parties hereto agree that any obligations of the Contractor 
arising from the Request for Qualification cum Proposals shall be deemed to form part of this 
Agreement and treated as such. 

35.3. Severability 

If for any reason whatsoever, any provision of this Agreement is or becomes invalid, illegal 
or unenforceable or is declared by any court of competent jurisdiction or any other 
instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability 
of the remaining provisions shall not be affected in any manner, and the Parties will negotiate 
in good faith with a view to agreeing to one or more provisions which may be substituted for 
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such invalid, unenforceable or illegal provisions, as nearly as is practicable to such invalid, 
illegal or unenforceable provision. Failure to agree upon any such provisions shall not be 
subject to the Dispute Resolution Procedure set forth under this Agreement or otherwise. 

35.4. No partnership 

This Agreement shall not be interpreted or construed to create an association, joint venture or 
partnership between the Parties, or to impose any partnership obligation or liability upon 
either Party, and neither Party shall have any right, power or authority to enter into any 
agreement or undertaking for, or act on behalf of, or to act as or be an agent or representative 
of, or to otherwise bind, the other Party. 

 

35.5. Third parties 

This Agreement is intended solely for the benefit of the Parties, and their respective 
successors and permitted assigns, and nothing in this Agreement shall be construed to create 
any duty to, standard of care with reference to, or any liability to, any person not a Party to 
this Agreement. 

 

35.6. Successors and assigns 

This Agreement shall be binding upon, and inure to the benefit of the Parties and their 
respective successors and permitted assigns. 

 

35.7. Notices 

(1) Any notice or other communication to be given by any Party to the other Party under 
or in connection with the matters contemplated by this Agreement shall be in writing 
and shall: 
(a) in the case of the Contractor, be given by facsimile or e-mail and by letter 

delivered by hand to the address given and marked for attention of the person set 
out below or to such other person as the Contractor may from time to time 
designate by notice to the CESL; provided that notices or other communications 
to be given to an address outside the city specified in Sub-clause (b) below may, 
if they are subsequently confirmed by sending a copy thereof by registered 
acknowledgement due, air mail or by courier, be sent by facsimile or e-mail to 
the number as the Contractor may from time to time designate by notice to the 
CESL. 

{Attention: 

Designation: 

Address: Fax No: Email:} 

 

(b) in the case of the CESL, be given by facsimile or e-mail and by letter delivered 
by hand at the address given below and be addressed to the person named below 
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with a copy delivered to the CESL Representative or such other person as the 
CESL may from time to time designate by notice to the Contractor; provided that 
if the Contractor does not have an office in the same city as the CESL, it may 
send such notice by facsimile or e-mail and by registered acknowledgement due, 
air mail or by courier. 

{Name: 

Designation: Address: 

Fax No: 

Email:}; and 

(c) any notice or communication by a Party to the other Party, given in accordance 
herewith, shall be deemed to have been delivered when in the normal course of 
post it ought to have been delivered and in all other cases, it shall be deemed to 
have been delivered on the actual date and time of delivery; provided that in the 
case of facsimile or e-mail, it shall be deemed to have been delivered on the 
working day following the date of its delivery. 

35.8. Language 

All notices required to be given by one Party to the other Party and all other 
communications, Documentation and proceedings which are in any way relevant to this 
Agreement shall be in writing and in English language. 

 

35.9. Counterparts 

This Agreement may be executed in two counterparts, each of which, when executed and 
delivered, shall constitute an original of this Agreement. 

 

35.10. Contract maturity  

The Authority may choose to execute a separate CAMC agreement with the Contractor post 
the completion of the CAMC period as per the Contract Agreement. The terms and 
conditions for such services maybe mutually agreed upon between the Contractor and the 
Authority.  

 

ARTICLE-36 : DEFINITION 

36.1. “Applicable Laws” shall mean the laws and any other instruments having the force of law in 
India as they may be issued and in force from time to time. 

36.2. "Authority” shall mean public transport corporations and/ or any entity owned by the 
Government of Mauritius which is engaged in public transport services. 

36.3. “Chargers” means a charger complying with Standards and Specifications as detailed in 
Volume 2 “Technical Specifications of Buses and Chargers”. 
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36.4. “Commercial operation date/ COD” shall mean the date on which the Contractor received 
a Completion Certificate from the Purchaser confirming the supply of all Buses with chargers 
as per this Contract and successful on-ground Test of these Buses for a period of not less than 
1 month. 

36.5. “Contractor” means a bidder that is issued Letter of Award (“LoA”) by CESL for this tender 
as per the provisions of Clause 12 of RfP Volume 1 and with whom the Contract for the supply 
is placed.  

36.6. “Control” means the following: 

(a) The ownership of common shareholders, directly or indirectly (i.e., together with one 
or more of its subsidiaries/Holding companies), of at least 51% of the voting shares/ 
shareholding of the firm in question, OR  
 
(b) The right to appoint majority of the directors or to control the management or policy 
decisions exercisable by a person or persons acting individually or in concert, directly or 
indirectly, including by virtue of their shareholding or management rights or shareholders 
agreements or voting agreements or in any other manner 

36.7. “Electric Bus/ e-Buses/ Buses” means a bus complying with Standards and Specifications as 
detailed in Volume 2 of the RfP “Technical Specifications of Buses and Chargers”.   

36.8. “Effective date” of the Contract shall mean the date on which the ‘Letter of Acceptance’ 
(LOA) shall be dispatched by the Purchaser. 

36.9. “Final Destination” means National Transport Corporation, Bonne Terre, Vacoas, Republic 
of Mauritius or any other location in Republic of Mauritius that may be determined and 
communicated by the Purchaser or Authority. 

36.10. “Inspection Agency” means the any government approved testing organization in India for 
the purpose of inspection of buses or work under the Contract. 

36.11. Inspection 

(a) “Pre-Dispatch Inspection” (PDI) of buses means the inspection of fully built Buses 
to be carried out at the Contractor’s manufacturing premises before dispatch by the Inspection 
Agency and the Purchaser and or MEA 
 
(b) “Final Inspection” of buses means inspection of the buses to be carried out at the 
Final Destination by the MEA and/ or the Purchaser or any other agency authorized by MEA/ 
Purchaser 

36.12. “OEM” means Original Equipment Manufacturer of Buses which is a registered bus 
manufacturer in India under applicable laws engaged in manufacture and supply of Buses and 
who has submitted the bid for the supply of 12m non-AC standard floor Buses (Design, 
Manufacture, Supply, Testing & Commissioning) as per the terms and conditions and 
Technical Specifications of the RfP document. 

36.13. “Purchaser” means Convergence Energy Services Limited (CESL) or its authorized 
representatives.  

36.14. “Selected Bidder(s)/ Contractor” means a Bidder that is issued Letter of Award (“LOA”) by 
Purchaser for this tender as per the provisions of Clause 12 of RfP Volume 1. 
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36.15. “Test” means such test(s) as is/ are prescribed by the Purchaser or considered necessary by 
the Inspection Agency whether performed or carried out by the Inspection Agency or any 
agency acting under the direction of the Purchaser. 

36.16. “Total Project Cost” means the total value of the Contract Agreement which is the 
cumulative sum of the total amount payable by the Purchaser as the Bid price to the Contractor.   
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SCHEDULE-A : PERFORMANCE SECURITY 

………………………  

Government of …………….,  

……………………  

WHEREAS:   

A.  Convergence Energy Services Limited [•], acting through {.........................}, [•], and having 
its head office at {………….}  (hereinafter referred to as the “Purchaser” or, which expression 
shall, unless excluded by and/or repugnant to the context, mean and include its successors, 
legal representatives and permitted assigns) of the one part;  

AND 

{****** Limited}, having its registered office at {………….} represented through its ****** 
(hereinafter referred to as the “Contractor”, which expression shall, unless it be repugnant 
or contrary to the subject or context thereof, be deemed to mean and include its legal 
representatives, successors and permitted assigns) of the other part.   

The Purchaser and the Contractor are hereinafter collectively referred to as the “Parties” 
and individually as a “Party”.  

B. The Agreement requires the Contractor to furnish a Performance Security to the 
Purchaser in a sum of Rs ……………………… (Rupees ……………. only) (the “Guarantee 
Amount”) as security for due and faithful performance of its obligations, under and in 
accordance with the Agreement, during the term of the Agreement Period (as defined in the 
Agreement).  

C. We, ………………………through our Branch 
at…………………………………(the “Bank”) have agreed to furnish this Bank Guarantee 
by way of Performance Security.  

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and affirms as 
follows:  

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful performance 
of the Contractor’s obligations during the Agreement Period, under and in accordance with 
the Agreement, and agrees and undertakes to pay to the Purchaser, upon its mere first written 
demand, and without any demur, reservation, recourse, contest or protest, and without any 
reference to the Contractor, such sum or sums up to an aggregate sum of the Guarantee 
Amount as the Purchaser shall claim, without the Purchaser being required to prove or to show 
grounds or reasons for its demand and/or for the sum specified therein.  

2. A letter from the Purchaser, under the hand of an Officer not below the rank of the 
………………………,  that the Contractor has committed default in the due and faithful 
performance of all or any of its obligations under and in accordance with the Agreement shall 
be conclusive, final and binding on the Bank. The Bank further agrees that the Purchaser shall 
be the sole judge as to whether the Contractor is in default in due and faithful performance of 
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its obligations during the Agreement Period under the Agreement and its decision that the 
Contractor is in default shall be final, and binding on the Bank, notwithstanding any 
differences between the Purchaser and the Contractor, or any dispute between them pending 
before any court, tribunal, arbitrators or any other Purchaser or body, or by the discharge of 
the Contractor for any reason whatsoever.  

3. In order to give effect to this Guarantee, the Purchaser shall be entitled to act as if the Bank 
were the principal debtor and any change in the constitution of the Contractor and/or the Bank, 
whether by their absorption with any other body or corporation or otherwise, shall not in any 
way or manner affect the liability or obligation of the Bank under this Guarantee.  

4. It shall not be necessary, and the Bank hereby waives any necessity, for the Purchaser to 
proceed against the Contractor before presenting to the Bank its demand under this Guarantee.  

5. The Purchaser shall have the liberty, without affecting in any manner the liability of the Bank 
under this Guarantee, to vary at any time, the terms and conditions of the Agreement or to 
extend the time or period for the compliance with, fulfilment and/ or performance of all or 
any of the obligations of the Contractor contained in the Agreement or to postpone for any 
time, and from time to time, any of the rights and powers exercisable by the Purchaser against 
the Contractor, and either to enforce or forbear from enforcing any of the terms and conditions 
contained in the Agreement and/or the securities available to the Purchaser, and the Bank shall 
not be released from its liability and obligation under these presents by any exercise by the 
Purchaser of the liberty with reference to the matters aforesaid or by reason of time being 
given to the Contractor or any other forbearance, indulgence, act or omission on the part of 
the Purchaser or of any other matter or thing whatsoever which under any law relating to 
sureties and guarantors would but for this provision have the effect of releasing the Bank from 
its liability and obligation under this Guarantee and the Bank hereby waives all of its rights 
under any such law.  

6. This Guarantee is in addition to and not in substitution of any other guarantee or security now 
or which may hereafter be held by the Purchaser in respect of or relating to the Contractor for 
the fulfilment, compliance and/or performance of all or any of the obligations of the 
Contractor under the Agreement.  

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force until 
a period of 30 (thirty) days beyond the Contract Period and unless a demand or claim in writing 
is made by the Purchaser on the Bank under this Guarantee, no later than 3 (three)  months 
from the date of expiry of this Guarantee, all rights of the Purchaser under this Guarantee shall 
be forfeited and the Bank shall be relieved from its liabilities hereunder.  

8. The Bank undertakes not to revoke this Guarantee during its currency, except with the 
previous express consent of the Purchaser in writing, and declares and warrants that it has the 
power to issue this Guarantee and the undersigned has full powers to do so on behalf of the 
Bank.  

9. Any notice by way of request, demand or otherwise hereunder may be sent by post addressed 
to the Bank at its above referred Branch, which shall be deemed to have been duly authorised 
to receive such notice and to effect payment thereof forthwith, and if sent by post it shall be 
deemed to have been given at the time when it ought to have been delivered in due course of 
post and in proving such notice, when given by post, it shall be sufficient to prove that the 



 

PAGE | 86  
 

envelope containing the notice was posted and a certificate signed by an officer of the 
Purchaser that the envelope was so posted shall be conclusive.  

10. This Guarantee shall come into force with immediate effect and shall remain in force and 
effect until the end of 60 (sixty) days till the currency of the Contract Agreement or until it is 
released earlier by the Purchaser pursuant to the provisions of the Agreement.  

Signed and sealed this ............. day of ............. , 20 .......... at  

SIGNED, SEALED AND DELIVERED  

For and on behalf of the BANK by:  

(Signature)  

(Name)  

(Designation)  

 (Code Number)  

  

(Address)  

NOTES:  

  

i. The bank guarantee should contain the name, designation and code number of the 
officer(s) signing the guarantee.  

The address, telephone number and other details of the Head Office of the Bank as well as of issuing 
Branch should be mentioned on the covering letter of issuing Branch. 
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SCHEDULE-B : SPECIFICATIONS AND STANDARDS 

1. The Contractor shall comply with the Bus Specifications set forth in Volume 2 – Technical 
Specifications for procurement of Buses and Chargers.   

2. Latest bus specifications, currently [Urban Bus Specifications - II issued by Ministry of 
Urban Development, GoI in April 2013, the AIS 052 – Bus Body Code issued by the 
Automotive Research Association of India (“ARAI”) in 2015, and the Central Motor 
Vehicles Rules, 1989], should be followed unless changes are specified to this schedule by 
the Authority.  

3. The Contractor should comply with the Branding Guidelines as set forth by MEA/ CESL 
while deployment of Buses. 

4. Subject to the provisions of this Schedule, procurement of Bus shall conform to Applicable 
Laws and the latest bus specifications published by Ministry of Urban Development, GoI. 
An authenticated copy of the latest bus specifications has been provided to the Contractor as 
part of the RFP. 

Deviations from the aforesaid bus specifications shall be listed out here. Such deviations shall be 
specified only if they are considered essential in view of project-specific requirements. 
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SCHEDULE-C : DELIVERY SCHEDULE 

 

Lot No.  Number of Buses  Timeline for delivery of Buses 

 1 Minimum 30% of the Buses and 
Chargers Quantity awarded as per 

the LOA  

Within 6 weeks of Contract Agreement 
execution 

 2 Minimum 60% of the Buses and 
Chargers Quantity awarded as per 

the LOA  

Within 10 weeks of Contract Agreement 
execution 

 3 100% of the Buses and Chargers 
Quantity awarded as per the LOA  

Within 14 weeks of Contract Agreement 
execution 

 

The Contractor is required to plan the activities like prototype testing, etc., in such a manner so that 
the above-mentioned timelines are achieved. 
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SCHEDULE-D : DESIGN AND DRAWINGS 

  

1 Designs and Drawings  

1.1 In compliance of the obligations set forth in this Agreement, the Contractor shall furnish to 
the Purchaser, free of cost, all Designs and Drawings listed in clause 3 of this Schedule-D; 
provided that the Designs and Drawings relevant for design review by the Government, shall 
be submitted prior to such review.  

1.2 For the purposes hereof, Design shall mean and include plans and Drawings of the Buses or 
sub-system or equipment thereof. Provided that the Contractor may share only details 
regarding the layout of the bus and not any other propriety information.  

1.3 All Designs shall include maintenance and service manual of the respective sub-systems.  

1.4 All Designs and Drawings shall be supplied in hard copy, in duplicate, and in electronic form. 
All Drawings shall be provided in auto-cad format.  

1.5 All Designs and Drawings shall conform to and refer to the relevant provisions in the 
Specifications and Standards.  

1.6 All Designs and Drawings shall be in English.  

2 Additional Designs and Drawings  

If the Purchaser determines that for discharging its duties and functions under this Agreement, 
it requires any Designs or Drawings other than those listed in this schedule, it may by notice 
require the Contractor to prepare and furnish such Designs and Drawings forthwith. Upon 
receiving a requisition to this effect, the Contractor shall promptly prepare and furnish such 
Designs and Drawings to the Purchaser, as if such Designs and Drawings formed part of this 
Schedule D. 

3 Bus Designs and Drawings  

In compliance with the requirement under the Contract Agreement, the Contractor shall 
provide the following Designs and Drawings:  

 (i)   General schematic Drawings  

(ii) Bus offer drawing attached Layout  

(iii) Front, rear and both side views of the offered design of the Bus. 
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SCHEDULE-E : TESTS 

Tests  

1.1 Save and except as otherwise provided in this Agreement, the Contractor shall conduct, or 
cause to be conducted, each of the Tests specified in this Schedule-E.  

1.2 Tests to be conducted on the Prototype or its sub-systems, as the case may be, (the “Type 
Tests”) have been specified in Annex-I of this Schedule-E and routine tests to be carried out 
on all Buses (the “Routine Tests”) as per the guidelines issued by the Government of India 
approved agencies from time to time.  

1.3 The Contractor shall provide the results of all Tests to the Purchaser for review and comments, 
if any.   

2 Schedule for Tests  

2.1 The Contractor shall, not later than [●] weeks prior to the likely date of conducting a Type 
Test, notify the Purchaser of its intent to conduct the Test and furnish particulars of the 
equipment and methodology forming part of the Test.   

2.2 The Contractor shall notify the Purchaser of its intent to conduct the Type Test, referred to in 
paragraph 2.1 above, at any time after [●] days from the date of such notice. The notice shall 
specify the place, date and time of such Test. Upon receipt of such notice, the Purchaser may, 
within [●] days of such notice, designate its representative to witness the Test. The Contractor 
shall, whether or not an Purchaser Representative is designated, conduct the Test in 
accordance with Article 5 and this Schedule-E.  

2.3 The Purchaser may at any time designate its representative to witness any Routine Test on a 
Bus and the Contractor shall, upon receipt of a notice to this effect, undertake such Routine 
Test on a mutually agreed date, and in the presence of the Purchaser Representative.  

3 Agency for conducting Tests  

Save and except as otherwise specified, all Tests set forth in this Schedule-E shall be 
conducted by the Contractor or such other agency or person as it may specify in consultation 
with the Purchaser.  

4 Tests for Safety certification  

Tests for determining the conformity of a Bus with the Safety Requirements shall be 
conducted in accordance with Good Industry Practice and in conformity with Applicable 
Laws.  

5 Acceptance certificate  

Upon successful completion of Tests, the Purchaser shall issue an Acceptance Certificate for 
the Prototype in accordance with the provisions of Article 5. 

 

 

 
Annex - I  

Type Tests  
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In addition to the standard Type Tests of ARAI (latest edition), the following tests shall be 
conducted for the buses:   
  

S. No.  Applicable Tests  Standard / Regulation  

1  Gradeability  AIS 003 & AIS 049  

2  Pass by noise  IS 3028 & AIS 049  

3  Coast Down Test  IS 14785 & AIS 049  

4  Brake, Base line (Part – 3)  IS 11852 & AIS 049  

5  Brake static (Part - 4)  IS 11852 & AIS 049  

6  Electrical energy consumption  AIS 039  

7  Range Test  AIS 040 and test defined in Volume 
3 of this RfP 

8  Net Power and Max 30 min power test  AIS 041  

9  Safety requirements of Traction batteries  AIS 038 

10  EMC  AIS 004 (Part 3) & AIS 049  

11 LT Wire AIS 052 & Flammability test as per 
IS:2465-1984 or latest 

12 Floor surface material As mentioned in clause 17.4 (D) of 
Volume 3 (Technical specifications) 

 

 

 

 

 

 

 

 

 

 

SCHEDULE-F : PRODUCT WARRANTY UNDERTAKING 
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(To be on non-judicial stamp paper of appropriate value as per Stamp Act) 
[To be executed by the OEM Supported by Board Resolution at the time of signing of the Contract 
Agreement] 

 
 
Date: ...................... 
 
 
OEM Name and Address: 
 
 
To, 
 
(Name & Address of Authority) 
 
Dear Sir/Madam, 
 

1. We, M/s (Name of the OEM) have agreed/committed to supply Buses  to  for undertaking 
the Project] for Design, Manufacture, Supply and Commissioning of 100 Electric Buses & 
20 Chargers along with Comprehensive Annual Maintenance under the Contract Agreement 
dated xxxxx executed between the Purchaser and Contractor. 

 
2. One of the conditions of the said Contract Agreement is that we have to provide warranty for 

product as per clause 19.5 of the Contract Agreement .  
 
3. We hereby undertake that we pledge our unconditional & irrevocable warranty for battery 

and motor of all Buses along with the Chargers. We further agree that this undertaking shall 
be without prejudice to the various liabilities that the Operator would be required to 
undertake in terms of the Contract Agreement as well as other obligations of the Operator. 

 
4. We undertake that we shall rectify/ supply and replace all goods and equipment forming part 

of mechanical & electrical systems in the electric buses supplied by the Operator, for the 
remaining term of the Contract Agreement in case of any fault in the Buses.   

 
5. This undertaking is irrevocable and unconditional and shall remain in force till the end of 6 

years from the COD as per the Contract Agreement. 
 
6. We are herewith enclosing a copy of the Board Resolution in support of this undertaking.  
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Witness: 
Yours faithfully, 
(1) ................................... 
(2) ................................... 
(Signature of Authorized Signatory) on behalf of the OEM  
Name & Designation ............................... 
Name of the OEM ...............  
(Seal of OEM) 

 



SECTION- 6 
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APPENDIX A - PRE-BID CONFERENCE 

(No registration/fee submission/separate invitation, etc. is required for the interested firms for attending the Pre-bid 

meeting) 

The official representative of the bidder may attend the Pre-bid Conference as mentioned in this RfP, which shall take 
place through WebEx. 

(Bidders are requested to send their queries at least 7 days prior to the schedule date of Pre-bid meeting only in the 

prescribed format as given below on email id provided in Section-1 of tender document: 

Sr. 
No. 

Section No. Description as Per 
RfP 

Queries/ 
Clarification of the 
bidder 

Remarks 

Page No. 

Para No/Clause No. 

1 Section No.    

Page No. 

Para No/Clause No. 

2 Section No.    

Page No. 

Para No/Clause No. 

3 Section No.    

Page No. 

Para No/Clause No. 

     

 

 

 

Authorized Signatory 

Sign & Stamp 

 

Note 

• The purpose of the meeting shall be to clarify any issues regarding the bid process. 

• Record notes of the meeting including the text of the questions raised and responses given shall be transmitted to 
all the bidders who were present at the meeting. Based on that, amendment can be issued in the tender documents. 

• The clarifications that could not be furnished during pre-bid conference shall be separately communicated to all 

the bidders. 

• Non-attendance at the pre-bid meeting shall not be a cause for rejection of a Bidder(s). 

• Based on the discussion in pre-bid meeting, CESL reserves the right to modify/amend the tender document. 
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Checklist 

(Required to be uploaded under Envelope 1 through e-procurement portal in same sequence as mentioned below) 

Annexure. Description Whether submitted 

(Yes/No) 

        1 Covering Letter    

2 Bid Security/Bid Bond  

3 Power of Attorney (Single Bidder)  

4 Bidder’s composition and ownership structure  

5 Authorization to Bank   

6 Board Resolution  

7 Proforma of Letter of Undertaking  

8 Affidavit format   

9 Financial Qualification Requirement (Net worth)  

10 Financial Qualification Requirement (MAAT)  

11 Technical Qualification Requirement  

12 Bidders Undertaking and details of Equity Investment  

13 Fraud prevention policy  

14 Certificate for not being debarred /blacklisted from any GoI agency at the 

time of bid submission 

 

15 Self-Declaration for testing certificate  

16 Certificate for Indigenous content  

17 Compliance for MeiTY requirement  

18 Certificate for declaring local content   

19 Self-Declaration regarding “Restrictions on procurement from a Bidder of a 

country which shares a land border with India”  

  

20 Bank Details -Attachment 09 (RTGS/NEFT)   

21 Deviation Statement   

 

 

Authorized Signatory 

Sign & Stamp  
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ANNEXURE  1 - COVERING LETTER 

(The covering letter should be on the Letter Head of the Bidder) 

 

Date: ………………………………… 

From: ………………………………… 

 

Tel. No.: ………………………………… 

Fax No.: ………………………………… 

E-mail address:           ………………………………… 

 

To, 
CGM (SCM) 
Convergence Energy Services Limited. 
(A 100% EESL Owned Subsidiary) 
Core-3, 2nd Floor, SCOPE Complex, Lodhi Road, New Delhi-110003 
Dear Sir/Madam, 

 

Sub: Bid for Request for Proposal (RfP) for Supply and Commissioning of 100 Electric Buses and 
20 Electric Chargers along with CAMC. 

Being duly authorized to present and act on behalf of M/s (insert name of Bidder) (hereinafter called 
the “Bidder”) and having read and examined in detail the Request for Proposal (RfP) document, the 

undersigned hereby submit our Bid with duly signed formats and Financial Bid as stipulated in RfP document 
for your consideration. 

1. It is confirmed that our Bid is consistent with all the requirements of submission as stated in the RfP 
document and subsequent clarifications/amendments as per Clause xxx and xxxx of RfP. 

2. The information submitted in our Bid is complete, is strictly as per the requirements stipulated in the RfP 
document and is correct to the best of our knowledge and understanding. We would be solely responsible 
for any errors or omissions in our Bid. 

3. We hereby agree and undertake to procure the products and services associated with the Project, as per the 

Applicable Law (details of which are provided in the RfP), and as amended from time to time.  

4. We are herewith submitting legally binding board resolution for investing the total equity requirement of 

the Project. 

5. We hereby confirm that in accordance with Clause xxxxx of the RfP, we are herewith submitting legally 
binding undertaking supported by a board resolution from the …………………………..(Insert name 
of Parent company/Associate , as the case may be) that all the equity investment obligations of ………….. 
(Insert name of the Bidder) shall be deemed to be equity investment obligations of the ………………… 
(Insert name of Parent company/associate, as the case may be) and in the event of any default by…(Insert 

name of the Bidder), the same shall be met by ………………. (Insert name of Parent company/associate, 
as the case may be). 

[Sl. No 5 to be inserted only in case the Bidder is a Bidder  and has sought qualification on the basis of 
financial capability of its Associate(s) and/or its Parent] 
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6. We confirm that there are no litigations or disputes against us, which materially affect our ability to fulfill 
our obligations stated in RfP and Contract Agreement with regard to the Project. 

7. We hereby confirm that we shall continue to maintain compliance with Qualification Requirements till the 
execution of the Contract Agreement. Further, in case we emerge as Selected Bidder for the Project, we 
shall continue to maintain compliance with Qualification Requirements till COD of the Project. 

8. We confirm that we have studied the provisions of relevant Indian laws and regulations as required to 

enable us to submit this Bid and execute the Contract Agreement, in the event of our selection as the 
Selected Bidder. We further undertake and agree that all such factors as mentioned in RfP have been fully 
examined and considered while submitting the Bid. 

9. We hereby confirm that we shall abide unreservedly with CESL’s decision in the qualification process for 

selection of Qualified Bidder and further warrant that under no circumstances we shall challenge either the 
CESL’s decision or its right to make such decision at any time in the future. 

10. We undertake, that if our bid is selected, we shall initiate the activities required to be undertaken by the 
Selected Bidder immediately upon issuance of Letter of Award (LoA) to us by CESL.  

11. If our bid is selected, we undertake to provide performance security as per the format specified in the 
Contract Agreement and comply with the other requirements of the RfP document.  

12. We agree to abide by our bid proposal for a period 120 days from the Bid Due date as stipulated in the RfP 
document and it shall remain binding upon us and may be accepted by you at any time before the expiration 
of that period.  

13. Until the Contract Agreement is executed between the Selected Bidder and Purchaser, our bid, together 

with your written acceptance thereof in the form of your LoA shall constitute a binding contract between 
parties. 

14. We understand that you are not bound to accept the lowest or any other bid you may receive. 

15. We, hereby, declare that only the persons or firms interested in this proposal as principals are named here 
and that no other persons or firms other than those mentioned herein have any interest in this proposal or 
in the contract to be entered into, if the award is made on us, that this proposal is made any connection 
with any other person, firm or party likewise submitting a proposal, is in all respects for and in good faith, 
without collusion or fraud. 

16. We have enclosed a Bid Bond of Rupees ………………. Crores (Rs. …………….) only in the form of 
bank guarantee no [Insert number of the Bank Guarantee] dated………….[Insert Date of the Bank 
Guarantee] as per your proforma (Annexure-XXX) from [Insert name of bank providing Bid Bond] 
and valid up to…….in terms of Clause xxxx of the RfP. 

17. With reference to our bid proposal no……………………………dated 
for………………………………… Dated…….., we hereby confirm that we have read the following 
provisions of the following clauses and further confirm that notwithstanding anything stated elsewhere to 
the contrary, the stipulation of these clauses are acceptable to us and we have not taken any deviation to 
these clauses. 

i. Governing Laws: Clause xxx of ITB 

ii. Settlement of Disputes: Clause xxx of ITB 

iii. Terms of payment: Clause xxx of SCC 

iv. Performance Security: Clause xxx of ITB 
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v. Taxes and Duties: Clause xx of ITB 

vi. Completion Time Guarantee: Clause xxx of ITB 

vii. Defects Liability: Clause xxx of ITB 

viii. Functional Guarantee: Clause xx of ITB 

ix. Patent Indemnity: Clause xx of ITB 

x. Limitations of Liability: Clause xx of ITB 

xi. Project information, Estimation, bid Assumptions and conditions for Evaluation: As per 
Tables in price. 

We further confirm that any deviation to the above clauses found anywhere in our bid proposal, implicit 
or explicit, shall stand unconditionally withdrawn, without any implication to CESL 

18. We confirm that the Bid shall remain valid for a period of one twenty (120) days from the Bid Deadline. 

 

The details of contact person are furnished as under:  

Name:   ……………………………………………… 

Designation:  ………………………………………………  

Name of the Company: ………………………………………………  

Address of the Bidder: ………………………………………………  

Phone Nos.:  ……………………………………………… 

Fax Nos.:  ……………………………………………… 

E-mail address:  ……………………………………………… 

Bid Bond 

 

Acceptance 

Thanking you, 

Yours sincerely, 

………………………. 

 

(Name and Signature of the authorized signatory in whose name Power of Attorney/ Board Resolution as per 
Clause xxxx is issued) 

 

Name:  ………………………………………………  

Designation: ……………………………………  

Address: ……………………………………………… 

 

Date:  …………………………. 

Place:  ………………………… 

Company Rubber Stamp
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ANNEXURE 2 - BID SECURITY 

Bank Guarantee 

(To be stamped in accordance with Stamp Act, if any, of the country of the issuing Bank) 

 

Bank Guarantee No. ……………………………… 

Date ……………………………………………… 

 

To: 

Convergence Energy Services Limited (CESL). (A 100% EESL Owned Subsidiary) 

Core-3, 2nd Floor, SCOPE Complex,  

Lodhi Road, New Delhi-110003 

 

Dear Sir(s), 

 

1. In accordance with invitation for bids under your RfP 
no………………………………………………dated……………………..M/s…………. having 

its registered/head office at………………………………………………………….(here in after called “Bidder”) 
wish to participate in the said bid  

 

2. We, the ……………………………………………… (Name and address of the bank), having our head 

office at ………………………………………………………………………………. at the request of the 
Bidder, do hereby i irrevocably, unconditionally and without reservation guarantee the due and faithful 

fulfilment and compliance of the terms and conditions of the Bidding Documents (including the RfP Document) 
by the said Bidder and unconditionally and irrevocably undertake to pay forthwith to CESL an amount of Rs. 
…………. (Rupees ……………………….. only) (hereinafter referred to as the “Guarantee”) as our primary 
obligation without any demur, reservation, recourse, contest or protest and without reference to the Bidder if the 
Bidder shall fail to fulfil or comply with all or any of the terms and conditions contained in the said Bidding 
Documents. 

 

3. Any such written demand made by CESL stating that the Bidder is in default of the due and faithful 

fulfilment and compliance with the terms and conditions contained in the Bidding Documents shall be final, 
conclusive and binding on the Bank. 

 

4.  We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable under this 
Guarantee without any demur, reservation, recourse, contest or protest and without any reference to the Bidder 
or any other person and irrespective of whether the claim of CESL is disputed by the Bidder or not, merely on 
the first demand from CESL stating that the amount claimed is due to CESL by reason of failure of the Bidder 
to fulfil and comply with the terms and conditions contained in the Bidding Documents including failure of the 
said Bidder to keep its Bid open during the Bid validity period as set forth in the said Bidding Documents for 
any reason whatsoever. Any such demand made on the Bank shall be conclusive as regards amount due and 
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payable by the Bank under this Guarantee. However, our liability under this Guarantee shall be restricted to an 
amount not exceeding INR….………… (Rupees …………………………. only). 

 

5. This Guarantee shall be irrevocable and remain in full force for a period of 180 (one hundred and 

eighty) days from the Bid Due Date exclusive of a claim period of 30 (thirty) days or for such extended period 
as may be mutually agreed between CESL and the Bidder, and agreed to by the Bank, and shall continue to be 

enforceable till all amounts under this Guarantee have been paid. 

 

6. We, the Bank, further agree that CESL shall be the sole judge to decide as to whether the Bidder is in 
default of due and faithful fulfilment and compliance with the terms and conditions contained in the Bidding 
Documents including, inter alia, the failure of the Bidder to keep its Bid open during the Bid validity period set 
forth in the said Bidding Documents, and the decision of CESL that the Bidder is in default as aforesaid shall be 
final and binding on us, notwithstanding any differences between CESL and the Bidder or any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. 

 

7. The Guarantee shall not be affected by any change in the constitution or winding up of the Bidder or the 

Bank or any absorption, merger or amalgamation of the Bidder or the Bank with any other person. 

 

8. In order to give full effect to this Guarantee, CESL shall be entitled to treat the Bank as the principal 
debtor. CESL shall have the fullest liberty without affecting in any way the liability of the Bank under this 
Guarantee from time to time to vary any of the terms and conditions contained in the said Bidding Documents 
or to extend time for submission of the Bids or the Bid validity period or the period for conveying acceptance of 
Letter of Award by the Bidder or the period for fulfilment and compliance with all or any of the terms and 
conditions contained in the said Bidding Documents by the said Bidder or to postpone for any time and from 
time to time any of the powers exercisable by it against the said Bidder and either to enforce or forbear from 
enforcing any of the terms and conditions contained in the said Bidding Documents or the securities available to 

CESL, and the Bank shall not be released from its liability under these presents by any exercise by CESL of the 
liberty with reference to the matters aforesaid or by reason of time being given to the said Bidder or any other 

forbearance, act or omission on the part of CESL or any indulgence by CESL to the said Bidder or by any 
change in the constitution of CESL or its absorption, merger or amalgamation with any other person or any 
other matter or thing whatsoever which under the law relating to sureties would but for this provision have the 
effect of releasing the Bank from its such liability. 

 

9. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or made if 
addressed to the Bank and sent by courier or by registered mail to the Bank at the address set forth herein.  

 

10. We undertake to make the payment on receipt of your notice of claim on us addressed to [name of Bank 
along with branch address] and delivered at our above branch which shall be deemed to have been duly 

authorised to receive the said notice of claim.  

 

11. It shall not be necessary for CESL to proceed against the said Bidder before proceeding against the 
Bank and the guarantee herein contained shall be enforceable against the Bank, notwithstanding any other 
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security which CESL may have obtained from the said Bidder or any other person and which shall, at the time 
when proceedings are taken against the Bank hereunder, be outstanding or unrealised. 

 

 

12. We, the Bank, further undertake not to revoke this Guarantee during its currency except with the 
previous express consent of CESL in writing.  

 

13. The Bank declares that it has power to issue this Guarantee and discharge the obligations contemplated 

herein, the undersigned is duly authorised and has full power to execute this Guarantee for and on behalf of the 
Bank and such Bank Guarantee may be encashed by CESL from any branch of the Bank in Delhi (in case the 

Bank doesn’t have a branch in Delhi then the encashment may be done at the Branch nearest to Delhi). 

 

14. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted to Rs. ……… 
crore (Rupees ……………….......... crore only). The Bank shall be liable to pay the said amount or any part 
thereof only if CESL serves a written claim on the Bank in accordance with paragraph 9 hereof, on or before 
[……. (indicate date falling 210 days after the Bid Due Date)]. 

 

In witness whereof the bank, through its authorized officer, has set its hand and stamp on this 
……………………………………………… Day of ………………20…………………at…………… 

 

Witness: 

Signature:       Signature: 

Name:        Name: 

Official address:      Designation with Bank Stamp 

Authorized vide Power of Attorney no. 

Date 

NOTE: 

 Bid Security amount shall be as specified in the RfP. 

 Complete mailing address of the Head Office of the Bank to be given. The bank guarantee validity date 
shall be one hundred eighty days from the Bid Due Date  

 The Stamp Paper of appropriate value shall be purchased in the name of guarantee issuing Bank. The Bank 
Guarantee shall be issued on a stamp paper of value as applicable in the State of the issuing bank in India or 
the State of Delhi in India or the State of India from where the BG shall be operated, whichever is higher. 

 While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the Bank Guarantee 
Verification Check List. Further, Bidders are required to fill up both checklist and enclose the same with the 
Bank Guarantee. 
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BANK GUARANTEE CHECK LIST 

1 Bank Guarantee No.   

2 Issuing Bank   

3 Nature of BG & No. of Pages   

4 Validity of BG   

5 Package Description   

6 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 

7 Bank Reference   

 

CHECK LIST 

Sl. No. Details of Checks YES / NO 

1 Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act?   

2 

Whether date, purpose of purchase of stamp paper and name of the purchaser 
are indicated on the back of Stamp paper under the Signature of Stamp 
vendor? (The date of purchase of stamp paper should be not later than the date 
of execution of BG and the stamp paper should be purchased either in the 
name of the executing Bank or the party on whose behalf the BG has been 
issued. Also the Stamp Paper should not be older than six months from the 
date of execution of BG) 

  

3 
In case the BG has been executed on Letter Head of the Bank, whether 
adhesive Stamp of appropriate value has been affixed thereon? 

  

4 
Has the executing Officer of BG indicated the name, designation and Power of 
Attorney No. / Signing Power no. etc., on the BG? 

  

5 

Is each page of BG duly signed / initiated by executants and whether stamp of 
Bank is affixed thereon? Whether the last page is signed with full particulars 
including two witnesses under seal of Bank as required in the prescribed 
proforma? 

  

6 
Does the Bank Guarantees compare verbatim with the proforma prescribed in 

the bid documents? 
  

7 
In case of any changes in contents of text, whether changes are of 
minor/clerical nature (which in no way limits the right of CESL in any 
manner)? 

  

8 

In case of deviations in text of BG, which materially affect the right of CESL, 
whether the changes have been agreed based on the opinion by Legal 

Department or BG I considered acceptable on the basis of opinion of law 
Department already available on the similar issue. 
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Sl. No. Details of Checks YES / NO 

9 Are the factual details such as Bid Document No. NOA/LOA/Contact No.,   

10 
Contract Price, Percentage of Advance, Amount of BG and Validity of BG 
correctly mentioned in the BG? 

  

11 
Whether overwriting / cutting if any on the BG have been properly 
authenticated under signature and seal of executant? 

  

12 
Whether the BG has been issued by a Bank in line with the provisions of Bid 
/Contract documents? 

  

13 
In case BG has been issued by a Bank other than those specified of Bid / 
Contract Documents, is the BG confirmed by a Bank in India acceptable as per 
Bid / Contract documents? 
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ATTACHMENT -I to ANNEXURE 2 

LIST OF BANKS ACCEPTABLE FOR SUBMISSION OF BANK GUARANTEE FOR BID SECURITY 
SCHEDULED COMMERCIAL BANKS 

 SBI AND ASSOCIATES 

Sl. No. Name of Banks Sl. No Name of Banks 

1 State Bank of India 5 State Bank of Mysore 

2 State Bank of Bikaner and Jaipur 6 State Bank of Patiala 

3 State Bank of Hyderabad 7 State Bank of Saurashtra 

4 State Bank of Indore 8 State Bank of Travancore 

 NATIONALISED BANKS 

Sl. No. Name of Banks Sl. No. Name of Banks 

9 Allahabad Bank 13 Canara Bank 

10 Andhra Bank 14 Central Bank of India 

11 Bank of India 15 Corporation Bank 

12 Bank of Maharashtra 16 Dena Bank 

17 Indian Bank 18 Indian Overseas Bank 

19 Oriental Bank of Commerce 20 Punjab National Bank 

21 Punjab & Sind Bank 22 Syndicate Bank 

23 Union Bank of India 24 United Bank of India 

25 UCO Bank 26 Vijaya Bank 

27 Bank of Baroda     

 SCHEDULED PRIVATE BANKS (INDIAN BANKS) 

Sl. No. Name of Banks Sl. No. Name of Banks 

27 Bank of Rajasthan 41 Sangli Bank Ltd. 

28 Bharat Overseas Bank Ltd. 42 South Indian Bank Ltd. 

29 Catholic Syrian Bank 43 Tamilnad Mercantile Bank Ltd. 

30 City Union Bank 44 United Western Bank Ltd. 

31 Dhanalakshmi Bank 45 ING Vysya Bank Ltd. 

32 Federal Bank Ltd. 46 UTI Bank Ltd. 

33 Jammu & Kashmir Bank Ltd. 47 
S.B.I. Commercial & International 
Bank Ltd. 

34 Karnataka Bank Ltd. 48 Ganesh Bank of Kurundwad Ltd. 
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Sl. No. Name of Banks Sl. No. Name of Banks 

35 Karur Vysya Bank Ltd. 49 IndusInd Bank Ltd. 

36 Lakshmi Vilas Bank Ltd. 50 ICICI Bank Ltd. 

37 Lord Krishna Bank Ltd. 51 HDFC Bank Ltd. 

38 Nainital Bank Ltd. 52 Centurion Bank of Punjab Limited 

39 Kotak Mahindra Bank 53 Development Credit Bank Ltd. 

40 Ratnakar Bank Ltd. 54 Yes Bank 

 IDFC Bank  Axis Bank 

 SCHEDULED PRIVATE BANKS (FOREIGN BANKS) 

Sl. No. Name of Banks Sl.No. Name of Banks 

55 Abu Dhabi Commercial Bank Ltd. 71 Sonali Bank 

56 ABN AMRO Bank Ltd. 72 Standard Chartered Bank 

57 American Express Bank Ltd. 73 J.P Morgan Chase Bank 

58 Bank of America NA 74 State Bank of Mauritius 

59 Bank of Behrain & Kuwait 75 Development Bank of Singapore 

60 Mashreq Bank 76 Bank of Ceylon 

61 Bank of Nova Scotia 77 Bank International Indonesia 

62 The Bank of Tokyo-Mitsubishi UFJ Limited. 78 Arab Bangladesh Bank 

63 Calyon Bank 79 Cho Hung Bank 

64 BNP Paribas 80 China Trust Bank 

65 Barclays Bank 81 MIzuho Corporate Bank Ltd. 

66 Citi Bank 82 Krung Thai Bank 

67 Deutsche Bank 83 Antwerp Diamond Bank N.V. Belgium 

68 
The Hong Kong and Shanghai Banking 

Corporation Ltd. 
84 

Internationale Netherlanden Bank N.V. 

(ING Bank) 

69 Oman International Bank 85 Bank of China Ltd. 

70 Societe Generale     

 PUBLIC SECTOR BANK 

Sl. No. Name of Banks Sl. No Name of Banks 

86 IDBI Ltd.     
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ANNEXURE  3 - POWER OF ATTORNEY FOR SINGLE BIDDER 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of execution) 

 

Know all men by these presents, We …………………………………………….(name and address of the 
registered office of the Bidder) do hereby constitute, appoint and authorize 
Mr./Ms……………………………………………… (name and residential address) who is presently 
employed with us and holding the position of……….as our attorney, to do in our name and on our behalf, 
all such acts, deeds and things necessary in connection with or incidental to our Bid for Request for Proposal 

(RfP) for Selection of Contractor for Design, Manufacture, Supply and Commissioning of 100 Electric 
Buses & 20 Chargers along with Comprehensive Annual Maintenance (Bid Document No.___ dated____), 

including signing and submission of all documents related to the Bid, including, undertakings, letters, 
certificates, acceptances, clarifications, guarantees, etc., making representations to the CESL, and providing 
information / responses to the CESL, representing us in all matters before the CESL, and generally dealing 
with the CESL in all matters in connection with our Bid for the said Project till the completion of the bidding 
process in accordance with the RfP. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always 
be deemed to have been done by us. 

All the terms used herein but not defined shall have the meaning ascribed to such terms under the RfP. 

 

For [Insert name of the Bidder on whose behalf PoA is executed] 

 

………………….. 

(Signature) 

 

Name: ……………………….  

Designation: ………………………. 

Accepted 

 

………..………… 

(Signature of the Attorney) 

 

Name: …………………………….  

Designation: ...…………………………..  

Address: ............................................. 

  

..................................................................... 

(Name, Designation and Address of the Attorney) 
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Specimen signatures of attorney attested by the Executant. 

 

………………………… 

(Signature of the Executant) 

 

 

………………………….. 

(Signature of Notary Public) 

 

Place: ………………………… 

Date: ………………………… 

 

Notes: 

1. To be executed by Bidder. 

2. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 
down by the applicable law and the charter documents of the executant(s) and when it is so required, the 

same should be under common seal of the executant affixed in accordance with the applicable procedure. 
Further, the person whose signatures are to be provided on the power of attorney shall be duly authorized 
by the executant(s) in this regard. 

3. Also, wherever required, the executant(s) should submit for verification the extract of the charter documents 

and documents such as a Board resolution / power of attorney, in favor of the Person executing this power 
of attorney for delegation of power hereunder on behalf of the executant(s). 
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ANNEXURE 4 - FORMAT FOR BIDDER’S COMPOSITION AND OWNERSHIP STRUCTURE 

 

1. Corporate Details: Please provide the following information for the Bidder. If the Bidder is a , please 
provide this information for each Member including the Lead Member: 

a) Company’s Name, Address, and Nationality:  

Name:  ……………………………………………… 

Address:  …………………………………………………………………………………………………  

…………………………………………………………………………………………………  

Website Address: ……………………………………………… 

Country of Origin: ……………………………………………… 

b) Year Organized: ……………………………………………… 

c) Company's Business Activities: ……………………………………………… 

Note: tick the applicable serial number 

d) Company's Local Address in India (if applicable): 

…………………………………………………. 

…………………………………………………. 

…………………………………………………. 

e) Name of the Authorized Signatory: ............................................. 

f) Telephone Number:  ………………………………………………. 

g) Email Address: ………………………………………………. 

h) Telefax Number: ………………………………………………. 

i) Please provide the following documents: 

i. Copy of the Memorandum and Articles of Association and certificate of incorporation or other 
equivalent organizational document (as applicable), including their amendments, certified by the 
Company Secretary as Attachment - 1 for Bidder 

ii. Authority letter (as per format for authorization given below in Annexure 6) in favor of CESL from 

the Bidder authorizing CESL to seek reference from their respective bankers & others as Annexure 
- 6  as per Clause xxx of the RfP. 

2. Details of Ownership Structure: 

Equity holding of Bidder owning 10% or more of total paid up equity. 

Name of the Bidder /  ……………Status of equity holding as on ………………………… 

Name of the 
Equity Holder 

Type and No. of 
Shares owned 

Extent of Voting 
Control (%) 
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Notes: 

i. Status of equity holding should be provided not earlier than thirty (30) days prior to Bid Due Date. 

 

For and on behalf of Bidder  

M/s…………………………………………………. 

 

………………………………….. 

(Signature of authorized representative) 

Name: …………………………………………………… 

Designation: ……………………………………………… 

 

…………………………….. 

(Stamp) 

 

Date: ……………………………  

Place: …………………………… 
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ANNEXURE 5 - FORMAT FOR AUTHORISATION 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of execution 

and duly attested by notary public) 

The undersigned hereby authorize(s) and request(s) all our Bankers, including its subsidiaries and 
branches, any person, firm, corporation or authority to furnish pertinent information deemed 
necessary and requested by CESL to verify our Bid for Request for Proposal (RfP) for Selection 
of Contractor for Design, Manufacture, Supply and Commissioning of 100 Electric Buses & 20 

Chargers along with Comprehensive Annual Maintenance or regarding our project development 
experience, financial standing and general reputation. 

 

For and on behalf of M/s……………. (Insert Name of Bidder ) 

 

 

................................. 

(Signature) 

 

Name of Authorized Signatory: ………………………………………………. 

 

(Signature and Name of the authorized signatory of the Company) 

 

Place: …………………………  

Date: …………………… 

 

 

…………………………….. 

(Company rubber stamp/seal) 

 

 

…………………………………. 

(Signature of Notary Public) 

 

Place: …………………………  

Date: …………………… 
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ANNEXURE  6 - FORMATS FOR BOARD RESOLUTION 

Format 1 

Format of the Board resolution for the Bidder Associate / Parent Company, where applicable 

 

[Note: The following resolution needs to be passed by the Boards of each of the entity/(ies) making equity 
investment] 

The Board, after discussion, at the duly convened Meeting on [Insert date], with the consent of all 
the Directors present and in compliance of the provisions of the Companies Act, 1956/2013, passed the 

following Resolution: 

RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 / Companies Act 2013 (as the 
case may be) and compliance thereof and as permitted under the Memorandum and Articles of Association 
of the company, approval of the Board be and is hereby accorded for investment of……….% (……per 
cent) of the total investment required for Design, Manufacture, Supply and Commissioning of xxxxxx 
Electric Buses and Chargers along with CAMC. (the “Project”). 

[Note: Equity investment obligations by the Bidderinvesting Associate or Parent or Ultimate Parent should 
add up to 100%.] 

FURTHER RESOLVED THAT MR/MS ……………………………..be and is hereby authorized to take 
all the steps required to be taken by the Company for submission of the Bid, including in particular, signing 
of the Bid, making changes thereto and submitting amended Bid, all the documents related to the Bid, 
certified copy of this Board resolution or letter or undertakings etc, required to be submitted to CESL as 
part of the Bid or such other documents as may be necessary in this regard. 

Certified True Copy 

 

Company rubber stamp to be affixed. 

[Notes: 

1. This certified true copy should be submitted on the letterhead of the Company, signed by the 
Company Secretary or  any Whole Time Director/ Manager (supported by a specific board 
resolution) of the Bidder 
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Format 2 

 

Format for the Board resolution of Parent company/Associate (in case experience of such entity has 
been utilized by the Bidder  for fulfilling the qualification criteria) 

The Board, after discussion, at the duly convened Meeting on [Insert date], with 

the consent of all the Directors present and in compliance of the provisions of the Companies Act, 1956 / 2013, 

passed the following Resolution: 

RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 / Companies Act, 2013 (as the 

case may be) and compliance thereof and as permitted under the Memorandum and Articles of Association of the 
company, approval of the Board be and is hereby accorded for issuing an Undertaking to the CESL, in the 

format specified in the RFP issued by the CESL, draft of which is attached hereto and initialed by the 
Chairman whereby the company undertakes to invest …………….percent (.... %) of the total equity 
share capital of Design, Manufacture, Supply and Commissioning of xxxxxx Electric Buses and xxxxxx 
Electric Chargers along with CAMC. (the “Project”) representing the entire amount proposed to be 
invested by [insert the name of the Bidder or Member] for the said Project, in case of failure of  
[Insert the name of the Bidder or Member] to make such investment". 

FURTHER RESOLVED THAT___,be and is hereby authorized to take all the steps required to be taken by 
the Company, including in particular, signing the said Undertaking, submitting the same to the CESL 
through ………………………………[Insert name of Bidder ] of all the related documents, certified copy 
of this Board resolution or letter, undertakings etc, required to be submitted to CESL as part of the Bid or such 
other documents as may be necessary in this regard. 

 

Certified True Copy 

Company rubber stamp to be affixed  

 

Note: 

1. This certified true copy should be submitted on the letterhead of the Company, signed by the 
Company Secretary or any Whole-time Director/Manager (supported by a specific board 

resolution) of Bidder . 
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ANNEXURE 7 - FORMAT FOR LETTER OF UNDERTAKING 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act) 

[To be executed by the Parent Company/Associate Supported by Board Resolution* and submitted by the 
Bidder along with the Bid, in case Bidder is relying on the strength of its Parent Company/Associate for 

meeting the stipulated Financial Qualification] 

Ref.: NIT/Bid Document No.: 

Our Reference No ..........................................    Date: ...................... 

Bidder's Name and Address: 

To, 
CGM (SCM) 
Convergence Energy Services Limited. 
(A 100% EESL Owned Subsidiary) 
Core-3, 2nd Floor, SCOPE Complex, Lodhi Road, New Delhi-110003 

 

Dear Sir/Madam, 

1. We, M/s (Name of the Parent Company/Associate) declare that we are the parent 
company/associate of M/s (Name of the Bidder) and have controlling interest therein. 

M/s................................... (Name of the Bidder) proposes to submit the bid for the Selection of 
Bidder for Design, Manufacture, Supplyand Commissioning of xxxx Electric Buses and xxxx 

Electric Chargers along with CAMC under RfP reference no.......................... dated. and have 
sought strength and support from us for meeting the stipulated Financial Qualifying Requirement 

as per Clause 7 of the RfP and its subsequent amendment. 

2. We hereby undertake that we hereby pledge our unconditional & irrevocable financial support for 

the execution of the said Project to M/s …….. (Name of the Bidder), for the execution of the 
Project, in case they are notified as the Selected Bidder under the provisions of the RfP. We further 

agree that this undertaking shall be without prejudice to the various liabilities that M/s (Name of 
Bidder) would be required to undertake in terms of the Agreement including the Performance 
Security as well as other obligations of M/s  (Name of the Bidder). 

3. This undertaking is irrevocable and unconditional and shall remain in force till the successful 

execution and performance of the entire Agreement and/or till it is discharged by CESL. 

4. We are herewith enclosing a copy of the Board Resolution* in support of this undertaking. 

 

Witness: 

Yours faithfully, 

(1) ................................... 

(Signature of Authorized Signatory) on behalf of the Parent Company/Associate  

Name &Designation ............................... 

(Seal of Holding Company)  

*Note: Bidder may strike off point no. 4 above, if board meeting could not be scheduled before bid submission date. The 
undertaking may be signed by either the Chairman of the Board or any other authorized person(s) who is authorized by 
the Board to act on behalf of the Company for the Parent Company/ Associate.  
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ANNEXURE 8 – FORMAT FOR AFFIDAVIT 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act) 

We [including any of our Parent company, Associate], hereby declare that as on Bid Due Date: 

a. the Bidder & any of its Associate including any  Member, their directors or key personnel have 

not been barred or included in the blacklist by any government agency or authority in India, the 
government of the jurisdiction of the Bidder or Members where they are incorporated or the 

jurisdiction of their principal place of business, or by any international financial institution such 
as the World Bank Group, Asian Development Bank, African Development Bank, Inter-
American Development Bank, Asian Infrastructure Investment Bank etc. or the United Nations 
or any of its agencies. 

b. the Bidder & any of its Associate & any of its Associate or their directors have not been convicted 
of any offence in India or abroad. 

c. We further declare that following investigations are pending / no investigation is pending [strike 
off whichever is not applicable] against us [including any of Associate or Parent] or CEO or any 

of our directors/ manager/key managerial personnel of the Applicant or their Associate. 

d. We further undertake to inform the CESL of any such matter as mentioned above on its 
occurrence after the date of this affidavit till the Effective Date. 

e. We undertake that, in case, any information provided in relation to this affidavit is found incorrect 
at any time hereafter, our Bid / LoA  / Contract Agreement (if executed) would stand rejected / 
recalled / terminated, as the case may be. 

 

 

……………………………………. 

Signature and Name of the authorized signatory of the Bidder  

 

………………………….. (Signature of Notary Public) 

 

Place: ………………………… 

Date: ………………………… 

 

Note: In case any investigation is pending against the Applicant, or Associate, or CEO or any of the 
directors/ manager/key managerial personnel of the Applicant / or their Associate, full details of such 

investigation including the name of the investigating agency, the charge/offence for which the 
investigation has been launched, name and designation of persons against whom the investigation has 
been launched and other relevant information should be disclosed under this affidavit.
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ANNEXURE 9  - FORMAT FOR FINANCIAL QUALIFICATION REQUIREMENT (NETWORTH) 

 

To, 

CGM (SCM) 

Convergence Energy Services Limited. 

(A 100% EESL Owned Subsidiary) 

Core-3, 2nd Floor, SCOPE Complex, Lodhi Road, New Delhi-110003 

 

Dear Sir/Madam, 

Sub: Bid for Request for Proposal (RfP) for Selection of Contractor for Design, Manufacture, Supply and 
Commissioning of 100 Electric Buses & 20 Chargers along with Comprehensive Annual Maintenance . 

1. [Note: Applicable in case of Bidder] 

We certify that the (Name of Bidder/Parent Company/Associate had a Net worth of Rs____Crore computed 
as per provisions of the RfP based on unconsolidated audited annual accounts as provided in Clause 7.1 of 
the RfP, as on the last day of the preceding Financial year. Also, the Net worth has not eroded by more than 
30% (thirty percent) in the last three financial years.  

Name of Bidder/Parent 
company/Associate 

Relationship with 
Bidder* 

Financial Year Net worth (Rs. 
Crore)** 

    

    

    

Total Net worth   

 

* The column for “Relationship with Bidder” is to be filled in only in case financial capability of 
Parent/Associate has been used for meeting Qualification Requirements. 

**The net worth of last 3 years to be provided in the table 
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Yours faithfully 

 

 

……………………………………… 

(Signature and name of the authorized signatory of the Bidder and Stamp) 

 

Name : ………………………………….  

Date : ………………………………….  

Place  : …………………………………. 

 

 

………………………………………… 

(Signature and Stamp of statutory Auditors of Bidder) 

 

Name : ………………………………….  

Date : …………………………………. 

Place  : …………………………………. 

Notes: 

 

1. Along with the above format, in a separate sheet, please provide details of computation of Net worth of 
last three (3) financial years duly certified by Statutory Auditor. 

2. Audited consolidated annual accounts of the Bidder may be used for the purpose of financial criteria 
provided the Bidder has at least 26% equity in each company whose accounts are merged in the audited 

consolidated accounts and provided further that the financial capability of such companies (of which 
accounts are being merged in the consolidated accounts) shall not be considered again for the purpose of 

evaluation of the Bid. 

3. In case Bidder takes recourse to its Parent/Associate for meeting financial requirements, then the financial 
years considered for such purpose should be same for the Bidder and their respective Parent / Associate. 
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ANNEXURE 10  - FORMAT FOR FINANCIAL QUALIFICATION REQUIREMENT (MINIMUM 

AVERAGE ANNUAL TURNOVER) 

(to be provided cumulatively in case bid is being submitted for more than one lot) 

 

To, 

CGM (SCM) 

Convergence Energy Services Limited. 

(A 100% EESL Owned Subsidiary) 

Core-3, 2nd Floor, SCOPE Complex, Lodhi Road, New Delhi-110003 

 

Dear Sir/Madam, 

 

Sub: Bid for Request for Proposal (RfP) for Selection of Contractor for Design, Manufacture, Supply and 
Commissioning of 100 Electric Buses & 20 Chargers along with Comprehensive Annual Maintenance . 

1. [Note: Applicable in case of Bidder] 

We certify that the (Name of Bidder/Parent Company/Associate had a Minimum Average Annual Turnover 
(MAAT) INR____Crore computed as per provisions of the RfP based on unconsolidated audited annual 
accounts, calculated as an average turnover of the last 3 years, as mentioned in Clause 7.1 of the RfP.  

Name of Bidder/Parent 
company/Associate 

Relationship with 
Bidder 

Financial Year MAAT (Rs. Crore) 

    

    

    

MAAT (Average of 3 years)   

 

** The column for “Relationship with Bidder” is to be filled in only in case financial capability of 
Parent/Associate has been used for meeting Qualification Requirements. 
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Yours faithfully 

 

 

……………………………………… 

(Signature and name of the authorized signatory of the Bidder and Stamp) 

 

Name : ………………………………….  

Date : ………………………………….  

Place  : …………………………………. 

 

 

………………………………………… 

(Signature and Stamp of statutory Auditors of Bidder ) 

 

Name : ………………………………….  

Date : …………………………………. 

Place  : …………………………………. 

 

Notes: 

1. Audited consolidated annual accounts of the Bidder may be used for the purpose of financial criteria 
provided the Bidder has at least 26% equity in each company whose accounts are merged in the audited 
consolidated accounts and provided further that the financial capability of such companies (of which 
accounts are being merged in the consolidated accounts) shall not be considered again for the purpose of 
evaluation of the Bid. 

2. In case Bidder takes recourse to its Parent/Associate for meeting financial requirements, then the financial 

years considered for such purpose should be same for the Bidder and their respective Parent / Associate. 
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ANNEXURE 11 - FORMAT FOR TECHNICAL QUALIFICATION REQUIREMENT 

 

To, 

CGM (SCM) 

Convergence Energy Services Limited. 

(A 100% EESL Owned Subsidiary) 

Core-3, 2nd Floor, SCOPE Complex, Lodhi Road, New Delhi-110003 

 

Dear Sir/Madam, 

 

Sub: Bid for Request for Proposal (RfP) for Selection of Contractor for Design, Manufacture, 
Supply and Commissioning of 100 Electric Buses & 20 Chargers along with Comprehensive 
Annual Maintenance . 

 

We certify that M/s. ………….. (Insert name of Bidder) meets the technical qualification criteria stipulated 

in clause 7.1 (D) of the RfP, which is as follows: 

1. Manufactured and supplied Electric Buses in the past period commencing from 01st April of the previous 
financial year till Bid Due Date 

 

2. Manufactured and supplied at least 80 ‘Electric Buses’ in at least one of the last five financial years’ or 
in the current financial year. 

 

3. Annual capacity to manufacture and supply at least 500 Buses prior to the Bid Due Date. 

 

  

Notes: 

1. License of manufacturing buses: Proof of manufacturing and sale like Work order, supply agreements, 
contract etc. (clearly mentioning the no. of unit sold, customer name and date of supply), proof of 

manufacturing capacity available and proof of delivery to be provided as supporting documents. 
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ANNEXURE 12 - RELATIONSHIP & DETAILS OF EQUITY SHAREHOLDING 

[To be filled by Bidder if credentials of Parent and / or Associates have been used by them] 

 

To, 

CGM (SCM) 

Convergence Energy Services Limited. 

(A 100% EESL Owned Subsidiary) 

Core-3, 2nd Floor, SCOPE Complex, Lodhi Road, New Delhi-110003 

 

Dear Sir/Madam, 

 

Sub: Bid for Request for Proposal (RfP) for Selection of Contractor for Design, Manufacture, Supply and 
Commissioning of 100 Electric Buses & 20 Chargers along with Comprehensive Annual Maintenance . 

 

We certify that M/s. …………. (insert name of the Bidder) have considered the financial capability of its 
Parent and / or Associate, for the purpose of meeting Qualification Requirements as per the instructions 
provided in the RfP. The name of Parent and / or Associate, nature of relationship(s) with such Parent and / 
or Associate and details of equity holding are as follows: 

Name of Company 
whose credentials 

considered 

Relationship with Bidder 
(Parent / Associate) 

Details of equity 
shareholding (refer 

notes below) 

Company 1     

…………….     

…………….     

…………….     

……………..     

 

NOTES: 

i. In case of Parent, the equity holding of the Parent in the Bidder, need to be specified. 

ii. In case of Associate under direct control of Bidder, the equity holding of the Bidder in the Associate, 
needs to be specified. 

iii. In case of Associate under common control of Parent, the equity holding of the Parent in the Associate 
of the Bidder  needs to be specified. 

  

 

Yours faithfully 

 

……………………………… 
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(Signature and name of the authorized signatory of the Company and stamp) 

 

Name: ………………………… 

Date: ………………………… 

Place: ………………………… 

 

 

…………………………………… 

(Signature and Stamp of statutory Auditors of Bidder ) 

 

Name: …………………………….. 

Date: …………………………….. 

Place: …………………………….. 

Date: …………………………….. 
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ANNEXURE 13 - FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY 

(On the letter head) 

 

 

To, 

CGM (SCM) 

Convergence Energy Services Limited. (A 100% EESL Owned Subsidiary) Core-3, 2nd Floor, SCOPE 
Complex, 

Lodhi Road, New Delhi-110003 

 

Sub: Letter of Acceptance of CESL Fraud Policy Ref: NIT/BID Document No.:- 

 

Dear Sir/Madam, 

 

We have read the contents of the Fraud Prevention Policy of CESL and undertake that we along with our 
associate/ suppliers/sub-contractors / sub-vendors / bidders/ service providers shall strictly abide by the 
provisions of the Fraud Prevention Policy of CESL as well as the relevant provisions of RfP. 

 

 

Thanking You, 

Yours faithfully, 

 

 

 

Signature ……………………………   Printed Name ……………………………. 
Designation…………………………   Common Seal ……………………………. 

 

Date: 

Place: 

 

 

 

FOR DETAILED POLICY, PLEASE VISIT OUR WEBSITE https://eeslindia.org/en/eesl-policies/ 
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ANNEXURE 14 - NO BLACKLISTING CERTIFICATE 

{On Bidders’ Letterhead } 

Format of self-certificate stating that the Entity/Promoter/s / Director/s of Entity are not blacklisted  

 

M/s ........................ (Name of the Bidder), (the names and addresses of the registered office)hereby certify 

and confirm that we or any of our promoter/s / director/s (not barred by Government of India (GoI)/ any state 
government/ any other entity of Central or State Govts or blacklisted by any State Government or Central 
Government / Department / Local Government Agency in India or similar agencies from foreign countries 
from participating in Project/s . 

 

We further confirm that we are aware that our Bid for the Project would be liable for rejection in case any 
material misrepresentation is made or discovered with regard to the requirements of this RFP at any stage of 
the Bidding Process or thereafter during the agreement period. 

 

 

 

Dated this ............................................................ Day of ……………………………. (Year). 

 

 

 

 

Signature of bidder with stamp & Address 
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ANNEXURE 15 - SELF-DECLARATION FOR TESTING CERTIFICATE 

(to be submitted by OEM) 

(To be submitted on OEM’s letter head) 

 

To, 

CGM (SCM) 

Convergence Energy Services Limited. (A 100% EESL Owned Subsidiary) Core-3,2nd Floor,  

SCOPE Complex, Lodhi Road, New Delhi -110003 

 

Sub: For providing testing certificate at the time of delivery 

 

Ref: NIT/BID Document No.: 

 

Dear Sir/Madam, 

 

 

We hereby confirm and declare that we, M/s <<Name >, <<Address>.> (name of OEM.) will provide the bus 

type approval certificate (CMVR certificate), homologation certificate for Standard(12m) Electric Bus (100% 
battery operated) from the designated testing center in India. i.e., ARAI/ICAT/CIRT/ VRDE at the time of 
delivery of vehicle. 

 

  

Thanking You. 

  

 

Yours faithfully, 

 

 

Signature Printed Name- 

 

Designation- 

 

Common Seal...... 
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ANNEXURE 16 - CERTFICATE REGARDING DECLARATION OF INDIGENIZATION 

REQUIREMENT 

(to be submitted by OEM ) 

(To be submitted on OEM’s letter head) 

 

To, 

CGM(SCM) 

Convergence Energy Services Limited. (A 100% EESL Owned Subsidiary) Core-3, 2nd Floor, SCOPE 
Complex, Lodhi Road, New Delhi-110003 

 

Sub: DECLARATIONOFINDIGENIZATIONREQUIREMENT 

 

Ref: NIT/Bid Document No: ............................................................................................................ 

 

Dear Sir/Madam, 

 

This is to certify that products and services offered for the Project (RfP Ref. _________ )  by M/s. (name of 

OEM), are in compliance with the following requirement and the bidder shall strictly abide by all provisions 
of the subject notification and details mentioned below. 

 

1. Part 1 (comprises of 18 critical components) are mandated to be indigenized under P-45021/2/2017-
PP (BE- II) dated 04th June 2020, Phased Manufacturing Program Guidelines by Ministry of heavy 
Industry. 

2. Part 2 (03 components) are allowed for Import – Battery Cell, Thermal System, BMS, as directed by 
Ministry of Heavy Industry. 

3. Part 3 (rest of the components) (27 Nos.), mandated to be indigenized for this tender as directed by 
Ministry of Heavy Industry. 

 

Part 1 

Sr. No. 

  

Component Details 

  

Type of Sourcing 
(Indigenous/Imported) 

  

Details of supplier (Name, 
Address, CIN certificate) 

Tier 1 Tier 2 Tier 3 

1 Vehicle Control Unit         

2 Traction Motor         

3 
Traction Motor controller/ 
Inverter 

        

4 HVAC         

5 Electric Compressor         
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Sr. No. 

  

Component Details 

  

Type of Sourcing 
(Indigenous/Imported) 

  

Details of supplier (Name, 
Address, CIN certificate) 

Tier 1 Tier 2 Tier 3 

6 

Power Control wiring 

harness along with 
connectors 

        

7 

MCB /Circuit 

breakers/Electric safety 
device 

        

8 AC charging inlet type 2         

9 
DC charging inlet CCS2 

/CHAdemo 
        

10 
Wheel rim integrated with 
hub motor 

        

11 DC -DC converter         

12 Electronic Throttle         

13 Instrument Panel         

14 On Board Charger         

15 

Lightening: Headlamp, Tail 

Lamp, Indicators, Interior 
Lamp, Flasher etc. 

        

16 Body Panel         

17 
DC charging inlet BEVC 
DC 001 

        

 

Part 2 

18 

Traction Battery Pack 

I. Battery Cell and 
module 

II. Thermal System 

III. Battery Management 
System 

        

        

        

        

 

 

 

Part 3 

19 Brake System including         
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ABS 

20 
Electric Vacuum Pump for 

brake booster 
        

21 
Steering system including 
electric/hydraulic assist 
system, electric pump 

        

22 Switches/ selection knobs         

23 chassis         

24 
Reverse parking alert 

system (RPAS) 
        

25 
Protection device as per AIS 
075 

        

26 
Vehicle Alarm system as 
per AIS 076 

        

27 
Vehicle location tracking 
system 

        

28 Body control module         

29 Axles         

30 
Suspension/ shocker 
absorber 

        

31 Horn         

32 Tires         

33 Windshield         

34 Wipers         

35 Seats (Passenger & Driver)         

36 Ignition Key/ Button         

37 Parking brake         

38 windows         

39 door locks and hinges         

40 
Main mirror & rear-view 
mirror 

        

41 safety belt         

42 air bags         

43 bumper         

44 Infotainment system, if any         
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45 Wheel rim         

 

Imported source includes direct as well as indirect imports. 

Indigenous source implies domestically manufactured/assembled and tested. 

 

 

 

Thanking You,  

Yours faithfully, 

 

Signature (Statutory Auditor/ Cost Auditor/ Practicing CA – As applicable) 

 

 

………………………………… 

Printed Name……………………………. Seal……………………… 

UDIN No ………………………… Date……………. 

Place……………………… 
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ANNEXURE 17 - CERTIFICATE REGARDING COMPLIANCE OF MeitY NOTIFICATION  

(to be submitted by OEM ) 

 

(To be submitted on OEM’s letter head) 

To, 

CGM(SCM) 

Convergence Energy Services Limited. (A 100% EESL Owned Subsidiary) Core-3, 2nd Floor, SCOPE 
Complex, Lodhi Road, New Delhi-110003 

 

Sub: Compliance of MeitY notification vide File No. 1(10)/2017−CLES dt. 02.07.18 

NIT/Bid Document No : 

 

Dear Sir/Madam, 

 

This is to certify that the products/items being offered/ under the Project (RfP Ref. _________ ) by M/s (Name 
of the OEM) meet the definition of domestically manufactured/produced Cyber Security Products as per Para 
4 of MeitY notification vide File no. 1(10)/2017−CLES dt. 02.07.18 and the _____ (name of OEM) shall 

strictly abide by all provisions of the subject notification. 

 

Thanking You, 

 

 

Yours faithfully, 

 

Date: ……………………………. Place: …………………………… 

  

Signature (Chartered Accountant) 

………………………………................. 

 

Printed Name……………………………. 

 

Seal……………………………………… UDIN No: ………………………………….. 

  

P.S. In case any complaint is received at CESL end against the bidder regarding supply of domestically 
manufactured/produced Cyber Security Products, the same shall be refereed to STQC, an attached office of 
MeitY 
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ANNEXURE 18 - CERTFICATE REGARDING DECLARATION OF LOCAL CONTENT 

 

[On the Letter Head of Bidder] 

 

 

To, 

CGM (SCM) 

Convergence Energy Services Limited. (A 100% EESL Owned Subsidiary) Core-3, 2nd Floor, SCOPE 
Complex, Lodhi Road, New Delhi-110003 

 

Sub: Compliance of Minimum Local Content Requirement as mentioned in Ministry of Commerce and 

Industry Trade and order no. P-45021/2/2017-PP(BE-II) dated 04th June 2020 

 

Ref: NIT/Bid Document No: ………………………………………… 

 

Dear Sir/Madam, 

This is to certify that following is the local content percentage …………………. being offered under the 

Project (RfP No. _________ ) by M/s (Name of OEM) are in compliance with Ministry of Commerce and 
Industry order no: P-45021/2/2017-PP(BE-II) dated 04th June 2020 and the bidder shall strictly abide by all 
provisions of the subject notification. 

 

Sr. No Item/s Percentage of Local Content 

1     

 

Thanking You, Yours faithfully, 

 

Signature (Statutory Auditor/ Cost Auditor – As applicable) 

 

 

………………………………………… 

Printed Name……………………………. Seal……………………… 

UDIN No ………………………… Date……………. 

Place……………………… 
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ANNEXURE 19- COMPLIANCE FOR LAND BORDER RESTRICTIONS 

Declaration regarding “Restrictions on procurement from a Bidder of a country which shares a land 
border with India” 

(To be submitted on Bidder’s Letter Head) 

To, 

CGM (SCM) 

Convergence Energy Services Limited.(A 100% EESL Owned Subsidiary) 

nd 

Core-3, Floor, SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

Dear Sir/Madam, 

 

With reference to our bid proposal for participation in RfP Ref:______ dated:………….., I/we hereby confirm 
that, I/We have read the clause xxx as mentioned in the tender document mentioned above regarding 

restrictions on procurement from a bidder of a country which shares a land border with India, on sub-
contracting to contractors and on transfer of technology from such countries. 

 

I/We certify that we/our OEM/suppliers /suppliers/sub-contractors are/is not from such a country and we will 
not sub-contract any work to a contractor from such countries unless such contractor is registered with the 
Competent Authority. 

AND 

“I/We certify that we/our OEM/suppliers /suppliers/sub-contractors are/is not from such a country having 
Transfer of Technology (ToT) arrangement requiring registration with the Competent Authority.  

 

OR 

I/We certify that we/our OEM/suppliers /suppliers/sub-contractors are/is from such a country and we further 
confirm that they hold a valid registration for Transfer of Technology (ToT) by the Competent Authority 
which is enclosed as Attachment __________ 

 

We hereby certify that we fulfil all requirements in this regard and are eligible to be considered. 

* 

*Bidder to strike-off, if not applicable. 

**Bidder to mention the Annexure no. 

 

 

Date:         Seal of Organization & Signature 

Place:        of Authorized Applicant 
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ANNEXURE 20 - REAL TIME GROSS SETTELMENT (RTGS)/ NATIONAL ELECTRONIC FUND 

TRANASFER (NEFT) 

 

From: M/s 

 

Subject: RTGS/NEFT Payments 

We are agreeing to accept admissible payments through electronic mode viz RTGS/NEFT. For this, we are 
providing the requisite information herein below. The RTGS/NEFT charges for the above facility may be 
deducted/Recovered from our admissible payment. 

Name Of City   

Bank Code No.   

Branch Code No.   

Bank’s Name   

Branch Address   

Branch Telephone/ Fax No.   

Supplier Account No.   

Type of Account   

IFSC Code for NEFT   

IFSC Code for RTGS   

Supplier’s name as per Account   

Telephone No. of Supplier   

Supplier’s E-mail ID   

GST No. of the supplier   

 

A cancelled cheque against above bank account number is also being enclosed. 

 

Encl: As above: - 

 

 

Confirmed by Banker       Signature of supplier 

with Seal        with Stamp & Address 
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ANNEXURE 21 – DEVIATION STATEMENT 

(Please Note that this is NIL deviation Bid. Any deviation in the 
bid is not acceptable and may lead to rejection of the bid 
submitted by the bidder. Bidder to fill NIL in this form). 
 
 

Name of work: …………………………………………………. 

Bidding document no. …………………………………………. 

(Provision of Clause no. 2.7 of Section 2 may also be referred) 

For the Bidder 

Name and Address: 

To, 

CGM (CONTRACTS) 

Convergence Energy Services Limited. (A 100% EESL Owned Subsidiary) 

Core-3, 2nd Floor, SCOPE Complex, Lodhi Road, New Delhi-110003 

Dear Sir, 

The following are the deviations and variations from and exceptions to the terms, conditions and specification 
of the bidding documents for IFB/RfP No . These 
deviations and  variations are exhaustive. We are furnishing below the cost of withdrawal for the deviations 
and variations stated in this Attachment. We shall withdraw the deviations proposed by us in this Attachment 
at the cost of withdrawal indicated herein, failing which our bid may be rejected and bid security may be 
forfeited. We confirm that except for these deviations and variations, the entire work shall be performed as 
per your specifications and conditions of bidding documents. Further, we agree that additional conditions, 
variations, deviations if any, found in the proposal documents other than those stated in this Attachment, save 
those pertaining to any rebates offered, shall not be given effect to: 
 

Section/Part/ 
Chapter 

Clause 
No. 

Page No. Statement of 
Deviations/ Variations 

Cost of withdrawal 

 

A. COMMERCIAL DEVIATIONS: 

B. TECHNICAL DEVIATIONS: 

Date:  
Place:

 

(Signature)……………………. 
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(Printed Name)……………………..

(Designation)............................... 
(Common Seal) ................................... 

Note: Continuations sheets of like size and format may be used as per Bidder's requirement. 



Section No.
Page No.
Para No/Clause No.
Section 2
15
2.4
Section 2
24
2.21
Section 2
30

E 5.1

Section 2
30
E 5.1 ii
Section 2
33
9
Section 2
34
10
Section 2
33
6
Section 2
55
13.3
Section 3
76
G 31

Volume 1

106

7.1

Volume 1

118

19.1

Volume 1

119

19.3 (8)

Volume 1

119

19.3 (8)

Volume 1

121

23

Request Authority to clarify mentioned statement'" transport to such place of destination in india"

6
Request authority to confirm: At few places bus warranty is mentioned only for1 year. Also, Warranty terms should 
not include battery or motor warranty for Performance security deposit

7 Request authority to clarify the value: 5% or 10 %

8 Request authority to Cap the performance security at 3 % and warranty timeline to be defined.  1 year or 2 years ?

9
Request authotiy to confirm: Invoicing will be done here in the name of CESL, who will be the exporter on the export 
documents?

" transport to such place of destination in india icluding insurance….."5

Performance security: implementing partner within 28 days of notification of award  shall provide security for 
the due performanced of contract between 3 to 10 % of the contract value

Transfer of ownership

Warranty terms: 'This warranty of all the works shall remain valid for 2 years after commisioning".

Liquidated damages: In case of any delay in execution of order beyond stipulated time, CESL reserves the right 
to recover from bidder a sum of equivalent 0.5 % of the value of delayed unexecuted work for each week  
subject to max 5% of total value of contract

As per RfP

Section 4 will Prevail

Section 4 will Prevail

Section 4 will Prevail

Section 4 will Prevail

Section 4 will Prevail

As per RfP

As per RfP, Refer Schedule E

As per RfP

As per RfP

CESL RemarksDescription as Per RfP Queries/ Clarification of the bidder

"Bid security/EMD (to be submitted before bid submission time……."

"Second contract:……."

Section 4 will Prevail

Section 4 will Prevail

Section 4 will Prevail

Section 4 will Prevail

SN

1 Request authority to confirm If LOA is not awarded then EMD is refundable.

2
Request authority to confirm: Who will apply waiver for customs duty exemption and local taxes exemptions. During 
signing of contract, Customs duty exemption authorization to be acquired or it should be paid on actuals by the local 
recipients?

3

Request authority to confirm: Why three contracts ?At some places, it is mentioned that three contracts will be 
executed, whereas template of one comprehensive contract is provided in Volume 3. The no. of contracts that will be 
required to be executed should be clarified.
If ex-works terms are valid then freight cannot be in our scope. Needs clarification (from the Incoterms perspective)

4 Request authority to confirm: who is going to be the beneficiary on insurance documents ?

Taxes Levies and duties

Award Criteria: First contract, second contract and third contract…..

Prototype testing and approval of the same (T7) - T5 + 4 weeks Prototype testing and approval of the same (T7) - T5 + 20 weeks*
*Delivery at mauritius port

Considering the Long lead time for imported part which will be ordered bases of LOA volumes and development of 
unique Tender specific parts , Vehicle build , performance trials before offering for inspection, 6 months time is 
requested

Fit-out works completion and delivery of min 30% Buses and Charger qty awarded in the LOA - T6 + 6 Weeks Fit-out works completion and delivery of min 30% Buses and Charger qty awarded in the LOA - T6 + 36
*Delivery at mauritius port

The next delivery of a minimum of 60% and 100% may need a minimum of 8 weeks from the preceding delivery 
timeline.

Homologation certificate for a 12m Electric Bus from a certified testing agency in India

19. INSPECTION AND PROCUREMENT SCHEDULE
19.1 The procurement of bus after the award of contract shall be subject to prototype approval by an 
Inspection Agency nominated by MEA/ CESL. The Inspection Agency will carry out a detailed inspection and 
trial of the prototype bus to ensure compliance with RfP specifications including particularly bus battery 
capacity and range, quality of the bus and workmanship

10
1. Request authority to clarify the homologation certificate pertaining to Mauritius and specific  local requirements of 
city/country or any European standards required over and above the CMVR certificate, if any
2. Is it required to submit the vehicle in Mauritius for approval by the government agency?

11

Request authority to clarify the requirement of detailed inspection, including the number of tests, location, and also 
confirm whether this event will be part of prototype approval or post-prototype approval

In case of testing at delivery site . What if bus gets rejected there (timeline, cost, freight)

What is detailed testing and field trials. Pls specify

12

13

23. INDIGENIZATION AND COMPONENT WISE MANUFACTURING AND ORIGIN INFORMATION - 
Bidder has to ensure >50% domestic value addition at vehicle level along with above mentioned norms to be 
certified by ICAT/ARAI/CIRT or any other testing agency notified under Rule 12 of the CMVR

Request authority to correct the rule as follows "Bidder has to ensure >50% domestic value addition at vehicle level 
along with above mentioned norms to be certified by ICAT/ARAI/CIRT or any other testing agency notified under Rule 
126 of the CMVR

14



Volume 1

121

23

Volume 2

128

1. 3.2

Volume 2
128
3.3
Volume 2
129
1. 3.4 b
Volume 2
129
1. 3.4 c
Volume 2
129
1. 3.4 b
Volume 2
129

1. 3.4 h

Volume 2
130
4 6.3
Volume 2
131
10

Volume 2

131
11
Volume 2
131
12. E
Volume 2
131
12. F
Volume 2
134
14.4
Volume 2
134
17.3 D
Volume 2
135

17.7 E

Volume 2

137

22.3 E

Volume 2
137
22.5

Request authority to amend as follows
Steel Radial Tube-less of size 295/80 R22.5 16PR or equivalent as per OEM design

24

Request authority to amend as follows
The minimum range of 220 kms on single charge duly certified as per AIS 040 standard by testing agency as per 
CMVR rule 126 along with type approval certificate.

25
Request authority to amend as follows
900 ± 30 mm

26
Request authority to amend as follows
As per CMVR

27

28

Steel Radial Tube-less of size 295/80 R22.5 16PR23

Wheelbase : As per UBS II

Angles (degrees)
Angle of approach (unladen), Angle of departure (unladen); Ramp over angle (half of break-over angle) - As 
per UBS II

Charging range: The minimum range of 250 kms on single charge duly certified as per AIS 040 standard by 
testing agency as per CMVR rule 126 along with type approval certificate.

Floor Height above ground (unladen) - 900 mm

Request authority to amend as follows
As per UBS II or As per CMVR

Floor surface material -Minimum 15 mm thickness phenolic resin bonded densified laminated compressed 
wooden floorboard 

Request authority to consider 12mm Plywood
OEM justification : Standard product offerings are majorly in 12mm thickness and comply to AIS 052 strength 
requirements.

Request authority to amend as follows
Allowed specific energy consumption of e bus when tested as per AIS 039:
 1.3 Kwh/km

22
It's optional feature however, it's not available for the said offering: is it possible it is considered as a deviation?

Acceleration (Meter / Sec.²) minimum - Greater than or equal to 0.8

Bus Speed of 0 – 30 kmph in Seconds. - Less than or equal to 10.5 seconds

18

Controls (optional) - Electronically controlled air suspension system

Minimum Gradeability from Stop at GVW - 17%

Allowed specific energy consumption of e bus when tested as per AIS 039:
 1.1 Kwh/km

Amended

As per RfP

As per RfP

As per UBS-II / As per CMVR

As per UBS-II / As per CMVR

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

Request authority to consider battery warranty of 5 years
Request Authoriy to provide following detail to determine battery life in kilometers
1. Road Type ; 2. Altitude ; 3. Average Speed ; 4. Passenger Load
5. Frequency of Stops 6.  No of Stops

Electric Drive Motors: Warranty of 6 years or 300,000 Kms, whichever is earlier.

23. INDIGENIZATION AND COMPONENT WISE MANUFACTURING AND ORIGIN INFORMATION 1.  FAME II is concluded on March 31, 2024,  hence  require confirmation regarding FAME's inclusion in RFP . 
2. Since FAME / PMP is not mentioned in the tender draft :  we request you to please specify if we should proceed with 
the tender quotation without considering FAME ? 
3.  Since FAME / PMP is not mentioned in the tender draft & FAME 2 is concluded on 31 Mar 24 : CMVR authroties 
have requsted to get a " clear process" of certifing the Indgenization and component wise mfg and origin information 
and requested to be included in the tender document 
1. "semiconductor & related components" are to be exempted from DVA calculation as per clause no. 24 =  Currently, 
the testing agency does not have clear guidelines which states that "which components are falling under the phrase  " 
Related components". 

15

16

17
Request authority to consider as below
Electric Drive Motors: Warranty of 5 years or 250,000 Kms, whichever is earlier.

Battery Life: Warranty of 6 years or 300,000 Kms, whichever is earlier. SoH of minimum 80% to be 
maintained during the warranty period.

Request authority to amend as follows
As per CMVR

19
Request authority to amend as follows
As per CMVR

20
Request authority to amend as follows
As per CMVR

21

Minimum seating capacity -45 Seats + Driver

Request authority to amend as follow
Minimum seating capacity: 44 Seats + Driver meeting bus body requirement as per AIS 052

29

Isolation switches for electrical circuits where RMS value of voltage exceeds 100 volts -  As per AIS 052 
Battery cut off (Total Three)
- One manual near driver seat
- One electronic on driver Dashboard area
- One manual at the rear compartment.

Lighting - internal & external and illumination -  All lights including interiors should be LED Type 
Head Lights – As per CMVR. Other information as per AIS:052 and AIS:153

30

Request authority to modify as per following: 
Battery cut off (Total Three Two ) as per AIS
Request authority to add option : 
 - One manual cut off switch located as per OEM design 
 - One electronic on driver Dashboard area

OEM Justification : As per CMVR, two (2) switches are required. 2 switches can fulfil can fulfil the necessary safety 
precautions.

31
Confirmation required from authority
1. Head lights - As per CMVR ( Non LED if certified by CMVR should be acceptable)
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ANNEXURE 15 - 

Article 2

2

37
Request autoirty to amend it as follow
Contractor to submit the CMVR type approval certificate for the allocated bus at the time of delivery of the first lot of 
buses, before the completion date of the first lot delivery timeline

38

Request authoity to confirm on delivery and commencemnet of service 
OEM understand:
Delivery wherever mentioned  = Vehicle at Mauritius port
Comencemnt of service = Vehicle at destination point without Registeration and insurnace as it's IB market.
The tender document mentions different Incoterms at different places i.e. FOR, DDP, ExW. The Incoterms should 
therefore be clarified.

39

Schedule E 
1.2 1.2 The Purchaser shall conduct, or cause to be conducted,, adequate trial runs of Prototypes to determine their 
compliance with Specifications and Standards, requirements and Safety Requirements : 
Needs clarity on the underlined clause. What is expected by adequate trials ? place of trial and conducting authority ? 
There must be a time limit alloted for conducting and cocluding on these tests as it will impact the approval milestone

IX. Contractor to submit the CMVR type approval certificate for the allocated bus at the time of prototype 
inspection of the Buses.

Request authority to confirm the term "delivery of the vehicle". As the Bidder, we interpret it as before completion of 
1st Lot and same interpretaion for FAME (if notified) .
According to FAME SOP, the application for a model can be submitted to ARAI after CMVR certification & Start of 
Production.

43

Charger and technical knowhow will be provided by OEM. Infrs development lies in the scope of the authority
We should seek clarity on the below points:
a) How and to what extent the electrical and civil infrastructure is required to be developed by Contractor for 
chargers? 
b) Who would assist in obtaining land clearances etc.?
c) Whether the licensing and certification will also have to be obtained by the bidder in their own name? 
Infrastructure for service, maintainence and accidental repair to be discussed before

SCHEDULE-E : TESTS

2.1 : The Operator shall, not later than [●] weeks prior to the likely date of conducting a Type Test, notify the 
Authority of its intent to conduct the Test and furnish particulars of the equipment and methodology forming part of 
the Test. : authority to clarify following 2 queries
1. These tests will be done at ARAI/ testing agencies in different point in time as per the testing slots available at ARAI 
: OEM understands that every time, before test is being conducted at ARAI, OEM need to notify the authority
2. If a certain test certification has already been obtained and available : do OEM need to repeat the test for authority 
to witness ?

Type tests

Delivery Schedule: 
The Contractor shall procure the Buses as per the Delivery Schedule provided in Schedule-C hereto and shall 
ensure the Buses are ready for Commencement of Service. The Contractor further agrees that prior to 
procurement of the Buses, it shall procure a Prototype Bus for the approval of the Purchaser in accordance 
with this Article.

SCHEDULE-E : TESTS

40

41
All Schedule E tests will be part of CMVR Certification for the product except # 12 and 13 which are component level 
tests.
OEM understands that if OEM provides the CMVR certification for all above tests certified by ARAI, then there is no 

As per RfP

As per RfP, Authority will provide Electrical Infrastructure till 
415 V

Amended

Amended

Amended, In Front and Rear as per UBS II/CMVR

As per RfP

As per RfP

As per RfP

As per RfP

Amended

As per RfP

Authority to consider as below
OEM will provide AC/DC Electric provision  for third party device fitment by the authority , ITS system will be in the 
scope of Authority

34

Will meet the Towing requirement as per CMVR, but height requirements as per IS 9760 can't be met. 
Thus, Request authorities to update the Specification to:
Heavy duty tow hook device capable to pull a vehicle with 1.2 times (minimum) the kerb weight of the bus with 30 
deg of the longitudinal axis of the bus. As per CMVR . Towing at Front of Bus is required and optional at Rear of Bus.

If changes requested by the authority go beyond RFP specifications, requiring CMVR/design modifications, additional 
time will be necessary for design, development, and delivery. Therefore, we request the authority to limit changes to 
exterior color scheme and decal requirements to less than 50k, or alternatively, provide state-specific decals and color 
schemes in a corrigendum to enable accurate cost estimation
Alternatively:
1. Should specify the design and color scheme in the tender RFP.
2. Any changes other than those specified in the RFP should be mutually agreed upon between the authority and the 
bidder, including adjustments in timeline and cost."

36

Request authory to re check as As the current practical temperature range for the battery is from -10°C to 55°C

ANNEXURE 15 - SELF-DECLARATION FOR TESTING CERTIFICATE
We hereby confirm and declare that we, M/s <<Name>, <<Address>> (name of bidder) will provide the bus
type approval certificate (CMVR certificate), homologation certificate for electric Bus (100% battery operated)
from the designated testing center in India. i.e., ARAI/ICAT/CIRT/ VRDE at the time of delivery of vehicle.

Development and maintaince of allied electric and civil infrastructure for chargers at final destination

42

ITS enabled bus:
iv. The Contractor is required to share vehicle health monitoring and diagnostics (VHMD) parameters through 
the bus CAN data on a real time basis with the ITMS Server. The following CAN parameters should be 
integrated to the ITS and capable of transmitting data at a frequency of 30 sec to a ITMS server.
a. Timestamp
b. Odometer reading
c. Vehicle Status
d. SoC (State of Charge)
The camera based passenger counter shall be integrated to the SCU at the time of proto approval or the 
delivery of the bus

VIII. Contractor need to meet high safety standards for battery packs. These standards include a protection 
level that is no less than IP67—which represents a high water and dustproof battery pack—and satisfactory 
operation safety in extreme temperatures ranging from 0 to 65°C.

Towing device front/rear, - As per UBS II

Paint/ color scheme : Colour scheme as per CESL requirement. The approval of design and shade of the paint 
be obtained from CESL before painting.
Exterior, interior colour schemes and logo/ graphics to be applied will be as notified by CESL

35

32

Only Mandatory VHMD parameters as per CMVR / UBSII s can be shown on Bus Driver console (Screen) for 
information
The ITS system should be within the scope of authority, as it's related to IB protocols that need to be met
For Camera based Passenger Counters - AC/DC provision will be provided

33
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Article 5
65
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66
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67
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166
19.5
Article 24
168
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Article 24

168

24.2

Article 24

168

24.3

Article 24
168

24.4

Article 28

168

28

Article 34
170
34
Article 34
171
34.1

Amended

51 Request authority to confirm for 1 vehicle or lot of buses ?

52

Payment for AMC  and uptime conclusion to be decided mutually between the bidder and the authroties. And 
accidentals would be on actuals
This tranche is “subject to successful operation of buses”, which is quite subjective term. The uptime etc. may be 
clarified.

53 Request Authority to do training as per quaterly schedule or 1 month prior notice for training

54
"The contractor shall be  required to provide CAMC for 1 year from the end of warranty period……….as well as 

accidental repairs……"
Request authority that Accident repair to be charged on actuals and not parts of CAMC:
Standard turn around time for accidental repairs: Minor 7 days, major 15 days

For lot of Buses

As per RfP

As per RfP
Training:
For lot of 100 buses, training should be provided to atleast 250 drivers and 100 technicians in batches (once 
in evry year during the currency of contract agreement)

Payment Terms:
For Freight
100 % on reciept of buses at final destination

Payment Terms:
For CAMC
25 % at the end of each quarter of CAMC period subject to successful operation of buses

48
Removal of Reject bus: need rectify rejected bus within 21 days of rejection, cotractor need to replace within 
30 days from date of expiry of rectification period. The purchser is entitled to to recover handling and storage 
charges @0.5 % of price of bus week

Requesting authority  to increase timeline to 45 and 90 days as buses will be in Mauritius and lead time for 
transportation is quite high and  uncertain. 

Amended

49

Payment Milestone
For Buses
80% on receipt of buses at the final destination (place of delivery) and completion of final inspection
10 % on achievement of COD as per the contract agreement
10 % at the end of warranty period 80% of the payment for bus and chargers is upon completion of delivery at final destination and completion of final 

inspection. However, within what duration the final inspection will be initiated and completed is not clear. This should 
be clarified.

Amended

50

Payment Terms:
For Chargers
80% on receipt of commisioning of chargers at the final destination
10 % on achievement of COD as per the contract agreement
10 % at the end of warranty period

Infrastructure for service, maintainence and accidental repair to be discussed before

As per RfP

As per RfP

As per RfP

As per RfP47

Liquidated damages: if contractor fails to ensure 95 % availability of buses during warranty period and CAMC, 
purchaser shall, without prejudice to other remedies of contract, levy, deduct pre estimate damages @ Rs 
5000 per bus per day  

44 Request authority to confirm 5% or 10 %

45 Request authority to confirm 5% or 10 %

46
Request authority to include 5 spare buses for maintaining 95 % uptime. There should be ceiling limit of pre 
estimated damages. it should be defined and mutually agreed by the OEM
Depot preparedness to be checked and validated.

Requesting 10 people to be stationed at Mauritius for 2 years. Costing under the scope of auhtorityResponse time during failure and Costing of INR 1000 per bus beyond 2 hrs of response time

Contractor fails to procure protoype within defined timelines, purchaser may recover from contractor  an 
amount equal to 0.5 % of performance securoty as damages for each and evry week,provided such damages 
shall not exceed 10%  of performance security

Delay in procurement:
Dealy in proto type:  Contractor fails to procure bus or charger within defined timelines ,contractor shall pay 
damages at the rate of 0.5 % of total project cost for each and wvery week as damages for each and evry 
week,provided such damages shall not exceed 10%  of total project cost
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Till the end of CAMC

Amended as Maximum 15 days 
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Amended

Amended

Remarks

Amended

As per RfP

As per RfP

6
EMD - Rs. 5.10 Crores (Equivalent to Rs. 5.10 Lacs per Bus) We request EMD BG @ Rs.75000 per bus approx. similar to NEBP-1 tender

2

Technical Qualification Criteria: 
Annual capacity for Bus manufacturing and supply: Certificate from a Chartered Engineer confirming
the adequate production capacity of E-buses and self-certification by the OEM on its letterhead.

We request you to consider proof of supply of atleast 500 electric buses in
previous Financial Year, instead of certificate from Chartered Engineer,
confirming the adequate production capacity.

3

9 Fit-out works completion and delivery of min 30% Buses and Charger qty awarded in the LOA - T6 +
6 Weeks
10 Delivery of minimum 60% Buses and Charger qty awarded in the LOA - T6 + 10 Weeks
11 Delivery of 100% Buses and Charger qty awarded in the LOA  - T6 + 14 Weeks

We request you to consider the timelines as under-
9 Fit-out works completion and delivery of min 30% Buses and Charger qty
awarded in the LOA - T7 + 8 Weeks
10 Delivery of minimum 60% Buses and Charger qty awarded in the LOA -
T7 + 12 Weeks
11 Delivery of 100% Buses and Charger qty awarded in the LOA - T7 + 14
Weeks

Description as Per RfP Queries/ Clarification of the bidder

1
Bid Validity: Bid shall remain valid for a period of 120 days from Bid Due Date. Pg no 3 of the RFP ( Bid details) Bid Validity Duration is mentioned as 180

days from date of opening of techno-commercial bid. Please clarify the bid
validty.

7

Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish
the performance security for three to ten percent (03%-10%) of the contract price.

1. Requested to freeze Performance security amount as Rs. 50000/- Per
Bus similar as per NMMT FAME-II Tender
2. PBG can be issued for a period of 1 year on yearly renewal basis

4

4.3.1. The Performance Security shall remain in force and effect during the Contract Period and shall
be returned in 60 days after the end of the tenure of the Contract Agreement

Please clarify the contract period/tenure of contact agreement.

5
Buses shall be subjected to detailed tests and field trials as prescribed in the RFP document. Please define the period for field trials.

10

‘The Bidder’ must have an annual capacity to manufacture and supply at least 500 Electric Buses prior
to the Bid Due Date. The manufacturing facility must be located in India

‘The Bidder’ must have an annual capacity to manufacture and supply at
least 5000 Electric Buses prior to the Bid Due Date. The manufacturing
facility must be located in India

11

the Minimum Average Annual Turnover (MAAT) of at least INR
202.30 crores. The MAAT shall be calculated as an average turnover of the last 3 years

the Minimum Average Annual Turnover (MAAT) of at least INR
3500 crores. The MAAT shall be calculated as an average turnover of the
last 3 years

8

Within 15 days of issuance of letter of award (LOA) from the purchaser, an irrevocable and
unconditional guarantee from a Bank for a sum equivalent to Rs. [**** (Rupees *******)]
Calculated at approximately 5% (Five percent) of the Total Project Cost

1. Requested to freeze Performance security amount as Rs. 50000/- Per
Bus similar as per NMMT FAME-II Tender
2. PBG can be issued for a period of 1 year on yearly renewal basis

9

The Bidder’ should have manufactured and supplied at least 80
‘Electric Buses’ in at least one of the last three financial years’ or in the current financial year

The Bidder’ should have manufactured and supplied at least 450 ‘Electric
Buses’ in at least one of the last three financial years’ or in the current
financial year

(i) The net worth of the Bidder should not be negative as on the last date of the preceding Financial
year
And

(i) A net-worth of Rs. 1000 Crore as on the last day of financial year as on
31.03.2024 and positive net worth during last three financial year
And
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14

In the event the Contractor is unable to procure any Bus and Charger as per the provisions of this
Agreement, for reasons not directly attributable to a Delay Event, the Contractor shall pay Damages at
the rate of 0.5 % (zero point five per cent) of the Total Project Cost (whose procurement is delayed)
for each and every week, or part thereof, till the date of procurement of such Bus, provided that such
Damages shall not exceed 10% (ten percent) of the Total Project Cost

In the event the Contractor is unable to procure any Bus and Charger as
per the provisions of this Agreement, for reasons not directly attributable
to a Delay Event, the Contractor shall pay Damages at the rate of 0.1 %
(zero point five per cent) of the Total Project Cost (whose procurement is
delayed) for each and every week, or part thereof, till the date of
procurement of such Bus, provided that such Damages shall not exceed 5%
(five percent) of the Total Project Cost

15

If the Contractor fails to ensure 95% availability of the buses during the Warranty Period and CAMC
period, the Purchaser shall, without prejudice to other remedies under the contract, levy/deduct pre-
estimated damages @ Rs.5,000/- per bus per day

If the Contractor fails to ensure 95% availability of the buses during the
Warranty Period and CAMC period, the Purchaser shall, without prejudice
to other remedies under the contract, levy/deduct pre-estimated damages
@ Rs.1,000/- per bus per day

12
And
(ii) The net worth should not have eroded by more than 30% (thirty
percent) in the last three years

And
(ii) The net worth should not have eroded by more than 30%
(thirtypercent) in the last three years

13

A. Buses
- 80% on receipt of Buses at the Final Destination (place of delivery) and completion of Final
Inspection.
- 10% on achievement of COD as per the Contract Agreement.
- 10% at the end of the Warranty Period.
B. Chargers
- 80% on receipt and commissioning of Chargers at the Final Destination.
- 10% on achievement of COD as per the Contract Agreement.
- 10% at the end of the Warranty Period.
C. Freight Charges
- 100% on receipt of Buses and Chargers at the Final Destination.
D. CAMC
- 25% at the end of each quarter of the CAMC period subject to successful operation of the Buses.

A. Buses
- 10% mobilization advance against submission of Performance Bank
Guarantee
- 80% on receipt of Buses at the Final Destination (place of delivery).
- 5% on completion of Final Inspection.
- 5% at the end of the Warranty Period.
B. Chargers
- 10% mobilization advance against submission of Performance Bank
Guanrantee
- 85% on receipt and commissioning of Chargers at the Final Destination.
- 5% at the end of the Warranty Period.
C. Freight Charges
- 100% on receipt of Buses and Chargers at the Final Destination.
D. CAMC
- Bills to be submit on fortnightly basis within 3 days and payment will be
released within 5 days of submission of bills.

16

Asked for signed by Statutory Auditor To be allow for self declaration 
(There is no role of Statutory Auditor to verify the same as the same is a
technical declaration only)

17
“Component Warranty” means the Contractor will provide warranty on battery and motor of all Buses
for a period of 6 years or 3,00,000 kms from COD, whichever is earlier and on Chargers for a period of
6 years.

We request to "CESL" that our standard warranty be considered as
follows:

Currently, our standard warranty for EV vehicles is 1 year or 100,000 km
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20

Upon receipt of such notice, the Contractor shall, within the period of 15 days and with all
reasonable speed, repair or replace the defective Goods or parts thereof, free of cost at the
ultimate destination. The Contractor shall take over the replaced parts/goods at the time of their
replacement. No claim whatsoever shall lie on CESL for the replaced parts/goods thereafter. In the
event of any correction of defects or replacement of defective material during the Warranty period,
the Warranty for the corrected or replaced material shall be extended to a further period

Kindly consider the following request: 
Warranty claims should be settled as per the OEM Warranty Policy, and
the correction of defects or replacement of defective materials during the
Warranty period should not extend the Warranty period further."

21

Special Services" are services that are not included under the contractual or standard services, but
must necessarily be delivered by the Consultant in order to properly perform its duties under the
Contract, because the external circumstances of service delivery have changed unexpectedly, or
because CESL has suspended the Services Force Majeure or because CESL, with the prior consent of
CESL, requires services that were not included in the invitation to tender but are necessary. No extra
cost is payable to fulfill the standard and / or special services.

Kindly consider the this request:"In any circumstances beyond the
Contractor's control, all costs shall be payable by the Authority to the
Contractor."

Currently, our standard warranty for EV vehicles is 1 year or 100,000 km
from the date of commissioning (COD), whichever comes first. For the
traction motor, the standard warranty is 150000 km or 2 years, whichever
comes first. Additionally, the high-voltage (HV) battery is covered for 5
years or 300,000 km, whichever comes first.

18
Warranty of 6 years or 300,000 Kms, whichever is earlier. SoH of minimum 80% to be maintained
during the warranty period

19

Warranty of 6 years or 300,000 Kms, whichever is earlier. Direct drive motor, Permanent-magnet
synchronous motor with minimum maintenance. Motor should be able to operate efficiently at
ambient temperatures of approximately 0 to 50 degrees centigrade, humidity level from 5% to 100%
during the warranty period.

25

For each lot of 100 buses or part thereof, following training shall be provided by the
Contractor:
a) The Contractor shall arrange training (including both classroom and on-board
training) at Final Destination for at least 250 drivers in batches.
b) Similarly, training shall be arranged at Final Destination for at least 100 technicians/
supervisors/ engineers (including both classroom and at the depot) in batches.

Request to authaurity Kindly Consider follwing : 
1)The Contractor shall provide initial driver and technical training as per
clauses 28.1 and 28.2 only once. Subsequent training will be chargeable
according to the Contractor's policy.
2)The Purchaser/customer should arrange seating, tables, chairs, a
classroom, a projector, a vehicle, and a vehicle charging facility for the
training session.

22

These buses shall be attended at Authority Depots as well as for minor repairs on line to minimize
down time. The maximum response time (i.e. time required for suppliers’ maintenance engineers to
report to the site after a request call/ telegram/ fax/ email is made or letter is written) for breakdown 
complaint on line, during CAMC period shall not exceed 2 hours. Any delay beyond 2 hours on line,
a fine an amount equivalent to INR 1,000 per bus per day shall be imposed on the Contractor each
time. During Warranty Period, the Contractor would provide his well trained resident engineers/
Technicians/ trained staff etc to attend to the maintenance and servicing of bus(es) to ensure quality
assurance/control etc. and for checking and preventive maintenance prior to the schedule of
departure of each bus daily/regularly

Request to Authority kindly consider extending the maximum response
time for maintenance complaints to 2-4 hours, instead of 2 hours, due to
traffic conditions and distance ( Variable distance) from the depot.

23

25% at the end of each quarter of the CAMC period subject to successful operation of the
Buses. We suggest the following Payment Terms:

100% payment at the end of each month of the CAMC period, subject to
successful operation of the buses. Payment from CESL will be released
within 7 days upon receipt of the invoice."

24

Payment from CESL will be released within 30 days from receipt of the invoice
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26

Bus and other available facilities with the Authority will be provided by the Authority and course
materials will be provided by Contractor on free of cost basis. This training will be provided free of
cost, as and when required by the Authority/ Purchaser during the currency of Contract.

27

The Training shall be provided by the Contractor at least once in each year during the currency of
the Contract Agreement.

Request to CESL: The Contractor shall provide training at least once
annually during the term of the Contract Agreement, with charges
applicable.

30

Repairs due to accidents because of the reasons attributable to the defects/mechanical failure/fire of
the bus shall be the responsibility of the Contractor. Authority’s decision regarding whether the
accident is because of defects/mechanical failure or otherwise shall be final. 

Request to the authority kinldy consider this clause as :- Repairs due to
accidents attributed to defects, mechanical failure, or fire of the bus shall
be the responsibility of the Contractor. The determination of whether the
accident resulted from defects, mechanical failure, or other causes shall be
made jointly by the Authority and the Contractor. In the event of
disagreement, both parties shall mutually agree on "OEM Technical
expert" to assess and decide on the cause of the accident."

28

The Contractor shall be required to provide CAMC for maintenance of Buses and Chargers for 1
year from the end of the Warranty Period for complete bus system inclusive of consumables, spare
parts, replacement of assemblies/ subassemblies, systems etc. taking into account preventive/docking 
maintenance, normal wear & tear, major repairs/ over-hauling and break downs as well as accidental
repairs (mechanical & body), broken lights and routine body repairs etc. inclusive of labour cost to
ensure 95% availability during the CAMC period. The Contractor shall be responsible for carrying out
repairs and servicing etc. for complete buses (including supply of consumables, replacement &
fitment of spare parts/ body parts/ aggregates/ assemblies/ sub assemblies etc).

1)Request to the authority: Please clarify who will be responsible for
maintaining the complete bus system, including consumables, spare parts,
assemblies, preventive maintenance, repairs, and associated costs during
the Warranty Period, if the CAMC Period starts at the end of the warranty
period."

2)The Authority is requested to clarify the calculation basis for the
"Depreciated Capital Expenditure Value" for equipment, machinery, or
tools provided by the Service Provider for AMC services. This payment is
due to the Contractor upon termination of this Agreement or if not
extended beyond one year.

29

The Bus-wise maintenance shall be on regular basis to ensure at least 95% availability during CAMC
period. In case of failure to arrange for an immediate repair/maintenance to keep 95% availability, the
Contractor shall be liable for pre-estimated damages of Rs. 5,000/- per day per bus. The amount of
pre-estimated damages will be recovered from outstanding payment of the Contractor or from
performance security as the case may be. The Contractor agrees that the aforesaid pre-estimated
damage is a fair and genuine pre-estimated and he shall not dispute the same in any manner. There 

All penalty/damages/fines amount shown in this RFP
should be limited to a maximum of an amount of equal to 0.5% (Capped)
of the total  Monthly Billing of CAMC .



Section No. 4
Page No.79
Para No/Clause No.34.7,
Article 34, Vol 3

Section No. 4
Page No.79
Para No/Clause No.34.8,
Article 34, Vol 3

Section No. 4
Page No. 82
Para No/Clause No.35.10,
Article 35, Vol 3

Section No. 3
Page No. 12
Para No/Clause No. 7.3.1.4,
Scope of Facilities

Section No. ITB
Page No. 13
Para No/Clause No. 7.3.1.7,
Scope of Facilities

Section 4 will Prevail

As per RfP

As per RfP

As per RfP, as per mutual consent 
between Authority and the 
Contractor

Section 4 will Prevail

31

The Authority shall provide adequate sitting space for Contractor’s engineer/ technician/ labourers at
its depot during CAMC period (including Warranty Period). The Authority shall also provide storage
space for storing the essential spares for maintenance of buses. However, Contractor shall be
required to bear the expenditure towards cost of Electricity, water and such other charges which
he has to incur to provide the CAMC services. Contractor shall settle all the expenditure towards
electricity, water and such other charges/ bills, which he has to incur to provide the CAMC services, on
regular basis and submit documentary proof in support of that alongwith bill for CAMC payment. In
case Contractor fails to pay the outstanding bills of water, electricity etc as mentioned above, the
Purchaser will make the payment of CAMC charges after recovering necessary deduction on account
of outstanding bills. Contractor shall be required to make his own arrangement for Plant and
Machinery, Tools, Jigs & Fixtures etc. required for proper Maintenance Services during Warranty and
CAMC period.

*Request the Authority to provide concise details of essential workshop
infrastructure required for providing CAMC services during the CAMC
period, including storag rooms, 1 pit and 1 bay per 25 buses, aggregate
rooms, pantry, toilets, humidity control room, adequate lighting.
pneumatic pipeline , toilet,driknking water facilty in the alloted workshop
premiss, and specify monthly charges for water and electricity.
*Request to Authoirty -Kindly clarify the following regarding the CAMC
rate estimation:
1.The RFP does not specify the annual assured kilometer for calculating the
AMC rates. Please clarify.
2.What is the number of operational days in a year?
3.Please clarify the number of depots/Workshop for all 100 buses as
mentioned in the RFP, and the depot-wise fleet (number of buses per
depot). This information is not mentioned anywhere in the RFP and is
crucial for determining /estimation the AMC rate.

34

To enable CESL to finalise the requirement of recommended spares which are ordered subsequent to
placement of order for main equipment/plant, in addition to necessary technical details, catalogue
and such other information brought-out herein above, the Implementing Partner will also provide a
justification in support of reasonableness of the quoted prices of spares which will, interalia, include
documentary evidence that the prices quoted by the Implementing Partner to CESL are not higher
than those charged by him from other customers in the same period.

Request to CESL: Kindly accept the documentary evidence in the form of a
standard spare parts list price to support the justification of the
reasonableness of the spare parts prices quoted by the implementing
partner/contractor.

35

The Contractor or Implementing Partner will provide CESL with all the addresses and particulars of his
sub-suppliers while placing the order on vendors for items/components/equipment covered under
the Contract and will further ensure with his vendors that CESL, if so desires, will have the right to
place order for spares directly on them on mutually agreed terms based on offers of such vendors.

Request to CESL kindly consider:-
The vendor receiving the order for spare parts for CESL/Authority should
be only the authorized vendor of the OEM or the central/regional
warehouse of spare parts.

32

In case Contractor does not perform the AMC Contract satisfactorily, Purchaser may terminate the
Contract, forfeit the performance guarantee and take action as per the Contract Agreement for
remaining portion of AMC period. Purchaser’s decision in this regard shall be final.

Request to the authority kinldy consider this clause as :-If the Contractor
does not satisfactorily perform the AMC Contract, both the Purchaser and
Contractor shall jointly assess the situation. The Purchaser may consider
terminating the Contract, forfeiting the performance guarantee, and taking
further action as per the Contract Agreement for the remaining portion of
the AMC period. Any decision regarding this matter shall be made jointly
by both parties, in accordance with the terms and conditions of the
Contract."

33

The Authority may choose to execute a separate CAMC agreement with the Contractor post the
completion of the CAMC period as per the Contract Agreement. The terms and conditions for such
services maybe mutually agreed upon between the Contractor and the Authority.

As per the RFP document, the CAMC contract period is initially one year. If
extended for additional years, the authority is requested to clarify the
duration of the extension.
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The Implementing Partner shall warrant that all spares supplied will be new and in
accordance with the Contract Documents and will be free from de-fects in design, material and
workmanship and shall further guarantee as under i)For 3 years operational spares (both mandatory
and recommended) a)For any item of spares ordered or to be ordered by CESL for 3 years operational
requirement of the plant which are manufactured as a continuous operation together with the
corresponding main equipment/component, the Defect Liability Period will be twelve (12) months
from the scheduled date of commercial operation of main equipment/ plant under the Contract.
'Commercial Operation' shall mean the conditions of operation in which the complete equipment
covered under the Contract is officially declared by CESL to be available for continuous operation at
different loads up to and including rated capacity. Such declaration by CESL, however, shall not relieve
or prejudice the Implementing Partner any of his obligations under the Contract. In case of any failure
in the original component/equipment’s due to faulty designs, materials and workmanship, the
corresponding spare parts, if any, supplied will be replaced without any extra cost to CESL unless a
joint examination and analysis by CESL and the Implementing Partner of such spare parts prove that
the defect found in the original part that failed, can safely be assumed not to be present in spare
parts. Such replaced spare parts will have the same Defect Liability as applicable to the replacement
made for the defective original part/component provided that such replacement for the original
equipment and the spare replaced are again manufactured together. The discarded spare parts will
become the property of the Implementing Partner as soon as they have been replaced by the
Implementing Partner.

We request that CESL kindly consider our suggestion and standard
warranty policy as follows:

The standard spare parts warranty is 6 months from the date of the
invoice. If this is not related to the spare parts warranty, further
clarification is required

36

The Contractor or Implementing Partner shall guarantee the long term availability of spares to CESL
for the full life of the equipment covered under the Con-tract. The Implementing Partner shall
guarantee that before going out of production of spare parts of the equipment covered under the
Contract, he shall give CESL at least 2 years advance notice so that the latter may order his bulk
requirement of spares, if it so desires. The same provision will also be applicable to Sub-
Implementing Partners. Further, in case of discontinuance of manufacture of any spares by the
Contractor and/or his Sub- Contractor or Implementing Partner, Implementing Partner will provide
CESL, two years in advance, with full manufacturing drawings, material specification and technical
information including information on alternative equivalent makes required by CESL for the purpose 

Request to CESL kindly consider as :-The Implementing Partner shall
guarantee that before going out of production of spare parts of the
equipment covered under the Contract, he shall give CESL at least 1 years
advance notice so that the latter may order his bulk requirement of spares,
if it so desires.

37

The prices of all future requirements of item of spares beyond 3 years operational requirement will be
derived from the corresponding ex works price at which the order for such spares have been placed
by CESL as a part of mandatory spares or recommended spares, or from the rates of mandatory spares
or recommended spares as quoted by/ negotiated with the Implementing Partner. Ex-works order
price of future spares shall be computed in accordance with the price adjustment provisions covered
under the main Contract excepting that the base indices will be counted from the scheduled date of
Commissioning of the last equipment under the main project and there will be no ceiling on the
amount of variation in the prices. The above option for procuring future recommended spares by
CESL shall remain valid for the period of 5 years from the date of Commissioning of the equipment.

Remaks on Spare Parts Price Validity : 
Standard price will be shared during COD & in case changes in any parts
pricing same will be notify to CESL
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39

For the item of spares ordered or to be ordered by CESL for 3 years operational requirement of the
plant, which with the written approval of CESL, are not manufactured as a continuous operation will
be warranted for 7000 hrs of trouble free operation if used within a period of eighteen (18) months
reckoned from the date of delivery at site. However, if such spare parts are put to use after eighteen
(18) months of the delivery at Site then the guarantee of such spares will stand valid till the expiry of
thirty six (36) months from the scheduled date of Commissioning of equipment/plant covered under
the contract or 7000 hrs of trouble free operation after such spares are put in service, whichever is
earlier.
b)For the item of spares ordered or to be ordered by CESL for 3 years operational requirement of the
plant, which with the written approval of CESL, are not manufactured as a continuous operation will
be warranted for 7000 hrs of trouble free operation if used within a period of eighteen (18) months
reckoned from the date of delivery at site. However, if such spare parts are put to use after eighteen
(18) months of the delivery at Site then the guarantee of such spares will stand valid till the expiry of
thirty six (36) months from the scheduled date of Commissioning of equipment/plant covered under
the contract or 7000 hrs of trouble free operation after such spares are put in service, whichever is
earlier.
c)For long term requirement For item of spares that may be ordered by CESL to cover requirements
beyond 3 years of Initial Operation of the plant, the warranty will be till the expiry of 7000 hrs of
trouble free operation if used within a period of eighteen (18) months from the date of delivery at
site. For item of spares that may be used after eighteen (18) months from the date of delivery at site,
the warranty period will be 12 months from the date they are put to use or 7000 hrs of trouble free
operation, whichever is earlier. In any case the defect liability of spares will expire at the end of forty
eight (48) months from the date of their receipt at site.

40

The Defect Liability of spares covered in para (b) & (c) above, that are not used within 18 months from
the respective date of the delivery at Site will, however, be subject to condition that all such spares
being stored/maintained/preserved in accordance with Implementing Partner's standard
recommended practice, if any, and the same has been furnished to CESL.

43

Warranty of 6 years or 300,000 Kms, whichever is
earlier.
Direct drive motor, Permanent-magnet synchronous motor with minimum maintenance.
Motor should be able to operate efficiently at ambient temperatures of approximately 0 to 50 degrees
centigrade, humidity level from 5% to 100% during the warranty period.

Request authority that the Motor warranty should be 3 years or 210,000
kms (whichever is earlier)

44

Braking system
Dual circuit full air brake, Electronic Braking System (EBS) with Disc Brake at Front & Disc or Drum
Brake
at Rear.
In case of Brake Failure, provision should be made for obtaining effectiveness of service brakes.
Graduated hand controlled, spring actuated parking brakes acting on rear wheels.

Request authority to mention ABS instead of EBS 

41

Safety–Short circuit/ Over Temperature / Lightening Protection. Request authority to provide the relevant lightening protection standard to
be complied with

42
Warranty of 6 years or 300,000 Kms, whichever is
earlier. SoH of minimum 80% to be maintained during
the warranty period.

Request authority to to change the battery warranty should be 5 years or
300,000 kms (whichever is earlier)
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54
-

Additional Query Request authority to provide 60 mins of opportunity charging time

55
-

Additional Query Request authority to provide the overnight charging time available

56 - Additional Query Request authority to share the total daily running km per bus

57
-

Additional Query
UN 38.3 Certification 6- 8 weeks required for certification.

As per RfP

As per RfP

As per RfP

As per RfP

Amended

Amended

Amended

As per RfP

As per RfP

As per RfP

As per RfP

47

FR Grade material glass wool, PU foam or
thermocol.
As per AIS:052.

Request authority to consider insulation only in Roof & Side as required,
but there will not be any specisfic insulation in Battery compartment(as
per AIS*52) 

48

Battery cut off (Total Three)
- One manual near driver seat
- One electronic on driver Dashboard area
- One manual at the rear compartment.

Request authority that two battery cuttoff should be provided (Total Two)
- One manual near driver seat
- One electronic on driver Dashboard area

45

Electronic type duly approved /certified as per
AIS:018/2001 or latest, tamper proof and be adjusted
to applicable speed limit.

Request authority to remove the requirement of AIS 018/2001 as special
speed limiting device is not required as max speed will be less than 80
kmph for city buses and the speed is limited by Software technology . We
can provide max speed report.

46
The minimum range of 250 kms on single charge duly
certified as per AIS 040 standard by testing agency as
per CMVR rule 126 along with type approval
certificate.

Request authority to mention the minimum range should be 200km as per
AIS 040. Considered as per CESL tender conditions 

51

7. Power
8. Charger Current
9. Charger Voltage

Request authority that motor power will be provided for ITM

Request the authority that charger current and charger voltage will be
available at charger level instead of vehicle level

52

VIII. Contractor need to meet high safety standards for battery packs. These standards include a
protection level that is no less than IP67—which represents a high water and dustproof battery
pack—and satisfactory operation safety in extreme temperatures ranging from 0 to 65°C

Request authority that battery packs should operate satisfactoryly in
extreme temperatures ranging from 0 to 55°C

49

The Camera Based Passenger Counter shall be integrated to the SCU at the time of prototype
approval, or delivery of the bus or as a date mutually agreed with the Authority

Request authority to share ITMS Server configuration required.

50

All the equipment of the ITS shall be integrated to single control unit and the vehicle CAN Bus for
transmitting the data to ITMS Server. The Cost of such integration should be the
responsibility of the Contractor.

Request authority to share ITMS Server configuration required. VTS system
(4G/ 5G eSIM) navigation system information required .

53

LOA + 4 weeks Request authority to provide 16 weeks for prototype after LOA 
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59

Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish
the performance security for three to ten percent (03%-10%) of the contract price. 

We Request Authority to kindly modify the points as mentioned below: 
Within twenty-eight (28), or such additional period as may be mutually
agreed, days after receipt of the letter of award, the successful bidder shall
furnish the performance security for three to ten percent (03%-10%) of the
contract price. 

60

CESL requires that bidders observe the highest standard of ethics during the procurement and
execution of such contracts. In pursuance of this policy, CESL: defines, for the purposes of this
provision, the terms set forth below as follows

We Request Authority to kindly modify the points as mentioned below: 
CESL requires that bidders observe the highest standard of ethics during
the procurement and execution of such this contracts. In pursuance of this
policy, CESL: defines, for the purposes of this provision, the terms set forth
below as follows

58

Within twenty-eight (28) days of receipt of the contract agreement, the successful bidder shall sign
and date the contract agreement and return it to CESL. Contract agreement will contain agreement on
stamp paper, bid documents and bidder’s offer etc.

We Request Authority to kindly modify the points as mentioned below: 
Within twenty-eight (28) days of receipt of the contract agreement, or 
such additional period as may be mutually agreed, the successful bidder
shall sign and date the contract agreement and return it to CESL. Contract
agreement will contain agreement on stamp paper, bid documents and
bidder’s offer etc.

61

Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub clause 5.8, if a bidder after
having been issued and letter of award, either does not sign the contract agreement or does not
submit an acceptable performance security pursuant to ITB clause 5.6, such bidder may be considered
ineligible for participating in future tenders of CESL for a period as may be decided by CESL.

We Request Authority to kindly modify the points as mentioned below: 
Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub
clause 5.8, if a bidder after having been issued and letter of award, either
does not sign the contract agreement or does not submit an acceptable
performance security pursuant to ITB clause 5.6, due to no fault of the
Authority, such bidder may be considered ineligible for participating in
future tenders of CESL for a period as may be decided by CESL.

62

The Contractor warrants that the Goods supplied under this Contract are new, unused, of the most
recent or current models and that they incorporate all recent improvements in design and materials
unless provided otherwise in the Contract. The Contractor further warrants that all Goods supplied
under this Contract shall have no defect arising from design, materials or workmanship (except when
the design and/or material is required by the CESL's Specifications) or from any act or omission of the
Contractor, that may develop under normal use of the supplied Goods in the conditions prevailing in
the country of final destination.

We Request Authority to kindly modify the points as mentioned below: 
The Contractor warrants that the Goods supplied under this Contract are
new, unused, of the most recent or current models and that they
incorporate all recent improvements in design and materials unless
provided otherwise in the Contract. The Contractor further warrants that
all Goods supplied under this Contract shall have no defect arising from
design, materials or workmanship (except when the design and/or
material is required by the CESL's Specifications) or from any act or
omission of the Contractor, that may develop under normal use of the
supplied Goods in the conditions prevailing in the country of final
destination.
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In the event of Force Majeure, the Consultant shall be entitled to an extension of the Contract equal
to the delay caused by such Force Majeure. If the performance of the Services is rendered
permanently impossible by the Force Majeure, both parties to this Contract shall be entitled to
terminate the Contract on mutual agreement basis only.

We Request Authority to kindly modify the points as mentioned below: 
In the event of Force Majeure, the Consultant shall be entitled to an
extension of the Contract equal to the Consequential delay caused by such
Force Majeure. If the performance of the Services is rendered permanently
impossible by the Force Majeure, both parties to this Contract shall be
entitled to terminate the Contract on mutual agreement basis only.

64

CESL may fully or partially suspend the Services or terminate this Contract after serving written notice
of at least 30 days. In this event, the Consultant must immediately take all measures necessary to
ensure that the Services are discontinued and the expenditure minimized. The Consultant shall hand
over all reports, drafts and documents to be drawn up by the date in question to CESL. In case of
termination Force majeure shall apply mutatis mutandis.

We Request Authority to kindly modify the points as mentioned below: 
CESL may subject to serving a prior show cause notice, fully or partially
suspend the Services or terminate this Contract after serving written notice
of at least 30 days. In this event, the Consultant must immediately take all
measures necessary to ensure that the Services are discontinued and the
expenditure minimized. The Consultant shall hand over all reports, drafts
and documents to be drawn up by the date in question to CESL. In case of
termination Force majeure shall apply mutatis mutandis.
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If any dispute of any kind whatsoever shall arise between CESL and the Implementing Partner in connection with
or arising out of the Contract, including without prejudice to the generality of the foregoing, any question
regarding its existence, validity or termination, or the execution of the Facilities—whether during the progress of
the Facilities or after their completion and whether before or after the termination, abandonment or breach of
the Contract—the parties shall seek to resolve any such dispute or difference by mutual consultation. If the
parties fail to resolve such a dispute or difference by mutual consultation, then the dispute shall be referred in
writing by either party to the Adjudicator, with a copy to the other party.

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of a dispute
being referred to it. If the Adjudicator has done so, and no notice of intention to commence arbitration has been
given by either CESL or the Implementing Partner within fifty-six (56) days of
 
such reference, the decision shall become final and binding upon CESL and the Implementing Partner.
Any decision that has  become final and binding shall be implemented by the parties forthwith.

6.1.3 Should the Adjudicator resign or die, or should CESL and the Implementing Partner agree that the
Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; another retired Judge
of High Court/Supreme Court of India shall be jointly appointed by CESL and the Implementing Partner as
adjudicator under the Contract. Failing agreement between the two within twenty eight (28) days, the new
retired judge of High Court/Supreme Court of India shall be appointed as the Adjudicator under the Contract at
the request of either party by the Appointing Authority specified in the SCC. The adjudicator shall be paid fee
plus reasonable expenditures incurred in the execution of its duties as adjudicator under the contract. This cost
shall be divided equally between CESL and the Implementing Partner.

We Request Authority to kindly modify the points as mentioned below: 
If any dispute of any kind whatsoever shall arise between CESL and the
Implementing Partner in connection with or arising out of the Contract, including
without prejudice to the generality of the foregoing, any question regarding its
existence, validity or termination, or the execution of the Facilities—whether
during the progress of the Facilities or after their completion and whether before
or after the termination, abandonment or breach of the Contract—the parties
shall seek to resolve any such dispute or difference by mutual consultation. If the
parties fail to resolve such a dispute or difference by mutual consultation, then the
dispute shall be referred in writing by either party to the Adjudicator, with a copy
to the other party.

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-
eight (28) days of a dispute being referred to it. If the Adjudicator has done so, and
no notice of intention to commence arbitration has been given by either CESL or
the Implementing Partner within fifty-six (56) days of such reference, the decision
shall become final and binding upon CESL and the Implementing Partner.

Any decision that has become final and binding shall be implemented by the
parties forthwith. Where intention to commence Arbitration is notified by either
CESL or the Implimenting Partner, then the arbitration shall be conducted
notwithstanding the decision of the Adjudicator. 

6.1.3 Should the Adjudicator resign or die, or should CESL and or the
Implementing Partner agree believe that the Adjudicator is not fulfilling its
functions in accordance with the provisions of the Contract; another retired Judge
of High Court/Supreme Court of India shall be jointly appointed by CESL and the
Implementing Partner as adjudicator under the Contract. Failing agreement
between the two within twenty eight (28) days, the new retired judge of High
Court/Supreme Court of India shall be appointed as the Adjudicator under the
Contract at the request of either party by the Appointing Authority specified in the
SCC. The adjudicator shall be paid fee plus reasonable expenditures incurred in the
execution of its duties as adjudicator under the contract. This cost shall be divided
equally between CESL and the Implementing Partner.

66

If the Implementing Partner fails to attain Completion of the Facilities or any part thereof within the
Time for Completion or any extension thereof under GCC Clause 40 (Extension of Time for
Completion), the Implementing Partner shall pay to CESL liquidated damages in the amount computed
at the rates specified in the SCC. The aggregate amount of such liquidated damages shall in no event
exceed the amount specified as “Maximum” in the SCC. Once the “Maximum” is reached, CESL may
consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.

We Request Authority to kindly modify the points as mentioned below: 
If the Implementing Partner fails to attain Completion of the Facilities or
any part thereof within the Time for Completion or any extension thereof
under GCC Clause 40 (Extension of Time for Completion), notwithstanding 
anything contained in this agreement, the Implementing Partner shall may
be reqired to pay to CESL liquidated damages in the amount computed at
the rates specified in the SCC. The aggregate amount of such liquidated
damages shall in no event exceed the amount specified as “Maximum” in
the SCC. Once the “Maximum” is reached, CESL may consider termination
of the Contract, pursuant to GCC Sub-Clause 42.2.2.
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30. Limitation of Liability

30.1 Except in cases of criminal negligence or wilful misconduct,

(a) the Implementing Partner shall not be liable to the CESL, whether in contract, tort, or otherwise,
for any indirect or consequential loss or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any obligation of the Implementing
Partner to pay liquidated damages to CESL and

(b) the aggregate liability of the Implementing Partner to CESL, whether under the Contract, in tort or
otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply to any
obligation of the Implementing Partner to indemnify CESL with respect to patent infringement or as
specified in SCC.

We Request Authority to kindly modify the points as mentioned below: 
30. Limitation of Liability

30.1 Except in cases of criminal negligence or wilful misconduct,

(a) the Implementing Partner shall not be liable to the CESL, whether in
contract, tort, or otherwise, for any indirect or consequential loss or
damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any obligation
of the Implementing Partner to pay liquidated damages to CESL and

(b) the aggregate liability of the Implementing Partner to CESL, whether
under the Contract, in tort or otherwise, shall not exceed the total Contract
Price, provided that this limitation shall not apply to any obligation of the
Implementing Partner to indemnify CESL with respect to patent
infringement or as specified in SCC.

68

wherever total damages/loss of equipment/material, would occur, the Implementing Partner will be
entitled to payment of all payments received from the underwriters except the following amounts:

(a) The amount paid to the Implementing Partner under the Contract in respect of
equipment/material damaged/lost (excluding the pro-rata initial advance) but including the entire
amount of escalation, if any, already paid to the Con-tractor.

(b) Custom Duties and other taxes and duties which have already been paid by CESL.

In the event the claim money settled, is less than the total of the amount in a & b above, then the
entire claim money settled will be retained by CESL and the Implementing Partner will forth-with pay
CESL the short fall amount between the claim money and the total of amounts as per a & b mentioned
above. Subsequent payments, if any, due under the Contract shall be regulated by the relevant terms
of payment.
 
(II) In case of damage to any equipment/material during any stage, the Implementing Partner upon
rectification of the damaged equipment to the satisfaction of the CESL shall be paid to the extent of
full claims settled by the underwriters.

Request Authority for clarity on the working.

69

f) any other matter specifically mentioned in the Contract; We Request Authority to kindly modify the points as mentioned below: 
f) any other matter specifically mentioned in the Contract or otherwise
deemed fit and reasonable;
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42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, CESL shall pay to the
Implementing Partner the following amounts:

We Request Authority to kindly modify the points as mentioned below: 
42.1.3 In the event of termination of the Contract under GCC Sub-Clause
42.1.1, notwithstanding the reasons, CESL shall pay to the Implementing
Partner the following amounts:
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(c) if the Implementing Partner, in the judgement of CESL has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

We Request Authority to kindly modify the points as mentioned below: 
(c) if the Implementing Partner, in the judgement of appropriate court
CESL has engaged in corrupt or fraudulent practices in competing for or in
executing the Contract.
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CESL/ Project Manager may, by notice to the Implementing Partner, order the Implementing Partner
to suspend performance of any or all of its obligations under the Contract. Such notice shall specify
the obligation of which performance is to be suspended, the effective date of the suspension and the
reasons therefore. The Implementing Partner shall thereupon suspend performance of such
obligation (except those obligations necessary for the care or preservation of the Facilities) until
ordered in writing to resume such performance by the Project Manager/ CESL.

We Request Authority to kindly modify the points as mentioned below: 
CESL/ Project Manager may, by notice to the Implementing Partner, order
the Implementing Partner to suspend performance of any or all of its
obligations under the Contract. Such notice shall specify the obligation of
which performance is to be suspended, the effective date of the
suspension and the reasons therefore. The Implementing Partner shall
thereupon suspend performance of such obligation (except those
obligations necessary for the care or preservation of the Facilities) until
ordered in writing to resume such performance by the Project Manager/
CESL within a reasonable time period however not beyind [***] days.
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a) Suspend and/ or cancel the bidding process and/ or amend and/ or supplement the bidding process
or modify the dates or other terms and conditions relating thereto

b) Consult with any Bidder in order to receive clarification or further information.
c) Retain any information and/ or evidence submitted to CESL by, on behalf of, and/ or in relation to
any Bidder; and/ or
d) Independently verify, disqualify, reject and/ or accept any and all submissions or other information
and/ or evidence submitted by or on behalf of any Bidder.

Requesting Athority to remove such clauses in Indemnity.
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21.2 It is deemed that by submitting the Bid/ Eligibility and Qualification Submission, the Bidder
agrees and releases CESL, its employees, agents and advisers, irrevocably, unconditionally, fully and
finally from any and all liability for claims, losses, damages, costs, expenses or liabilities in any way
related to or arising from the exercise of any rights and/ or performance of any obligations hereunder,
pursuant hereto and/ or in connection with the Bidding Process and waives, to the fullest extent
permitted by applicable laws, any and all rights and/or claims it may have in this respect, whether
actual or contingent, whether present or in future.

We Request Authority to kindly modify the points as mentioned below: 
21.2 It is deemed that to the extent it is permissible as per law, by
submitting the Bid/ Eligibility and Qualification Submission, the Bidder
agrees and releases CESL, its employees, agents and advisers, irrevocably,
unconditionally, fully and finally from any and all liability for claims, losses,
damages, costs, expenses or liabilities in any way related to or arising from
the exercise of any rights and/ or performance of any obligations
hereunder, pursuant hereto and/ or in connection with the Bidding Process 
and waives, to the fullest extent permitted by applicable laws, any and all
rights and/or claims it may have in this respect, whether actual or
contingent, whether present or in future.



Section No. 4
Page No. 67

Para No/Clause No. Article - 6, 
Vol 3

Section No. 4
Page No. 67

Para No/Clause No. Article - 7, 
Vol 3

Section No. 4
Page No. 67

Para No/Clause No. Article 8, 
Vol 3

Section No. 4
Page No. 68

Para No/Clause No. Article 9, 
Vol 3

as per RfP

as per RfP

As per RfP

as per RfP
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6.1. If the Contractor fails to ensure 95% availability of the buses during the Warranty Period and
CAMC period, the Purchaser shall, without prejudice to other remedies under the contract,
levy/deduct pre-estimated damages @ Rs.5,000/- per bus per day.

6.2. The Contractor agrees that pre-estimated damages mentioned at clause 6.1 are fair and genuine
pre-estimate and not by way of penalty. The Contractor also agrees that he shall not dispute the same
in any manner.

We Request Authority to kindly modify the points as mentioned below: 

6.1. If the Contractor fails to ensure 95% availability of the buses during
the Warranty Period and CAMC period for reasons exclusively attributed
tot he Contractor or its personnels, the Purchaser shall, without prejudice
to other remedies under the contract, levy/deduct pre-estimated damages
@ Rs.5,000/- per bus per day.

6.2. The Contractor agrees that pre-estimated damages mentioned at
clause 6.1 are fair and genuine pre-estimate and not by way of penalty.
The Contractor also agrees that he shall not dispute the same in any
manner except as otherwise permissible as per law.
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a. if the Contractor fails to deliver any or all of the Buses and Chargers or fails to commission the same
within the delivery schedule(s) specified in the Contract, or any extension thereof granted by the
Purchaser and/or

b. if the Contractor fails to perform any other obligation(s) under the Contract.

We Request Authority to kindly modify the points as mentioned below: 
a. if the Contractor fails to deliver any or all of the Buses and Chargers or
fails to commission the same within the delivery schedule(s) specified in
the Contract, or any extension thereof mutually agreed between the
Purchaser and Contractor granted by the Purchaser and/or

b. if the Contractor fails to perform any other obligation(s) under the
Contract which has a material impact.
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8.1. If any consignment of buses is rejected by the Inspection Agency or by the Purchaser during the
testing, trials and commissioning and the Contractor fails to rectify rejected bus(es) within 21 days of
rejection, the Purchaser shall be at liberty to:

We Request Authority to kindly modify the points as mentioned below: 
The period of 21 days shall exclude the period consumed in re-trials and
time taken by Purchaser in responding with its satisfaction/ dissatisfaction.
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9.3. The party which is unable to perform its obligations under the present Contract shall, within
seven (07) days of occurrence of the Force Majeure event, inform the other party with suitable
documentary evidence. Non-availability of any component etc or any price escalation or change in any
duty, tax, levy, charge etc shall not be an excuse for the Contractor for not performing his obligations
under this clause/Contract.

We Request Authority to kindly modify the points as mentioned below: 
9.3. The party which is unable to perform its obligations under the present
Contract shall, within seven (07) days of occurrence of the Force Majeure
event, inform the other party with suitable documentary evidence. Non-
availability of any component etc or any price escalation or change in any
duty, tax, levy, charge etc shall not be an excuse for the Contractor for not
performing his obligations under this clause/Contract.



Section No. 4
Page No. 68

Para No/Clause No. Article 10, 
Vol 3

Section No. 4
Page No. 93

Para No/Clause No. Schedule 
F, Vol 3

as per RfP

Amended
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10.1. The Contractor is required to complete the supplies within the stipulated delivery period. In case
Contractor fails to complete the entire/part quantity of supplies within the stipulated delivery period,
the Purchaser, at its discretion, may grant extension in delivery period for unsupplied quantity. Such
extension in delivery if granted shall be subject to following conditions:

We Request Authority to kindly modify the points as mentioned below: 
10.1. The Contractor is required to complete the supplies within the
stipulated delivery period or such extended period as may be mutually
agreed between the Purchaser and Contractor. In case Contractor fails to
complete the entire/part quantity of supplies within the stipulated delivery
period for reasons exclusively attributed to the Contractor and for no
reasons attributed to the Purchaser, the Purchaser, at its discretion, may
grant extension in delivery period for unsupplied quantity. Such extension
in delivery if granted shall be subject to all available exclusions and the
following conditions:

80

4. We undertake that we shall supply and replace all goods and equipment forming part of mechanical
& electrical systems in the electric buses supplied by the Operator, for the remaining term of the
Contract Agreement in case of any fault in the Buses.

We Request Authority to kindly modify the points as mentioned below: 
4. We undertake that we shall supply and rectify/replace all goods and
equipment forming part of mechanical & electrical systems in the electric
buses supplied by the Operator, for the remaining term of the Contract
Agreement in case of any fault in the Buses.



Sr no Head No Description as per RFP Queries / Clarification of the Bidder CESL Remark

As per RfP

1

ELIGIBILITY 
CRITERIA 

AND 
QUALIFICATI
ON CRITERIA

7.1

Homologation certificate for a 12m
Electric Bus from a certified testing
agency in India 

Homologation certificate for any
Electric Bus from a certified testing
agency in India As per RfP

2
II) Technical 
Qualification 

Criteria:
D

License of manufacturing buses: Proof of 
manufacturing and sale like Work order, 
supply agreements, contract etc. (clearly 
mentioning the no. of unit sold, 
customer name and date of supply), 
proof of anufacturing capacity available 
and proof of delivery. 

License of manufacturing buses: Proof of 
manufacturing and sale like Work order, 
supply agreements, contract etc. (clearly 
mentioning the no. of unit sold, customer 
name and date of supply), proof of 
manufacturing capacity available and 
proof
of delivery to be submitted at the time 
of Delivery.



Sr. No Section No. Page  No.
Para No./Clause No.

Description as per RFP Queries/Clarifications of the  bidder Remarks CESL 
Remarks

Section No. ITB
Page  No. 11
Para No./Clause No. 5.1

Section No. ITB
Page  No. 15
Para No./Clause
No. 7.1 (E)
Section No. ITB
Page  No. 25 of 32
Para No./Clause No. 5.6

Section No.
Schedule  - C
Page  No. 89
Para No./Clause No. Delivery 
Schedule

5. Section No.
Volume  3 Article - 6

If  the  Contractor  fails  to  ensure  95%  availability
of   the   buses   during   the   Warranty   Period   and CAMC    period,    the    
Purchaser    shall,    without

If  the  Contractor  fails  to  ensure  95%  availability  of
the  buses  during  the  Warranty  Period  and  CAMC period,   the   
Purchaser   shall,   without   prejudice   to

Request to kindly 
consider

As per RfP

Request to consider

As per RfP

As per RfP

As per RfP

As per RfP

4. Minimum 30%  of the  Buses and Chargers Quantity awarded   as   per   
the   LOA   -   Within   6   weeks   of Contract Agreement execution.
Minimum    60%    of    the    Buses    and    Chargers Quantity  awarded  as  
per   the   LOA   -   Within  10 weeks of Contract Agreement  execution
100%  of the  Buses and Chargers Quantity awarded as   per   the   LOA:   
Within   14   weeks   of   Contract Agreement execution

Minimum  30%   of  the  Buses  and  Chargers  Quantity awarded  as  per  the  
LOA  -  Within  
6  weeks  3  months from  the  date of Contract Agreement execution.
Minimum  60%  of  the  Buses  and  Chargers Quantity awarded   as   per   
the   LOA   -   Within   
10   weeks   8 months    from    the    date   of   Contract   Agreement execut

Request to consider

1. Earnest Money Deposit: INR. 5,10,00,000/-
Bidder shall furnish a EMD i.e. Bid Security for the captioned work. It 
shall be  provided from scheduled banks only, in form of irrevocable  
bank guarantee/ account payee demand draft in favour of CESL payable  
at New Delhi

Earnest Money Deposit: INR. 5,10,00,000/ INR. 50,000/- per bus
Bidder shall furnish a EMD i.e. Bid Security for the captioned work. It shall 
be  provided from scheduled banks only, in form of irrevocable bank 
guarantee/ account payee  demand draft in favour of CESL payable  at New 
Delhi.
Request to  kindly  provide the Bank  details  for furnishing Bank  
Guarantee in  the form  of  BG.

Request to kindly consider 
and provide  the  details 

requested.

Request to consider2.

3. 5.6. Performance  security
Within twenty-eight (28) days after receipt of the letter of award, the  
successful bidder shall  furnish the  performance security for three  to 
ten percent
(03%-10%) of the contract price.

5.6. Performance  security
Within twenty-
eight (28) 45 days after receipt of the letter of award, the  successful bidde
r shall furnish the  performance security for three to  ten  percent
(03%-10%) 50,000  per bus of the  contract price.

Annexure A: Price  Bid Format
240 kw DC Chargers

Annexure A: Price  Bid Format
240 180 kw DC Chargers



Sr. 
No

Section No. Page  No.
Para No./Clause No.

Description as per RFP Queries/Clarifications of the  bidder Remarks
CESL Remarks

Page  No. 67
Para No./Clause No. 
Liquidated
damages
Section No.
Technical Specifications
Page  No. 35
Para No./Clause
No. 1 (D)
Section No. Technical
Specifications
Page  No. 38
Para No./Clause
No. 8
Section No. Technical
Specifications
Page  No. 38
Para No./Clause
No. 12
Section No. Technical
Specifications
Page  No. 39
Para No./Clause No. 14.3

Section No.
Technical Specifications
Page  No. 41

Para No./Clause No. 17.4

Section No. Technical
Specifications
Page  No. 42
Para No./Clause No. 17.7

Section No.
Technical Specifications
Page  No. 42
Para No./Clause
No. 17.7
Section No.
Technical Specifications
Page  No. 42
Para No./Clause
No. 17.7

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

prejudice  to  other  remedies  under  the  contract, levy/deduct          pre-
estimated          damages          @ Rs.5,000/- per  bus per day

other remedies under the contract, levy/deduct pre- estimated damages @ 
Rs.5,000/- 1,500 per bus per day  week.

6. Charger Capacity: 240 kW Single  Gun/ Dual Gun, Fast DC Charging 
Capability

Charger Capacity: 
240 180 kW Single Gun/ Dual Gun, Fast DC Charging Capability

Request to kindly 
consider

7. 10.2 Electrical wiring & controls -type: Multiplexing type: As specified 
separately under ITS specifications and conforming to IP 67. It should be  
as per UBS-II and AIS:153.

Electrical wiring & controls -type: 
Multiplexing type: As  specified  separately  under ITS  specifications an
d  conforming to  IP  67. It should be  as per UBS-II and AIS:153.

Request to kindly 
consider

8.

D. Inner Height: Minimum 1900 mm

D. Inner Height: Minimum 1900  mm
In Front &  Wheel Base area as  per AIS  052

Request to kindly 
consider

9. B. Wheel area clearance  (mm): > 220 mm for parts fixed to bus body &> 
170 mm for the  parts moving vertically with axle.

B. Wheel area clearance  (mm): 
>  220  mm  for parts fixed  to  bus  body &>  170  mm  for the parts  mov
ing vertically  with  axle.
Request to  consider as  per OEM  design

Request to kindly 
consider

10. D.    Floor    surface    material:    Minimum    15    mm thickness       
phenolic       resin       bonded       densified laminated compressed 
wooden floorboard (both side plain  surface)  having  density  of 0.95  -  
1.25 gms/cc conforming  to  IS  3513  (Part-  3):  type  VI  1989  or latest.   
The   flooring   should   also   be   boiling   water resistant as for marine 
board as per BIS:710-1976/ latest   and   fire   retardant   as   per   
BIS:5509-2000 (IS15061:2002).  The  chequered  plywood  minimum 
l5mm   thick   is   also   allowed   as   per   the   relevant
standard          for          the          quality          and          fire 
resistance/flammability.

D.    Floor    surface    material:    Minimum    
15    12    mm thickness  phenolic  resin  bonded  densified  laminated compr
essed     wooden     floorboard     (both     side     plain surface)    having    dens
ity    of    0.95    -    1.25    gms/cc conforming to IS 3513 (Part-
 3): type VI 1989 or latest. The  flooring  should  also  be  boiling  water  resis
tant  as for marine  board  as  per BIS:710-
1976/ latest  and  fire retardant  as  per  BIS:5509-
2000  (IS15061:2002).  The chequered  plywood  minimum  l5  12  mm  thic
k  is  also allowed as per the relevant standard for the quality and fire  resist
ance/flammability.

Request to kindly 
consider.
Additional weight will be  
increased with 15m 
plywood.

11. B. Type Approved Seats & seating layout as per bus code Non- reclining 
ergonomically contoured bucket seats      upholstered       with       PVC       
meeting      the performance   requirements   of   AIS:023   and   other 
requirements    as    per    the    AIS:052    for    Type    I application.
Flammability  of  passenger  seat  components  as  per IS:15061:2002 or 
latest  revision  The  gangway  shall be  as per UBS-II

Request to  kindly  clarify  on  the type of  seats required  whether NDX  
Plastic moulded  seats  or High  Head  Rest seats

Kindly clarify

12.

E. Minimum seating capacity: 45 Seats + Driver

E. Minimum seating capacity: 45 Seats  +  Driver 41+D  with  2  door. Request to kindly 
consider

13.

F. Standee  Passenger: Minimum 12 Standees

F. Standee  Passenger: Minimum 
12  standee 4 Standees with SDX  seat &  9  Standees with  NDX seats

Request to kindly 
consider



Section No.
Technical Specifications
Page  No. 50
Para No./Clause
No. 28
Section No. Technical
Specifications
Page  No. 50
Para No./Clause
No. 2
Section No.
Volume  3
Page  No. 66

Para No./Clause No. 5.9

that  such  Damages  shall  not  exceed  10%  (ten  per
cent) of the  Total Project Cost.

shall  not  exceed  10%  (ten  per  cent)  3%  of  the  Total
Project Cost. As per RfP

Section No. Volume  3

Page  No. 67

Para No./Clause No. 7.1

Section No.
Volume  3
Page  No. 73
Para No./Clause No. 
Warranty 19.3

Section No. Volume  3
Page  No. 73
Para No./Clause No. 
Warranty 19.5

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

As per RfP

14. Fire  Detection & Alarm System (FDAS): As per AIS:135 Fire  Detection & Alarm System (FDAS): As  per AIS:135 AIS 135 is not applicable  for 
Battery Operated Vehicles.

15.

Capacity of Each charger: 240 kW Capacity of Each charger 240 180 kW

Request to kindly 
consider

16. 5.9.1.    In   the   event   the   Contractor   is   unable   to procure  any Bus 
and Charger as per the  provisions of     this     Agreement,     for     
reasons     not     directly attributable  to  a  Delay  Event,  the  Contractor  
shall pay Damages at the rate of 0.5 %  (zero point five per cent)  of  the  
Total  Project  Cost  (whose  procurement is delayed) for each and every 
week, or part thereof,
till  the  date  of  procurement  of  such  Bus,  provided

5.9.1.    In the event the Contractor is unable to procure any   Bus   and  
Charger  as   per  the   provisions   of  this Agreement,  for  reasons  not  
directly  attributable  to  a Delay  Event, the  Contractor shall  pay  Damages  
at  the rate  of  
0.5  %  (zero  point  five  per  cent)  0.1%  of  the Total  Project  Cost  (who
se  procurement  is  delayed)  for each  and  every  week,  or  part  thereof,  ti
ll  the  date  of
procurement of such Bus, provided that such Damages

Request to kindly 
consider

19. 19.5 The  maximum response time  (i.e. time required for suppliers’ 
maintenance engineers to report to the  site  after a request call/ 
telegram/ fax/ email is made or letter is written) for breakdown 
complaint on line, during CAMC period shall not exceed 2 hours. Any 
delay beyond 2 hours on line, a fine  an amount equivalent to INR 1,000 
per bus per day shall be imposed on the
Contractor each time.

The   maximum  response   time   (i.e.  time   required  for suppliers’  
maintenance  engineers  to  report  to  the  site after  a  request  call/  
telegram/  fax/  email  is  made  or letter   is   written)   for   breakdown   
complaint   on   line, during  CAMC  period  shall  not  exceed  
2  6  hours.  Any delay   beyond   2   6  hours   on   line,  a  fine   an   amount e
quivalent  to  INR  1,000  500  per bus  per  day  shall  be imposed on the  Co
ntractor each time.

Request to consider

17. ARTICLE-7 :   TERMINATION FOR DEFAULT
7.1.        The   Purchaser   may,   without   prejudice   to any other remedy 
for breach of Contract, by written notice  of  default  sent  to  the  
Contractor,  terminate the  Contract in whole  or in part:
a.            if the  Contractor fails  to  deliver any  or all of the  Buses  and  
Chargers  or  fails  to  commission  the same within the delivery 
schedule(s) specified in the Contract,  or  any  extension  thereof  granted  
by  the Purchaser and/or
b.            if  the  Contractor  fails  to  perform  any  other obligation(s) 
under the  Contract.

7.1.        The  Purchaser  may,  without  prejudice  to  any other remedy  for 
breach of Contract, by  written  notice of    default    sent    to    the    
Contractor,    terminate    the Contract in whole or in part:
a.            
if the Contractor fails to deliver any or all of the  Buses  and  Chargers  o
r  fails  to  commission  the same  within  the  delivery  schedule(s)  spec
ified  in the  Contract,  or  any  extension  thereof  granted  by the Purch
aser and/or
b.            if the  Contractor fails to perform any other obligation(s) under the  
Contract.

Request to consider

18. 19.3.     The  Contractor  shall  ensure  the  availability of 95%  of the 
buses during Warranty Period. In case of  failure  to  keep  95%  
availability  of  the  buses,  the Contractor shall  be  liable  for pre  
estimated  damage of  Rs  5,000/-  per  bus  per  day.  The  availability  of
95%  will  be  calculated  from  day  wise  availability  of each bus on 
monthly basis.

19.3.     The  Contractor  shall  ensure  the  availability  of 95%  of  the  buses  
during  Warranty  Period.  In  case  of failure   to   keep   95%   availability   
of   the   buses,   the Contractor shall  be  liable  for pre-estimated  damage  of 
Rs.  5,000/-  Rs.  1500/-  per  bus  per  day  week.  The
availability  of  95%   will  be   calculated  from  day  wise availability of each 
bus on monthly basis.

Request to consider



Section No.
Page No.
Para No/Clause No.

Section No. 2

Page No. 10 of 32

Para No/Clause No. 2.4.2

Section No. 3

Page No. 40 of 55

Para No/Clause No. 3.6.1

2

 3.6.1The Contracts to be entered into between the CESL and the successful 
bidder shall be as under :
Single Contract or in case of turnkey projects following mode of contract may be 
applicable.

 i)First Contract: For Ex-works (India) supply of plant and equipment and 
accessories by bidder including mandatory spares and spares to be supplied 
during wharf

 ii)Second Contract: for providing all services i.e. loading, inland/air/shipment 
transportation for delivery at site, inland/air/shipment transit insurance, 
unloading, storage, handling at site, installation, insurance covers other than 
inland transit insurance, testing, commissioning and conducting Guarantee tests 
in respect of all the equipments supplied under the 'First Contract' and all other 
services including civil works, if any, as specified in the Contract Documents 
including sales tax and duties as asked in price bid in section IV. It will also cover 
cost for Repair and Maintenance and equipments and/or additional warranty, 
where ever asked for ,supplied under the 'First Contract' and all other services 
including civil works, if any, as specified in the Contract Documents. All items in 
second contract must be quoted including service tax.

 iii)Third Contract: For providing all services including Awareness programme for 
public/stake holders/workshops/printing brochure and other materials, Survey 
cost, Monitoring and verification cost, scrap disposal cost, arrangement of office 
at both sites and Statuary agencies cost including service tax.
All the above Contracts will contain a cross-fall breach clause specifying that 
breach of one Contract will constitute breach of the other Contracts which will 
confer a right on CESL to terminate the other Contracts also at the risk and the 
cost of the contractor /Implementing Partner for the Project, for which awards 
have been made.
In case, value of second contract viz transportation, insurance is lower or the 
supply cost includes transportation, insurance etc than three contract may be 
merged in two contract.

 3.6.1The Contracts to be entered into between the CESL and the successful bidder 
shall be as under :
Single Contract or in case of turnkey projects following mode of contract may be 
applicable.

 i)First Contract: For Ex-works (India) supply of plant and equipment and accessories 
by bidder including mandatory spares and spares to be supplied during wharf

 ii)Second Contract: for providing all services i.e. loading, inland/air/shipment 
transportation for delivery at site, inland/air/shipment transit insurance, unloading, 
storage, handling at site, installation, insurance covers other than inland transit 
insurance, testing, commissioning and conducting Guarantee tests in respect of 
all the equipments supplied under the 'First Contract' and all other services 
including civil works, if any, as specified in the Contract Documents including 
sales tax and duties as asked in price bid in section IV. It will also cover cost for 
Repair and Maintenance and equipments and/or additional warranty, where ever 
asked for ,supplied under the 'First Contract' and all other services including 
civil works, if any, as specified in the Contract Documents. All items in second 
contract must be quoted including service tax.

 iii)Third Contract: For providing all services including Awareness programme for 
public/stake holders/workshops/printing brochure and other materials, Survey cost, 
Monitoring and verification cost, scrap disposal cost, arrangement of office at both 
sites and Statuary agencies cost including service tax.
All the above Contracts will contain a cross-fall breach clause specifying that breach 
of one Contract will constitute breach of the other Contracts which will confer a right 
on CESL to terminate the other Contracts also at the risk and the cost of the 
contractor /Implementing Partner for the Project, for which awards have been made.
In case, value of second contract viz transportation, insurance is lower or the supply 
cost includes transportation, insurance etc than three contract may be merged in two 
contract.

Kindly request you to consider the scope of 
Successful Bidder shall be only for Supply of 
Buses and Chargers. Development of 
Infrastructure and commissioning shall be in 
the scope of CESL/Govt. of Mauritius.

Kindly consider

Sr.No. Descriptionas Per RfP Queries/ Clarification of the bidder Remarks

Section 4 will Prevail

Section 4 will Prevail

CESL Remarks

1

Subject to meeting terms and conditions stated in the tender document including 
but not limiting to prequalification criteria, 25% of the total quantity of the tender 
is earmarked for MSEs registered with above mentioned agencies/bodies for the 
tendered item. Out of the 25% target of annual procurement from micro and 
small enterprises 4% & 3% shall be earmarked for procurement from micro and 
small enterprises owned by Scheduled Caste (SC) & Scheduled Tribe (ST) 
entrepreneurs & Women entrepreneurs respectively. In the event of failure of 
such MSEs to participate in the tender process or meet the tender requirements 
and L1 price 4% & 3% sub targets so earmarked shall be met from other MSEs.

Kindly clarify on Order Split (if any) to MSEs & Start Ups under this tender and 
relaxation in Eligibility Criteria for the MSE Bidders

This will help the Bidders to work on the 
costs based on quantities



Section No. 3

Page No. 40 of 55

Para No/Clause No. 33

Section No. 4

Page No. 6

Para No/Clause No. 1.7

Section No. 4

Page No. 6

Para No/Clause No. 1.14

Section No. 4

Page No. 6

Para No/Clause No. 1.18

Section No. 4

Page No. 10

Para No/Clause No. 4.9

Section 4 will Prevail

As per RfP

As per RfP as defined in Volume 3 (Article 43)

As per RfP

Allowed As per RfP7

Price Bid: The Bidder needs to meet/ fulfil the eligibility and qualification criteria 
provided to qualify in the RfP. Bidder would be required to quote the cumulative 
rate for supply and commissioning of the Buses and Chargers along with 1-year 
CAMC as per the contract conditions specified in this RfP. Price bid of only those 
Bidders fulfilling the eligibility and qualification criteria shall be opened. The 
Bidder having the lowest and responsive price Bid, which is determined as per 
clause 10 of this RfP, shall be considered as preferred Bidder for award of the 
project.

Kindly request you to allow the Successful Bidder to carryout the CAMC through 
its Authorized Dealer

Kindly consider

5
“Final Destination” means National Transport Corporation, Bonne Terre, 
Vacoas, Republic of Mauritius or any other location in Republic of Mauritius that 
may be determined and communicated by the Purchaser or Authority.

Kindly provide us the Final Destination places 

This helps the Bidder in quoting the 
calculated Freight Charges.

Kindly provide

3

 33.1Subject to GCC Sub - Clause 33.3, the Implementing Partner shall 
indemnify and hold harmless CESL and its employees and officers from and 
against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature ,including 
attorney’s fees and expenses, in respect of the death or injury of any person or 
loss of or damage to any property (other than the Facilities whether accepted or 
not), arising in connection with the supply and installation of the Facilities and by 
reason of the negligence of the Implementing Partner or its Sub- Implementing 
Partners, or their employees, officers or agents, except any injury, death or 
property damage caused by the negligence of CESL, its Implementing Partners, 
employees, officers or agents.

Kindly consider Indemnifying shall b e restricted to our scope only i.e., Supply 
of Buses & Chargers, Maintenance of Buses & Chargers. Rest shall be the scope 
of Authority

Since Operations are under the control of 
Govt. of Mauritius and Contractor shall not 
be liable or responsible for their issues.

6

“OEM” means Original Equipment Manufacturer of Buses which is a registered 
bus manufacturer in India under applicable laws engaged in manufacture and 
supply of Buses and who has submitted the bid for the supply of 12m non-AC 
standard floor Buses (Design, Manufacture, Supply, Testing & Commissioning) as 
per the terms and conditions and Technical Specifications of the RFP document.

“OEM” means Original Equipment Manufacturer of Buses which is a registered bus 
manufacturer in India under applicable laws engaged in manufacture and supply of 
Buses and who has submitted the bid for the supply of 12m non-AC standard floor 
Buses (Design, Manufacture, Supply, Testing & Commissioning) as per the terms 
and conditions and Technical Specifications of the RFP document.

OEM will be reponsible for Manufature and 
Supply of Buses. Testing and Commissioning 
will not be the defined under OEM.

Kindly delete

4
“Component Warranty” means the Contractor will provide warranty on battery 
and motor of all Buses for a period of 6 years or 3,00,000 kms from COD, 
whichever is earlier and on Chargers for a period of 6 years.

“Component Warranty” means the Contractor will provide warranty on battery and 
motor of all Buses for a period of 6 3 years or 3,00,000 1,50,000 kms from COD, 
whichever is earlier and on Chargers for a period of 6 1 years.

Since CAMC is for 1year from the completion 
of Warranty Period (Warranty period is 1year) 
which is total of 2years only.

Kindly consider



Section No. 4

Page No. 11

Para No/Clause No. 4.11

Section No. 4

Page No. 11

Para No/Clause No. 4.11

Section No. 4

Page No. 15

Para No/Clause No. 7.1.III.E

Section No. 4

Page No. 17

Para No/Clause No. 8.5

Section No. 4

Page No. 26

Para No/Clause No. 19.3

As per RfP

As per RfP, Authority responsible for power supply till 
415 V

Amended

As per RfP

As per RfP

10

The Bidder should meet:
a) the Minimum Average Annual Turnover (MAAT) of at least INR
202.30 crores. The MAAT shall be calculated as an average turnover of the last 3 
years.

The Bidder should meet:
a) the Minimum Average Annual Turnover (MAAT) of at least INR 202.30 160 crores. 
The MAAT shall be calculated as an average turnover of the last 3 years.

Our Company Average Annual Turnover of 
last 3 years is Rs. 168Crores.

Kindly consider

11

The Bidder should designate at the most two persons to represent the Bidder in 
its dealings with CESL. The person(s) should be authorized to perform all tasks 
including, but not limited to providing information, responding to enquiries, 
signing of Bids etc. The Bidder should submit, along with Bid, a Power of 
Attorney (as per format specified in Annexure 3 of Section 6), authorizing the 
signatory of the Bid. Bidder shall submit the board resolution committing 100% 
of equity requirement for the Project, in the Bid.

The Bidder should designate at the most two persons to represent the Bidder in its 
dealings with CESL. The person(s) should be authorized to perform all tasks 
including, but not limited to providing information, responding to enquiries, signing of 
Bids etc. The Bidder should submit, along with Bid, a Power of Attorney (as per format 
specified in Annexure 3 of Section 6), authorizing the signatory of the Bid. Bidder 
shall submit the board resolution committing 100% of equity requirement for 
the Project, in the Bid.

Since Board will approve the Equity 
requirements only after siuccessful receipt of 
Orders.

Kindly consider

9

The Purchaser/ Authority and or MEA will not pay the Selected Bidder separately 
for transit insurance and Selected Bidder shall be solely responsible for delivery 
of Buses at the Final Destination. The Selected Bidder needs to ensure and fulfill 
all the required activities and documentation etc. for the supply of the Buses and 
Chargers from India to the Final Destination and commissioning thereof.

The Purchaser/ Authority and or MEA will not pay the Selected Bidder separately for 
transit insurance and Selected Bidder shall be solely responsible for delivery of Buses 
at the Final Destination. The Selected Bidder needs to ensure and fulfill all the 
required activities and documentation etc. for the supply of the Buses and Chargers 
from India to the Final Destination and commissioning thereof.

Kindly request you to consider the scope of 
Successful Bidder shall be only for Supply of 
Buses and Chargers. Development of 
Infrastructure and commissioning shall be in 
the scope of CESL/Govt. of Mauritius.

Kindly consider

12

Submission of performance security and signing of Contract Agreement (T6) - T5 
+ 2 Weeks

Prototype testing and approval of the same (T7) - T5 + 4 weeks

Fit-out works completion and delivery of min 30% Buses and Charger qty 
awarded in the LOA - T6 + 6 Weeks

Delivery of minimum 60% Buses and Charger qty awarded in the LOA - T6 + 10 
Weeks

Delivery of 100% Buses and Charger qty awarded in the LOA - T6 + 14 Weeks

Submission of performance security and signing of Contract Agreement (T6) - T5 + 2 4 
Weeks

Prototype testing and approval of the same (T7) - T5 + 4 weeks T6 + 12 weeks

Fit-out works completion and delivery of min 30% Buses and Charger qty awarded in 
the LOA - T6 + 6 18 Weeks

Delivery of minimum 60% Buses and Charger qty awarded in the LOA - T6 + 10 24 
Weeks

Delivery of 100% Buses and Charger qty awarded in the LOA - T6 + 14 30 Weeks

Kindly consider

8

The Buses and Chargers will be procured by CESL without payment of GST as 
the export of goods is zero rated in GST Act. Any applicable taxes and/ or duties 
on the Buses and Chargers (if any) shall be borne by MEA. The consignment shall 
be exempted from payment of custom duties and local taxes, if any, by the 
Government of Mauritius. However, the Contractor is required to inform the 
Purchaser about the consignment details at least 3 weeks in advance so that 
those exemptions (if required) can be taken from the Government of Mauritius. To 
further clarify, price quoted should exclude any taxes and duties payable on 
supply and commissioning of Buses and Chargers.

Kindly clarify the following:
1. Since Purchaser is CESL, Invoicing will be raised to CESL. Hence, GST will be 
applicable.
2. can we avail the export incentive/duty drawback
3. CAMC is for 1year after Warranty Period of 1year or 1Lakh Kms.

Kindly clarify
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Amended

As per RfP

As per RfP

As per RfP16

Dual circuit full air brake, Electronic Braking System (EBS) with Disc Brake at 
Front & Disc or Drum Brake at Rear.
In case of Brake Failure, provision should be made for obtaining effectiveness of 
service brakes.
Graduated hand controlled, spring actuated parking brakes acting on rear 
wheels.

Dual circuit full air brake, Electronic Braking System (EBS) or Anti-lock Braking 
System (ABS) with Disc Brake at Front & Disc or Drum Brake at Rear.
In case of Brake Failure, provision should be made for obtaining effectiveness of 
service brakes.
Graduated hand controlled, spring actuated parking brakes acting on rear wheels.

Kindly consider

14

Notes:

 I.All the payments will be made in Indian rupees to the Contractor.
 II.The Contractor is required to submit the invoice along with all the necessary 

supporting documents within 15 days on achieving each milestone as per Clause 
22.

 III.Payment from CESL will be released within 30 days from receipt of the 
invoice.

Kindly request you to consider the below:

In case of any delay in releasing the payments, CESL shall pay an interest of 3% 
over and above the Bank Interest Rate

Kindly consider

15

Battery Life:

Warranty of 6 years or 300,000 Kms, whichever is earlier. SoH of minimum 80% 
to be maintained during the warranty period.

Battery Life:

Warranty of 6 3 years or 300,000 1,50,000Kms, whichever is earlier. SoH of 
minimum 80% to be maintained during the warranty period.

Suppliers are providing Battery Warranty as 
5years only.

Secondly, CAMC is in the scope of Contractor. 
This is not needed. Kindly delete

13

 A.Buses
 -80% on receipt of Buses at the Final Destination (place of delivery) and 

completion of Final Inspection.
 -10% on achievement of COD as per the Contract Agreement.
 -10% at the end of the Warranty Period.

 B.Chargers
 -80% on receipt and commissioning of Chargers at the Final Destination.
 -10% on achievement of COD as per the Contract Agreement.
 -10% at the end of the Warranty Period.

 C.Freight Charges
 -100% on receipt of Buses and Chargers at the Final Destination.

 D.CAMC
 -25% at the end of each quarter of the CAMC period subject to successful 

operation of the Buses.

 A.Buses
 -80% before Shipment.
 - 80% 20% on receipt of Buses at the Final Destination (place of delivery) and 

completion of Final Inspection.
  -10% on achievement of COD as per the Contract Agreement.
  -10% at the end of the Warranty Period.

 B.Chargers
 - 80% before Shipment.
 - 80% 20% on receipt of Buses at the Final Destination (place of delivery) and 

completion of Final Inspection.
  -10% on achievement of COD as per the Contract Agreement.
  -10% at the end of the Warranty Period.

 C.Freight Charges
 -100% on receipt of Buses and Chargers at the Final Destination.

 D.CAMC
 -25% at the end of each quarter of the CAMC period subject to successful operation 

of the Buses.

Performance Security is been submitted as a 
security towards performance.

Kindly consider
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As per RfP

As per RfP

Amended

As per RfP

As per RfP

As per RfP24

The scope of the Agreement (the “Scope of the Agreement”) shall mean and 
include, during the Contract Period:

 (a)Designing, manufacturing, supply and commissioning of the Buses and 
Chargers conforming to the Specifications and Standards set forth in Schedule-B 
(the “Buses”) and in accordance with the provisions of this Agreement;

 (b)Maintenance of Buses and Chargers in accordance with the provisions of this 
Agreement;

 (c)Warranty of Buses and Chargers as per the provision of this Agreement;
 (d)Development and maintenance of allied electric and civil infrastructure for 

Chargers at the Final Destination.

The scope of the Agreement (the “Scope of the Agreement”) shall mean and include, 
during the Contract Period:

 (a)Designing, manufacturing, supply and commissioning of the Buses and 
Chargers conforming to the Specifications and Standards set forth in Schedule-B (the 
“Buses”) and in accordance with the provisions of this Agreement;

 (b)Maintenance of Buses and Chargers in accordance with the provisions of this 
Agreement;

 (c)Warranty of Buses and Chargers as per the provision of this Agreement;
  (d)Development and maintenance of allied electric and civil infrastructure for 
Chargers at the Final Destination.

Request the Authority to consider 
development, maintenance of allied Electric 
and Civil Infrastructure and commissioning of 
Chargers shall be in the scope of Govt. of 
Mauritius.

Kindly consider

22  b)Bidder shall supply, install, test and commission the chargers.  b)Bidder shall supply , install, test and commission the chargers. Kindly consider

23
For this, CESL is inviting Bids from e-Bus OEMs to supply the e-Buses, electric 
chargers and to develop the allied electrical and civil infrastructure at Bus 
depot(s) in Mauritius for installation of the chargers.

For this, CESL is inviting Bids from e-Bus OEMs to supply the e-Buses, electric 
chargers for Mauritius and to develop the allied electrical and civil infrastructure 
at Bus depot(s) in Mauritius for installation of the chargers.

Kindly consider

20

Battery cut off (Total Three)
 -One manual near driver seat
 -One electronic on driver Dashboard area
 -One manual at the rear compartment.

Battery cut off (Total Three)
  -One manual near driver seat
  -One electronic on driver Dashboard area
  -One manual at the rear compartment.

As per AIS 052

Kindly consider

21
8. Camera based Passenger Counters - 2Nos - At each door as per the 
specifications in Annexure 1 below

Kindly request you to delete the requirement of Camera Based Passenger 
Counters

Kindly consider

18

Minimum 15 mm thickness phenolic resin bonded densified laminated 
compressed wooden floorboard (both side plain surface) having density of 0.95 -
1.25 gms/cc conforming to IS 3513 (Part- 3): type VI 1989 or latest. The flooring 
should also be boiling water resistant as for marine board as per BIS:710-1976/ 
latest and fire retardant as per BIS:5509-2000 (IS15061:2002). The chequered 
plywood minimum 15mm thick is also allowed as per the relevant standard for 
the quality and fire resistance/flammability.

Minimum 15 12 mm thickness phenolic resin bonded densified laminated 
compressed wooden floorboard (both side plain surface) having density of 0.95 -
1.25 gms/cc conforming to IS 3513 (Part- 3): type VI 1989 or latest. The flooring 
should also be boiling water resistant as for marine board as per BIS:710-1976/ 
latest and fire retardant as per BIS:5509-2000 (IS15061:2002). The chequered 
plywood minimum 15 12 mm thick is also allowed as per the relevant standard for 
the quality and fire resistance/flammability.

Kindly consider

19
Standee Passenger:

Minimum 12 Standees

Standee Passenger:

Minimum 12 9 Standees
Kindly consider

17

Other Technical requirement:
As per AIS:153, AIS:052
Push button, Stop request button on stanchions. The push button of an alighting 
buzzers should be clearly visible: of adequate size, installed at 900 mm to 1200 
mm from the bus floor level and display the information in Braille/raised 
numbers as well.

Other Technical requirement:
As per AIS:153, AIS:052
Push button, Stop request button on stanchions. The push button of an alighting 
buzzers should be clearly visible: of adequate size, installed at 900 mm to 1200 mm 
from the bus floor level and display the information in Braille/raised numbers as 
well.

Kindly consider
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30

These buses shall be attended at Authority Depots as well as for minor repairs on 
line to minimize down time. The maximum response time (i.e. time required for 
suppliers’ maintenance engineers to report to the site after a request call/ 
telegram/ fax/ email is made or letter is written) for breakdown complaint on 
line, during CAMC period shall not exceed 2 hours. Any delay beyond 2 hours on 
line

These buses shall be attended at Authority Depots as well as for minor repairs on line 
to minimize down time. The maximum response time (i.e. time required for suppliers’ 
maintenance engineers to report to the site after a request call/ telegram/ fax/ email 
is made or letter is written) for breakdown complaint on line, during CAMC period 
shall not exceed 2 48 hours. Any delay beyond 2 48 hours on line

Kindly consider

31

 34.1.The Contractor shall be required to provide CAMC for maintenance of 
Buses and Chargers for 1 year from the end of the Warranty Period for complete 
bus system inclusive of consumables, spare parts, replacement of assemblies/ 
subassemblies, systems etc. taking into account preventive/docking 
maintenance, normal wear & tear, major repairs/ over-hauling and break downs 
as well as accidental repairs (mechanical & body), broken lights and routine body 
repairs etc. inclusive of labour cost to ensure 95% availability during the CAMC 
period. The Contractor shall be responsible for carrying out repairs and servicing 
etc. for complete buses (including supply of consumables, replacement & fitment 
of spare parts/ body parts/ aggregates/ assemblies/ sub assemblies etc)

 34.1.The Contractor shall be required to provide CAMC for maintenance of Buses 
and Chargers for 1 year from the end of the Warranty Period for complete bus system 
inclusive of consumables, spare parts, replacement of assemblies/ subassemblies, 
systems etc. taking into account preventive/docking maintenance, normal wear & 
tear, major repairs/ over-hauling and break downs as well as accidental repairs 
(mechanical & body), broken lights and routine body repairs etc. inclusive of 
labour cost to ensure 95% availability during the CAMC period. The Contractor shall 
be responsible for carrying out repairs and servicing etc. for complete buses 
(including supply of consumables, replacement & fitment of spare parts/ body parts/ 
aggregates/ assemblies/ sub assemblies etc)

Since Operation of Buses and Insurance is in 
the scope of Authority. Any accidents will be 
in the scope of Authority and any repairs due 
to accidents will be done at Chargeable basis.

Kindly consider

28

In the event the Contractor is unable to procure any Bus and Charger as per the 
provisions of this Agreement, for reasons not directly attributable to a Delay 
Event, the Contractor shall pay Damages at the rate of 0.5 % (zero point five per 
cent) of the Total Project Cost (whose procurement is delayed) for each and every 
week, or part thereof, till the date of procurement of such Bus, provided that 
such Damages shall not exceed 10% (ten per cent) of the Total Project Cost

In the event the Contractor is unable to procure any Bus and Charger as per the 
provisions of this Agreement, for reasons not directly attributable to a Delay Event, 
the Contractor shall pay Damages at the rate of 0.5 % (zero point five per cent) of the 
Total Project Cost Performance Security (whose procurement is delayed) for each 
and every week, or part thereof, till the date of procurement of such Bus, provided 
that such Damages shall not exceed 10% (ten per cent) of the Total Project Cost 
Performance Security 

Kindly consider

29

If the Contractor fails to ensure 95% availability of the buses during the Warranty 
Period and CAMC period, the Purchaser shall, without prejudice to other 
remedies under the contract, levy/deduct pre-estimated damages @ Rs.5,000/- 
per bus per day.

If the Contractor fails to ensure 95% availability of the buses during the Warranty 
Period and CAMC period, the Purchaser shall, without prejudice to other remedies 
under the contract, levy/deduct pre-estimated damages @ Rs.5,000/- per bus per 
day and capped at Rs. 1,00,000/- per Bus throughout the Contract.

Kindly consider

26

The Contractor shall, within 7 (seven) days from the date of issuance of LOA, 
provide to the Purchaser (or any nominee appointed by it for this purpose) 2 (two) 
copies of the Designs and Drawings (along with soft copies) of a sample Bus that 
conforms to the Specifications and Standards (the “Prototype”), as specified in 
Schedule-D

The Contractor shall, within 30days from the date of Signing of Agreement 7 
(seven) days from the date of issuance of LOA, provide to the Purchaser (or any 
nominee appointed by it for this purpose) 2 (two) copies of the Designs and Drawings 
(along with soft copies) of a sample Bus that conforms to the Specifications and 
Standards (the “Prototype”), as specified in Schedule-D

Kindly consider

27

The Contractor shall, no later than 6 weeks after signing of the Contract 
Agreement, procure and deliver a Prototype and demonstrate to the Inspection 
Agency, the tests and trials conducted in accordance with the provisions of 
Clause 5.5

The Contractor shall, no later than 6 12 weeks after signing of the Contract 
Agreement, procure and deliver a Prototype and demonstrate to the Inspection 
Agency, the tests and trials conducted in accordance with the provisions of Clause 5.5

Kindly consider

25

The Contractor shall, for the performance of its obligations hereunder till expiry of 
the Contract Period, provide to the Purchaser, within 15 days of issuance of 
Letter of Award (LOA) from the Purchaser, an irrevocable and unconditional 
guarantee from a Bank for a sum equivalent to 5% (Five percent) of the Total 
Project Cost in the form set forth in Schedule-A (the “Performance Security”). 

The Contractor shall, for the performance of its obligations hereunder till expiry of the 
Contract Period, provide to the Purchaser, within 15 days of issuance of Letter of 
Award (LOA) from the Purchaser, an irrevocable and unconditional guarantee from a 
Bank for a sum equivalent to 5% (Five percent) 3% (Three percent) of the Total 
Project Cost in the form set forth in Schedule-A (the “Performance Security”). 

Kindly consider
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 34.5.Repairs due to accidents because of the reasons attributable to the 
defects/mechanical failure/fire of the bus shall be the responsibility of the 
Contractor. Authority’s decision regarding whether the accident is because of 
defects/mechanical failure or otherwise shall be final. The cost of repairs on 
account of the accidents due to war, civil commotions, strikes, floods, earthquake 
and explosion as well as accidental repairs (mechanical & body), tyre damage, 
broken lights and routine body repairs not attributable due to 
defects/mechanical failure shall be borne by the Contractor. 

Kindly consider the below:

Any repairs or accidents due to Product issues shall be the scope of Contractor 
and expenses related to this will be borne by Contractor. Any other costs 
occuring other than the mentioned shall be borne by the Authority.

Since Operation of Buses and Insurance is in 
the scope of Authority. Any accidents will be 
in the scope of Authority and any repairs due 
to accidents will be done at Chargeable basis.

Kindly consider

33

The Authority shall provide adequate sitting space for Contractor’s engineer/ 
technician/ labourers at its depot during CAMC period (including Warranty 
Period). The Authority shall also provide storage space for storing the essential 
spares for maintenance of buses. However, Contractor shall be required to bear 
the expenditure towards cost of Electricity, water and such other charges which 
he has to incur to provide the CAMC services. Contractor shall settle all the 
expenditure towards electricity, water and such other charges/ bills, which he 
has to incur to provide the CAMC services, on regular basis and submit 
documentary proof in support of that alongwith bill for CAMC payment. In case 
Contractor fails to pay the outstanding bills of water, electricity etc as mentioned 
above, the Purchaser will make the payment of CAMC charges after recovering 
necessary deduction on account of outstanding bills. Contractor shall be required 
to make his own arrangement for Plant and Machinery, Tools, Jigs & Fixtures etc. 
required for proper Maintenance Services during Warranty and CAMC period.

Kindly request the Authority to consider the below works in the scope of 
Authority:
1. Payment of Electricity Charges, Water Charges and any other related charges
2. Develop all allied Electric and Civil Infrastructure required for Commissioning 
of Chargers
3. Installation, Commisioning and Testing of Chargers
4. Provide Service Bays, Inspection Pits, Maintenance Bays

Kindly consider

34

The Authority/ Purchaser reserves his right to advertise in or use for publicity 
the interiors and exteriors of the bus, in any form and manner as deemed fit, 
during the currency of the Contract. The Contractor will not claim any share in 
the revenue arising out of this advertisement/publicity. Further, the Contractor 
will not claim any extra cost of maintenance on this account. The Contractor will 
take due care of the advertisement/publicity materials while carrying out the 
maintenance activities. Nor should the quality/parameters of the CAMC services 
provided by the Contractor get impaired due to such advertisements/publicity.

Any Damages to bus on account of installation or de-installation of 
advertisements shall be in the scope of Authority. Any repairs on this shall be 
on Chargeable basis

Kindly consider



Section No. 4
Volume 3

Page No. 93

Para No/Clause No. 
Schedule F

Section No. 6

Page No. 25

Para No/Clause No. 
Annexure 7

As per RfP

As per RfP
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ANNEXURE 7 - FORMAT FOR LETTER OF UNDERTAKING
(To be on non-judicial stamp paper of appropriate value as per Stamp Act)

[To be executed by the Parent Company/Associate Supported by Board 
Resolution* and submitted by the Bidder along with the Bid, in case Bidder is 
relying on the strength of its Parent Company/Associate for meeting the 
stipulated Technical Qualification]

Kindly request you to delete this requirement Kindly consider

35

 5.This undertaking is irrevocable and unconditional and shall remain in force 
till the end of 6 years from the COD as per the Contract Agreement.

 6.We are herewith enclosing a copy of the Board Resolution in support of this 
undertaking.

 5.This undertaking is irrevocable and unconditional and shall remain in force till the 
end of 6 3 years from the COD as per the Contract Agreement.

  6.We are herewith enclosing a copy of the Board Resolution in support of this 
undertaking.

Kindly consider



Section No. ITB (Vol I)

Page No. 15

Para No/Clause No. (7 (7.1) II (D - 2))

Section No. ITB (Vol I)

Page No. 27

Para No/Clause No. 22

Section No. Techncial Specification (Vol II)

Page No. 50

Para No/Clause No.Pt (a) 

Section No. Techncial Specification (Vol II)

Page No. 50

Para No/Clause No. Pt (c)

Section No. Techncial Specification (Vol II)

Page No. 3

Para No/Clause No. 3.2

Section No. Techncial Specification (Vol II)

Page No. 36

Para No/Clause No. 3.3
As per Rfp

Amended

Amended

As per RfP

As per RfP, Authority 
responsible for power supply till 
415 V

As per Rfp

CESL RemarksSr.NO Tender Section Description as Per RfP Queries/ Clarification of the bidder Remarks

1 Technical Qualification
Criteria:

The Bidder’ should have manufactured and supplied at
least 80 ‘Electric Buses’ in at least one of the last three
financial years’ or in the current financial year

We request authority to consider the clause as per previously floated
CESL tender clause in CESL/06/2023-24/PM-eBusSewa /23241106,
dated 17.11.2023.
[Article 9.1 (II-E) Volume 1 Instructions to Bidders (page 16)]

The Bidder’ should have manufactured and supplied at least 25 ‘Electric
Buses’ in at least one of the last three financial years’ or in the current
financial year.

2 Payment Milestones A.Buses
-80% on receipt of Buses at the Final Destination (place
of delivery) and completion of Final Inspection.
-10% on achievement of COD as per the Contract
Agreement.
-10% at the end of the Warranty Period.

We request authority to kindly consider the Payment terms for
procurement as 100% irrevocable at site Letter of Credit.

3 Electric Charges The Bidder shall deploy 20 nos. of 240 kW Fast 
Chargers with dual CCS2 connectors/guns for e-Bus EV 
Charging

We request authority to accept 180-240 Kw or as per OEM. 

240 KW DC charger is under utilized for our vehicle and authority will 
be bearing un-neccessary cost by procuring 240 Kw charger. 

It is requested to accept in DC charger of  180 - 240 KW

4 Electric Charges Electrical load and requisite power supply shall be 
arranged by Govt of Mauritius at 415V

We request authority to please clarify on who will be responsible for 
Downstream  Installation of Power till the charger unit

5 Battery Life Warranty of 6 years or 300,000 Kms, whichever is 
earlier. SoH of minimum 80% to be maintained during 
the warranty period.

We request authority to accept battery warranty of 2500 cycles or 5 
years whichever comes early. SoH of minimum 80% to be maintained 
during the warranty period.

6 Electric Drive Motors Warranty of 6 years or 300,000 Kms, whichever is 
earlier.
Direct drive motor, Permanent-magnet synchronous 
motor with minimum maintenance.

Motor should be able to operate efficiently at ambient 
temperatures of approximately 0 to 50 degrees 
centigrade, humidity level from  5% to 100% during the 
warranty period.

We request authority to consider Electric Drive Motor warranty of 3 
Years / 2.10 Lakh KM which ever is earlier. 



Section No. Techncial Specification (Vol II)

Page No. 38

Para No/Clause No. 11

Section No. Techncial Specification (Vol II)

Page No. 42

Para No/Clause No. 17.7 (E)

Section No. Techncial Specification (Vol II)

Page No. 49

Para No/Clause No. Pt 27.1

Section No. Contract Agreement (Vol III)

Page No. 73

Para No/Clause No. Article-19 (19.2)

Section No. Contract Agreement (Vol III)

Page No. 78

Para No/Clause No. Article-34

As per RfP

As per Rfp

As per Rfp

As per RfP

As per RfP

7 Charging Range The minimum range of 250 kms on single charge duly 
certified as per AIS 040 standard by testing agency as 
per CMVR rule 126 along with type approval certificate.

We request authority to consider the minimum range of 225 kms on 
single charge duly certified as per AIS 040 standard by testing agency as 
per CMVR rule 126 along with type approval certificate.

Also request authority to clarify the opportunity charging time available 
for the bus charging in a day?

8 Minimum Seating 
Capacity

45 Seats + Driver We request authority to kindly consider  maximum seats of 43+1 for 
Type I , 12 M NON AC Bus. 

9 Air Circulations in 
Driver Area

As per AIS:052, An air passage/duct/roof hatch to be 
provided in driver area at a suitable location for proper 
inflow of air inside the driver cabin

 As per AIS:052, Drivers work area to be provided with 
200 mm diameter fan capable of 3-speed adjustment.

Accepted 

We also request authority to accept 

 As per AIS:052, Drivers work area to be provided with 200 mm 
diameter fan capable of  2-speed adjustment 

10 Warranty 19.2.Furthermore, during the Warranty Period the 
Contractor has to ensure availability of Buses on a daily 
basis to the Authority and it will also include periodic 
maintenance, breakdown assistance, provision of regular 
required services, labor as well as consumables and 
spares and replacement of parts/ sub-assemblies/ 
assemblies excluding tyres maintenance/ replacement 
and the washing & cleaning of Buses.

Washing and Cleaning of buses shall be excluded for OEM 
responsibility. Washing shall not be in scope of OEM 

We request authority kindly accept the same . 

11 CAMC 34.1.The Contractor shall be required to provide CAMC 
for maintenance of Buses and Chargers for 1 year from 
the end of the Warranty Period for complete bus system 
inclusive of consumables, spare parts, replacement of 
assemblies/ subassemblies, systems etc. taking into 
account preventive/docking maintenance, normal wear 
& tear, major repairs/ over-hauling and break downs as 
well as accidental repairs (mechanical & body), broken 
lights and routine body repairs etc. inclusive of labour 
cost to ensure 95% availability during the CAMC 
period. The Contractor shall be responsible for carrying 
out repairs and servicing etc. for complete buses 
(including supply of consumables, replacement & 
fitment of spare parts/ body parts/ aggregates/ 
assemblies/ sub assemblies etc)..

We request authority to please clarify how many months stock to be 
maintain for spare parts and consumable at the site premises during 
CAMC/ Warranty Period as no clarity available while refering 
document. 

As per standard practice we can maintain 3 Months of stock for 
neccessary spares during warranty / CAMC period



Section No. Contract Agreement (Vol III)

Page No. 89

Para No/Clause No. Schedule - C

Section No. Technical (Vol III)

Page No. 44

Para No/Clause No. 22.3 (E)

As per RfP

As per RfP

13 Battery Cut - Off Switch 
(Isolator Switch) 

Battery Cut off (Total Three)

- One manual near driver seat
- One electronic on driver Dashboard area
- One manual at rear compartment

We request authority to kindly accept 

Two total battery cut off switch 

- One electronic on driver Dashboard area
- One manual at rear/LHS compartment.

The requirement of 3 Nos will increase extra wiring harness and 2 is 

12 Delivery Schedule 1) Minimum 30% of the Buses and Chargers Quantity 
awarded as per the LOA. Within 6 weeks of Contract 
Agreement execution

2) Minimum 60% of the Buses and Chargers Quantity 
awarded as per the LOA : Within 10 weeks of Contract 
Agreement execution

3) 100% of the Buses and Chargers Quantity awarded as 
per the LOA : Within 14 weeks of Contract Agreement 
execution

We request authority to accept the following delivery schedule for 
supply of Buses in phase manner 

Proto Inspection within 3 months after contract sigining

and there after 30% after every 2 months 

T1 = 30% - 2 Months from Proto Inspection Acceptance Date
T2 = 30% - 2 Months from T1 Date
T3 = 40% - 2 Months from T2 Date


