Ref. No.: CESL/06/2024-25 /Fleet Mgt/24250402/ Amdt-4

To,
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Convergence Energy Services Limited
(A Wholly Owned Subsidiary of EESL)

Amendment No. 4

Date: 04.06.2024

Subject: Amendment No. 4 in the tender for “Hiring of Fleet Management Agency for Electric Cars.”

Ref.:

W=

Sir/Madam,

NIT Document No.: CESL/06/2024-25/Fleet Mgt/24250402 dated: 23.04.2024.
Amendment No. 1 dated: 02.05.2024.
Amendment No. 2 dated: 20.05.2024.
Amendment No. 3 dated: 04.06.2024.

The following amendment(s) to above mentioned RfP are hereby authorized:

1. Revised Tender Document, as attached.
Section 4 of the Tender Document has been revised completely and is attached with the other Sections
of the Tender Document.
However, the below Critical Dates and Pre-Bid Meeting Details shall supersede the attached Tender
Document.
2. (Critical Dates of Tender Document:
S.No. | As per Tender Document Amended As
1. Document Sale Date & Timing, i.e.,, Last date & | Document Sale Date & Timing, i.e., Last date &
time for downloading RfP from website: time for downloading RfP from website:
From 23.04.2024 to 21.05.2024 (up to 1400 IST) From 23.04.2024 to 04.07.2024 (up to 1400 IST)
2. 3rd Round of Pre-Bid Meeting On 27.06.2024 at 1100 Hrs. The link of attending
the pre-bid meeting is given below:
3. Online Bid Submission Period: Online Bid Submission Period:
From 23.04.2024 to 21.05.2024 (up to 1430 IST) From 23.04.2024 to 04.07.2024 (up to 1430 IST)
4. Techno-commercial E-bid Opening Date & Time Techno-commercial E-bid Opening Date & Time

21.05.2024 at 15:00 hrs. IST

04.07.2024  15:00 hrs. IST

N Signature :-
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energy. simg Convergence Energy Services Limited
(A Wholly Owned Subsidiary of EESL)

Pre-Bid Meeting Link

https://teams.microsoft.com/l1/meetup-

join/19%3ameeting Mjk1MDZjMWMtY2ESMS00ZWU2LWIyZGQtNmFjMjU5YjA20WI14%4
Othread.v2/0?context=%7b%22Tid%22%3a%224a993be3-3ce0-49c4-96e9-
23324992b1dd%22%2c%220id%22%3a%221a07d1b8-98ce-426f-8b07-
2a1d82604e33%22%7d

Meeting ID: 458 341 279 32
Passcode: ZNfuvZ

Queries/Clarifications received on the previous Tender Document are not being issued by CESL, since the
Tender Document has been revised. Interested Bidder’s may review the Revised Tender Document and submit
fresh Queries/Clarifications based on the revised Tender Document.

This amendment (along with the Revised Tender Document) shall supersede the earlier issued Tender
Document and its subsequent amendments.

Thanking you

For and on behalf of CESL
(a wholly owned subsidiary of EESL)
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A JV of PSUs under the Ministry of Power

m‘ 4 :‘m E E 5 |_ ENERGY EFFICIENCY SERVICES LIMITED

CONVERGENCE ENERGY SERVICES LIMITED
2nd Floor, Core-3, SCOPE Complex,
Lodhi Road, New Delhi-110003.
CONTRACTS DEPARTMENT
OPEN TENDER
SECTION-1
DETAILED INVITATION FOR BIDS (IFB)

FOR

Name of Work: Hiring of Fleet Management Agency for Electric Cars.

NIT/Bid Document No.: CESL/06/2024-25/Fleet Mgt/24250402  dated: 23.04.2024

CESL invites E-bids from interested bidders for the aforesaid work(s) under Single-stage
Two-envelope Bidding Process THROUGH E-TENDERING". For details about the IFB, please
refer to the details that follow. Any amendment(s)/corrigendum/clarification(s) with respect
to this Tender shall be uploaded on the E-Procurement website only. The bidders should keep
themselves updated by regularly visiting the E-Procurement website of CESL for any
amendment/corrigendum/ clarification in regard to this Tender.

For & on Behalf of CESL
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Note (*)

a)

b)

d)

The bids for E-tenders will be submitted online on the web site https://cesl.eproc.in.
Oral, telephonic, telegraphic bids or those submitted in hard copies/physical form will
not be entertained.

The Bidders are advised to submit their bids well on time preferably one hour prior to
bid closing time to cater to possible system slow down/requirement of assistance by
bidders etc.. CESL shall not be responsible for late/non-submission of bids due to above
scenario which are beyond CESL control during the closing minutes of the tender, though
every effort will be made to keep the portal fully functional at all times during the bidding
process.

In case, anything to the contrary is mentioned anywhere in the Tender, the same should
be ignored.

In the event of a technical support being sought from the support team during the
bidding process, the bidder may exercise abundant caution while sharing details of their
bid so that the bid confidentiality is not compromised. CESL shall not be liable for any
lapse in the part of the bidders leading to a possible breach in confidentiality of their
bid(s).
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BID DETAILS

NIT/Bid Document No. | CESL/06/2024-25/Fleet Mgt/24250402

Tender Fee INR 25,000 /- (Rupees Twenty Five Thousand Only) Non-Refundable
and Non-adjustable).

Earnest Money Deposit | INR 55,00,000/- (Rupees Fifty-Five Lacs Only).

(EMD to be valid up to (bid validity+45 days) days from the date of
techno-commercial bid opening)

Document Sale Date &
Timing, i.e., Lastdate & | From 23.04.2024 to 14.05.2024 (up to 1400 IST)
time for downloading

RfP from website

Online Bid Submission | From 23.04.2024 to 14.05.2024 (up to 1430 IST)

Period

Pre-Bid Conference On 01.05.2024 at 11:00 Hrs IST through video Conferencing

Meeting link:

https://teams.microsoft.com/l/meetup-

join/19%3ameeting_ Y TdkZDgyODEtZWImMy00YjMSLTkxNDMtZWUOMzQzZ
TRIODhk%40thread.v2/0?context=%7b%22Tid%22%3a%224a993be3-3ce0-49¢c4-
96€9-23324992b1dd%22%2¢%220id%22%3a%221a07d1b8-98ce-4261-8b07-
2a1d82604€¢33%22%7d

Note:

¢ Bidder shall ensure at their end that the device from which bidder
is attending the online meeting is configured appropriately (if
required).

o CESL shall not be responsible for any issue arising on this context.
All the queries shall be sent well in advance as mentioned in
Annexure-2 of Section-4 (if any)

Techno-commercial E- | 14.05.2024 at 15:00 hrs. IST, online, at following address: -
bid Opening Date & Convergence Energy Services Limited

Time 2nd Floor, Core-3,

SCOPE Complex, Lodhi Road, New Delhi-110003

Bid Validity Duration 180 days from the date of opening of techno-commercial bid

Bid Documents Section-1 - Detailed Invitation for Bids (IFB)

Sections in this Tender | Section-2 - Information to Bidders (ITB).

Section-3 - General Conditions of Contract (GCC).

Section-4 - Technical Specification and Special Conditions of Contract
(SCQ).- Including Volume-I, Volume-II and Volume-III

Section-5 — Measurement and Verification.

Section-6 - Forms & Procedures.
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Contact Person(s) for Sh. Shahnawaz Ahmed (DM-Tech)

Technical Queries Sh. Tosh Agarwal (Head-E4W)

(copy of the query to be | Convergence Energy Services Ltd

marked to Contracts Email: (sahmad@eesl.co.in), (head-e4w.cesl@eesl.co.in)
Dept. as well)

Contact Person(s) for Sh. Ashim Bhattacharya (Head-Contracts),
Tender-related Queries | Sh. Kumar Saurabh (AGM- Contracts),

Sh. Deepak Mittal (DM - Contracts),
Convergence Energy Services Ltd.

E-mail: abhattacharya@eesl.co.in
ksaurabh@eesl.co.in, dmittal@eesl.co.in

RfP to be addressed to | CGM (Contracts)

Convergence Energy Services Limited.
Core-3, 2" Floor, SCOPE Complex,
Lodhi Road, New Delhi-110003

1.0 All the bids must be accompanied by Tender Fee, Bid Security/EMD, as mentioned above.
Bids not accompanying the Tender Fee and Bid Security/EMD, or those accompanied
by these instruments of inadequate value, shall not be entertained and in such cases,
the bids shall not be opened.

The tender fee and Bid Security/EMD must reach the following address in a sealed envelope
superscribed “EMD and Bidding Document Fee for. CESL/06/2024-25/Fleet Mgt/24250402
“before the submission date & time mentioned above.

CGM -Contracts (CESL),

Convergence Energy Services Limited
Core-3, 2ND Floor, SCOPE Complex,
Lodhi Road, New Delhi-110003

The details of the instruments of Tender Fee (DD/BG, etc. as applicable) have to be entered
online in relevant fields/columns of the module while submitting the E-bid. It must be
ensured by the bidder that the original instruments towards Tender Fee and EMD are
received by CESL before opening time of the techno-commercial bids for verification of the
details of the same as given online by the bidder. Failure to comply with this would render
the bid liable for rejection and the bid will not be opened online. CESL will not be responsible
for any delay, loss or non-receipt of Bidding/RfP Document Cost or EMD sent by post/courier.

Any relaxation/exemption sought by bidders shall only be considered in accordance
with relevant clauses Section-2 (ITB) regarding submission of EMD and Tender Fee
and shall be subject to fulfilment of conditions defined in the said clauses. Since all the
conditions explained in the said clauses for seeking exemption from submission of Tender
Fee & EMD are self-explanatory, bidders should ascertain about their fulfilment of all
conditions and submit their bid accordingly. If at any stage, it is found that false information
is furnished or non-compliance of any of the conditions defined at the said clauses, the
bid/offer shall be considered as non-responsive and would not be considered for further
evaluation. Bidder seeking exemption from submission of the Tender Fee and the EMD has
to mandatorily submit/upload the scanned copy of their valid original registration
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certificate(s) as asked for in the relevant, clause along with other relevant documents as part
of their online bid.

2.0 In case Hard copy part of the bid is not received by CESL till the deadline for submission
of the same prescribed by CESL, but the bidder has uploaded the soft copy part of the bid, the
soft copy part of the Envelope-1 (First Envelope) bid uploaded on the portal shall be opened
in line with provisions of Bidding Documents. Such bids will be rejected during preliminary
examination. However, in case of MSEs who are exempted from submission of Tender fee and
Bid Security/EMD, non-submission of Hard copy part shall not lead to outright rejection of
the bid, but the documents required to be submitted in the hard copy part shall be sought
through clarifications as brought out at ITB 4.2, Section-2.

3.0 CESL reserves the right to cancel/withdraw this invitation for bids without assigning any
reason and shall bear no liability whatsoever consequent upon such a decision.

4.0 Steps for Registration on CESL’s E-Procurement Portal

4.1 The subject procurement will be done through e-tendering. The NIT is available on the
website https://cesl.eproc.in or could be viewed after following the link of ‘e-Tendering’
on CESL's website's Home Page, i.e., http://convergence.co.in from where the bidders
registered with CESL (registration process is explained at the Home Page) will be able to
download the Tender documents and submit their bids online. The Tender submission,
Tender closing and opening will be done electronically and online.

NOTE: CESL has appointed M/s. C1 India Pvt. Ltd., NOIDA as implementation agency
for carrying out e-Procurement. Also, as per IT ACT 2000, use of Digital Signature
Certificate (DSC) is mandatory for participating in the E-tendering process. New
bidders should register on the website https://cesl.eproc.in by payment of one-time
registration fee of Rs. 5,000/- through DD in favour of “Convergence Energy Services
Limited”.

4.2 Bidders are requested to visit “e-Tendering” section at CESL website, www.convergence.co.in
or instructions and registration on E-tendering portal.

Steps for Registration on CESL'’s E-Procurement Portal

(i) Open portal by entering URL https://cesl.eproc.in in internet explorer.

(ii) Download and read ‘System Requirement Manual’ and Registration Manual from
our e-tendering portal https://cesl.eproc.in

(iii) Click on ‘Login/Sign Up’ link and then Registration link for new registration.

(iv) Fill all mandatory fields and click on submit button.

(v) Login with the user id and password you have created. You will be redirected to a
page where you have to enter your challenge phrase which is received in your
registered email id.

(vi) Register your class-III Signing and Encryption Digital Signature Certificate (DSC).

(vii) Fill all mandatory fields of Common Info form and upload scan copy of your DD
(in favour of “Convergence Energy Services Limited”, Delhi) in PDF format of INR
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5,000/- and click on save and send the original DD to CESL, Delhi office, Covering
Letter on your letter head pad and print out of page regarding registration of
approval (automatically generated on screen).

(viii) Also read the instructions given under E-tendering link available at home page of

CESL website www.convergence.co.in .

Note: Online registration shall be done on e-tendering website, i.e., https://cesl.eproc.in
&in

general, activation of registration may take 24 hours subject to the submission of
original DD. It is sole responsibility of the bidder to register in advance.

4.3 (A) Digital Signature Certificate:
Itis mandatory for all the bidders to have class-I1I Digital Signature Certificate (DSC) with
signing and Encryption certificate (in the name of person who will sign the BID) from any
of the licensed Certifying Agency (Bidders can see the list of licensed CAs from the link
www.cca.gov.in ) to participate in e-tendering of CESL.

(B) CESL Global Support Telephones and e-mail id
Contact Details: +91-124-4302033/36/37, +91-8826814007

ceslsupport@clindia.com, sandeep.bhandari@clindia.com
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SECTION-2
INSTRUCTIONS TO THE BIDDER (ITB)

Topics Page No.
A. The Bidding Documents 04
1 The bidding documents includes the following 04
Definitions 04
Interpretations 06
1.2 Clarification on Bidding Documents 07
1.3 Amendment to bidding documents 07
1.4 Tender Fee 08
B. Preparation of Bids 08
2.1 Procedure for Submission of Bid /RfP. 08
2.2 Cost of Bid/ RfP 09
2.3 Language of Bids 09
2.4 Bid Security/Earnest Money Deposit (EMD) as attachment 2 in First Envelope: 09
2.5 Power of Attorney 14
2.6 Certificate regarding Acceptance of Important Conditions 15
2.7 Deviations, 15
2.8 Bid prices 15
2.9 Price Basis 16
2.10 Period of Validity of Bid 16
2.11 Format and Signing of Bid 16
2.12 Contents of the RfP/Bid 16
2.13 Conflict of Interest 16
2.14 Disclaimer 17
2.15 Authorized Signatory (Bidder or Consortium of bidders) 17
2.16 Consortium related conditions 17
2.17 Contact details of the Bidder or Consortium of bidders 18
2.18 Inspection / Checking / Testing 18
2.19 Removal of Rejected Goods and Replacement 18
2.20 Access to Bidders Premises 19
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2.21 Taxes, Levies and Duties 19

2.22 Terms of Payment 19
2.23 Delivery Schedule 19
2.24 Source of Supply 19
2.25 Statutory Compliance/Certificate regarding Cyber Security Product 19
C. Submission of Bids 19
3.1 Sealing and Marking of Bids 19
3.2 Deadline for submission of bids 20
3.3 Late Bids: 20
D Bid Opening and Evaluation 20
4.1 Bid Opening Process 20
4.2 Clarification on Bids 21
4.3 Preliminary Examination of Bids. 21
4.4 Arithmetical errors rectification process 21
4.5 Preliminary Evaluation 21
4.6 Acceptance of Important Condition 21
4.7 Technical Evaluation 22
4.8 Commercial Evaluation 23
4.9 Evaluations of Deviations: 23
a)Technical and Commercial Deviations 23
b) Time schedule (program of performance) 23
c) Functional Guarantees of the facilities 24
d) Work, services, facilities etc., to be provided by CESL 24
4.10 [ustrative Method of Evaluation 24
4.11 Contacting CESL 25
E Award of Contract 25
5.1 Award criteria. 25
5.2 Quantity Variation/Option Clause & Repeat Order Clause 25
5.3 CESL’s right to accept any bid and to reject any or all bids 25
5.4 Letter of Intent / Letter of Award 26

Sngnature

ect : CN=DEEPAK MITTAL, SERIALNUMBER=: Bd875733413307cdcclb5].B].cf4f0d|:
84lBSfleOlSI:BSdBBl(SfGlOSaEB? ST=Delhi, OID.2.5.4.17=
="Contracts,CID - 68 0ID.2 5.4, 20=ff941fcadd1dda lebledb?
[331003b32282(9423fl((aEJCCBSEOJQIEOCEL‘M O=ENERGY EFFICIENCY SER
VICES UMITED, C=IN

NIT/BID Document No.: CESL/06/2024-25/Fleet Mgt/j<250 Dated 23. 4%0,$ﬂtha‘$ﬁﬁz]il£};mndanpagez0f32

Date : 20-0! 2072 (ITB)




5.5 Modifications 26

5.6 Performance security 26
5.7 Corrupt or Fraudulent practices: 27
5.8 Ineligibility for Future Tenders 27
6.0 Liquidated Damages 27
7.0 Governing Law 28
8.0 Inspections and Tests 28
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10.0 Warranty 29
11.0 Third-Party Consultancy Services 29
12.1 Scope of Services 29
12.2 Standard and Special Services 30
12.3 Due Diligence 30
12.4 Reporting 30
12.5 Staffing 30
12.6 Contact Person of the Consultant 31
12.7 Independence of the Consultant 31
12.8 Commencement and Completion 31
12.9 Force Majeure 30
12.10 Suspensions or Termination 30
12.11 Remuneration of the Consultant 31
12.12 Terms of Payment 31
12.13 Method of Payment 31
12.14 Insurance against Liability and Damages 31
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SECTION-2
INSTRUCTIONS TO THE BIDDER (ITB) / CONSORTIUM OF
BIDDERS

Name of Work: : Hiring of Fleet Management Agency for Electric Cars.

NIT/Bid Document No.: CESL/06,/2024-25/Fleet Mgt/24250402 Dated: 23.04.2024

NOTE:

THE TERMS & CONDITIONS STIPULATED IN SECTION-4 WILL SUPERSEDE ANY
CONTRADICTORY/SIMILAR/OVERLAPPING TERMS & CONDITIONS IN ANY OTHER
SECTION/PART OF THE TENDER

A. THE BIDDING DOCUMENTS

1.1 The bidding documents include the following

Section-1 Invitation for Bids (IFB)

Section-2 Instructions to Bidder / Consortium of Bidders (ITB)

Section-3 General Conditions of Contract (GCC)

Section-4 Special Conditions of Contract explaining in detail technical specifications, scope of

work for supply/supply and installation & Commissioning/Consultancy, drawings,
documents in support of bidder’s qualifications (Qualifying Requirement), and
Online Price Bid format. (SCC)

Section -5 Measurement and Verification

Section-6 Forms and Procedure

The bidder is expected to examine all the instructions, forms, terms, specifications and other
information in the bidding documents. Failure to furnish all information required by the bidding
documents or submission of a bid not substantially responsive to the bidding documents in every
respect will be at the bidder’s risk and may result in rejection of bid.

Definitions

In the “Bid / Tender / Contract Document” as herein defined where the context so admits, the
following words and expression will have the following meaning:

1. “Affiliate” shall mean a company that either directly or indirectly

i) controls or
ii) is controlled by or
iii) is under common control with a Bidding Company (in the case of a single company)

and “control” means ownership by one company

"B.1.S" shall mean specifications of Bureau of Indian Standards (BIS);

3. “Bid / Tender” shall mean the Techno Commercial and the Price Bid submitted by the Bidder
along with all documents/credentials/attachments, formats, etc., in response to this Bid
Document, in accordance with the terms and conditions hereof.

4. “Bidder / Tenderer” shall mean Bidding Company submitting the Bid. Any reference to the
Bidder includes Bidding Company including its successors, executors and permitted assigns
jointly and severally, as the context may require”;

5. “Bid Security” shall mean the unconditional and irrevocable bank guarantee/ demand
draft/Insurance Surety bond to be submitted along with the Bid by the Bidder;

6. “Bidding Company” shall refer to such single/consortium company that has submitted the Bid
in accordance with the provisions of this Bid;

7. “Bid Deadline” shall mean the last date and time for submission of Bid in response to this Bid
as specified in Bid Information Sheet and as specified in ITB Clause 3.2 of this Bid document
including all amendments thereto;

8. “Bid Document” shall mean all Definitions, Sections, La outﬁgng;zxgawmg Photographs,
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Formats & Annexures etc. as provided in this bid including all the terms and conditions
hereof.

9. “Chartered Accountant” shall mean a person practicing in India or a firm whereof all the
partners practicing in India as a Chartered Accountant(s) within the meaning of the Chartered
Accountants Act, 1949;

10. “Competent Authority” shall mean CEO & Managing Director (MD) of himself and/or a person
or group of persons nominated by MD for the mentioned purpose herein;

11. “Company” shall mean a body incorporated in India under the Companies Act,1956;

12. "Contract” means the agreement entered into between CESL and the Contractor, as recorded
in the Contract Form signed by the parties, including all the attachments and appendices
thereto and all documents incorporated by reference therein;

13. "Contract Price / Contract Value" shall mean the sum accepted or the sum calculated in
accordance with the prices accepted in Bid and/or the Contract rates as payable to the
Contractor for the entire execution and full completion of the Work (Price for Supply,
Transportation (including loading, unloading and transfer to Site), Insurance including change
order.

14. “Completion of Work” means that the Project/Works have been completed operationally and
structurally and Commissioning has been attained as per Technical Specifications.

15. “Commissioning” means successful operation of the Project/Works by the Contractor, for the
purpose of carrying out Guarantee Test(s).

16. “Contract Document” shall mean collectively the Bid Document, Design, Drawings, and
Specifications, Annexures, agreed variations, if any, and such other documents consisting the
bid and acceptance thereof;

17. “Contractor’s Equipment” means all plant, Works, equipment, machinery, tools, apparatus,
appliances or things of every kind required in or for installation, completion and maintenance
of Works that are to be provided by the Contractor, but does not include plant and equipment,
or other things intended to form or forming part of the Works.

18. “Day” means calendar day;

19. “Defect Liability Period” means the period of validity of the warranties given by the Contractor
(commencing at Completion of the Project/Works, during which the Contractor is responsible
for defects with respect to the Project/Works.

20. “CESL” or “CESL” shall mean Convergence Energy Services Limited, New Delhi.

21. “Eligibility Criteria” shall mean the Eligibility Criteria as set forth in Section 3: Technical&
Special Conditions of Contract of this BID;

22. “Engineer-in-Charge” shall mean the person designated from time to time by CESL and shall
include those who are expressly authorized by him to act for and on his behalf for operation
of this Contract;

23. “Effective Date” means the date from which the Time for Completion shall be determined;

24. “GCC” means the General Conditions of Contract contained in this section;

25. “GHI” shall mean Global Horizontal Irradiation.

26. "Goods" means permanent plant, equipment, machinery, apparatus, articles and things of all
kinds to be provided and incorporated in the Works by the Contractor under the Contract but
does not include Contractor’s Equipment;

27. “Guarantee Test(s)” means the test(s) specified in the Technical Specification to be carried out
to ascertain whether the Project/Works is able to attain the functional requirements specified
in the Technical Specifications.

28. “The Government” means the Government of India.

29. "IEC" shall mean specifications of International Electro-Technical Commission;

30. "CESL" shall mean Convergence Energy Services Limited;

31. “Mobilization" shall mean establishment of adequate infrastructure by the Contractor at Site
comprising of construction equipment’s, aids, tools tackles, offices with facilities such as
power, water, communication etc. including manpower comprising of Engineers, supervising
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who
with the so established infrastructure shall be in a position to commence execution of Work
at site(s), in accordance with the agreed Time Schedule of Completion of Work.

32. "O&M/ AMC" shall mean Operation & Maintenance (0& M)/ Annual Maintenance Contract
(AMC) of the supplied equipment’s;

33. “Parent Company” shall mean a company that holds paid-up equity capital directly or
indirectly in the Bidding Company, as the case may be;

34. “Price Bid” shall mean separate Envelope, containing the Bidder’s Quoted Price as per the
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format prescribed in Section-4 (Technical & Special Conditions of Contract) of this BID;

35. “Qualified Bidder” shall mean the Bidder(s) who, after evaluation of their Techno Commercial
Bid as per Eligibility Criteria set forth in Section 3: Technical& Special Conditions of Contract
of this BID stand qualified for opening and evaluation of their Price Bid;

36. “SNA” shall mean State Nodal Agency.

37. “SCC” means the Special Conditions of Contract.

38. “Statutory Auditor” shall mean the auditor of a Company appointed under the provisions of
the Companies Act, 1956 or under the provisions of any other applicable governing law;

39. “Services” means all those services ancillary to the supply of the Works, to be provided by the
Contractor under the Contract; e.g. transportation(including loading, unloading and transfer
to Site) and provision of marine or other similar insurance, inspection, expediting, Site
preparation works (including the provision and use of Contractor’s Equipment and the supply
of all civil, structural and construction materials required),installation,/Pre-commissioning,
commissioning, carrying out guarantee tests, operations, maintenance, the provision of
operations and maintenance manuals, training of CESL’s personnel and one or two persons
from the beneficiaries groups are imparted trainings etc.

40. “Successful Bidder(s) / Contractor(s)” shall mean the Bidder(s) selected by CESL pursuant to
this Bid i.e. on whom award is made. They are also called as implementing partner which
includes Consultants also.

41. “Site” means the Land and other places upon which the Works are to be installed, and such
other land or places as may be specified in the Contract as forming part of the Site. The details
of the Site are as contained in Section 3: Technical& Special Conditions of Contract of this BID.

42. “Sub-Contractor” means any person or firm or Company (other than the Contractor) to whom
any part of the Work has been entrusted by the Contractor, with the written consent of the
Engineer-in-Charge, and the legal representatives, successors and permitted assigns of such
person, firm or company.

43. “Standards” shall mean the standards mentioned in the technical specification of the goods
and equipment utilized for the Work or such other standard which ensure equal or higher
quality and such standards shall be latest issued by the concerned institution like Bureau of
Indian standards(BIS), MNRE, etc.

44. “Time for Completion” means the time within which Completion of the Project/Works is to
be attained in accordance with the stipulations in the SCC and the relevant provisions of the
Contract;

45. “Work” means the “Goods” to be supplied and installed, as well as all the “Services” to be
carried out by the Contractor under the Contract;

46. “Wp” shall mean Watt Peak.

47. Third Parties means to which CESL has awarded some work and consultant may be required
to co-ordinate with third parties as per scope of work.

48. Agreed Remuneration means the fee to which consultant is entitled as per their quoted and
agreed price according to the contract.

49. Consultant: The consultant shall be the professional undertaking or the professional
individual named in the contract who is appointed by CESL to perform the services.

Interpretations

1. Words comprising the singular shall include the plural & vice versa

2.  An applicable law shall be construed as reference to such applicable law including its
amendments or re-enactments from time to time.

3. A time of day shall save as otherwise provided in any agreement or document be construed as a
reference to Indian Standard Time.

4. Different parts of this contract are to be taken as mutually explanatory and supplementary to
each other and if there is any differentiation between or among the parts of this contract, they
shall be interpreted in a harmonious manner so as to give effect to each part.

5. The table of contents and any headings or sub headings in the contract has been inserted for case
of reference only & shall not affect the interpretation of this agreement.

1.2 Clarification on Bidding Documents

A prospective Bidder requiring any clarification to the bidding documents may notify CESL in writing
or email or by post or by telex or telefax at CESL’s mailing address indicated below. CESL will respond
in writing to any request for clarification or modification of the bidding documents that it receives no
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later than the date specified for pre-bid queries in the RfP. The response to the queries will be posted
on the e-tender portal.

The address of CESL, for communication:

CGM(Contracts),

Convergence Energy Efficiency Limited,
C/o Floor 21 Floor, Core 3

Scope Complex, Lodhi Road,

New Delhi-110003

Tel: +011-42259600

The Bidder is advised to visit and examine the site where the facilities are to be installed and its
surroundings and obtain for itself on its own responsibility all information that may be necessary
for preparing the bid and entering into a contract for supply and installation of the facilities. The
costs of visiting the site shall be borne by the bidder fully.

CESL will also facilitate the bidder and any of its personnel or agents for getting permission from the
authorities, where actual work is to be executed, to enter upon its premises and lands for the purpose
of such inspection, but only upon the express condition that the Bidder, its personnel and agents will
release and indemnify CESL and also the authorities, where work is to be executed, and its personnel
and agents from and against all liability in respect thereof and will be responsible for death or
personal injury, loss of or damage to property and any other loss, damage, costs and expenses
incurred as a result of the inspection.

Whenever the bidder is silent about the acceptance of RfP/IFB conditions such as bank guarantee,
warranty period, liquidated damages, certification of relation clause no.2.13 [Conflict of Interest] etc.
it shall be presumed that the bidder has accepted and certified RfP/IFB conditions and no further
correspondence seeking specific confirmation about acceptance of these conditions shall be made.

The Bidder shall be deemed to have examined the Bid document, to have obtained his own information
in all matters whatsoever that might affect carrying out the Works in line with the Technical
specifications and Scope of Work specified in the document at the offered rates and to have satisfied
himself to the sufficiency of his Bid. The bidder shall be deemed to know the scope, nature and
magnitude of the work and requirement of materials, equipment, tools and labour involved, local and
national wage structures and as to what all works he has to complete in accordance with the Bid
documents irrespective of any defects, omissions or errors that may be found in the Bid documents.

1.3 Amendment to bidding documents

At any time prior to the deadline for submission of bids, CESL may, for any reason, whether at its own
initiative, or in response to a clarification requested by a prospective Bidder, amend the bidding
documents. The amendment/clarification to the RfP will be notified in writing on its e-tendering
portal.

In order to afford prospective Bidders reasonable time in which to take the amendment into account
in preparing their bid, CESL may, at its discretion, extend the deadline for the submission of bids.

1.4 Tender Fee

Interested bidder/consortium of bidders may download the RfP/ Tender documents from the

website/e-portal (http://convergence.co.in or https://cesl.eproc.in)

While submitting the bid, bidder shall submit Tender Fee as mentioned in Section-1 in the form of
DD/Pay Order/Banker’s Cheque/NEFT/RTGS in favour of “Convergence Energy Services Limited”
payable at New Delhi along with the bid.

Exemption from submitting Tender Fee is allowed to MSEs (Micro & Small Enterprises) registered
under Udyam Registration. In case, exemption is sought by the bidder, valid document/certificate in
support of exemption from payment of Bid Document Cost to be submitted by the bidder.

Note: Medium enterprises are not eligible for exemption.
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B. PREPARATION OF BIDS

2.1 Procedure for Submission of Bid/RfP.
Single Stage Single Envelope Bidding Process:

The Bidder or Consortium of bidders should submit hard copy of the offer, i.e. Techno Commercial and
Price Bid together in a single sealed envelope superscripted with Bid/RfP number and date, content
of envelope, name of work and Bid opening date. Bid-Form, Power of Attorney, Certificate regarding
acceptance of important terms and conditions, Deviations Statement, Form of acceptance of Fraud
Prevention Policy, etc. as per format defined in Section-6 (Forms & Procedures) shall also be
submitted in the same envelope.

Single Stage Two Envelope Bidding Process:
The Bidder shall submit thier bid in Two Envelopes, it contain the details of the offer as follows:

Envelope-I should contain the documents mentioned under heading Envelope-I of Section-4 of tender
document (This envelope appears ONLINE in dynamic form in case of E-tenders).

Physical copy of Tender Fee, Bid Security/EMD to be submitted to CESL office on or before the
deadline for submission of the bid. Envelope contening these document should be super-scribed with
Bid/RfP number and date, name of work and Bid opening date, content of envelope i.e. bid
security/price bid etc.

Scanned copy also to be uploaded on the E-Procurement portal/website, and details to be entered
therein, during bid submission.

Envelope-II should contain Price Bid in the format prescribed in the tender document. (In case of E-
tender Price bid is to be submitted ONLINE).

Single Stage Three Envelope Bidding Process:
The Bidder shall submit thier bid in three Envelopes, it contain the details of the offer as follows:

Envelope-I should contain the documents mentioned under heading Envelope-I of Section-4 of tender
document (This envelope appear ONLINE in dynamic form in case of E-tenders).

Physical copy of Tender Fee, Bid Security/EMD to be submitted to CESL office on or before the
deadline for submission of the bid. Envelope contening these document should be super-scribed with
Bid/RfP number and date, name of work and Bid opening date, content of envelope i.e. bid
security/price bid etc.

Scanned copy also to be uploaded on the E-Procurement portal/website, and details to be entered
therein, during bid submission.

Envelope-II should contain Techno commercial Proposal of the bid. It should contains documents
mentioned under heading Envelope-II of Section-4 of tender document. This envelope appear ONLINE
in dynamic form in case of E-tenders.

Envelope-III should contain Price Bid in the format prescribed in the tender document. (In case of E-
tender Price bid is to be submitted ONLINE).

In case of manual tender, copy of Bid/RfP should be a complete document and should be bound as a

volume separately. The document should be page numbered and appropriately flagged and contain

the list of contents with page numbers. The deficiency in documentation may result in the rejection of

the Bid. All pages of the bid are to be signed by the authorized signatory (authorized through power

of attorney) and must be having official seal of the bidder.

Bids not accompanied by Tender Fee/ Bid Security Fees or EMD, or valid document in support

of exemption, etc. shall be out-rightly rejected and treated as non-responsive. Further, their

price-bid will not be opened. . .
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In case of manual tender, for tenders received in unsealed/unstapled/open condition or without any
superscription, resulting in opening of tender before due date, the risk and responsibility of losing
confidentiality shall rest with the tenderer.

2.2 Cost of Bid/ RfP (To be submitted before bid submission time)

The Bidder or Consortium of bidders shall bear all costs associated with the preparation and
submission of its Bid/RfP, including cost of presentation for the purposes of clarification of the bid, if
so desired by CESL. CESL will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the tendering process.

2.3 Language of Bids

The proposal prepared by the bidder/consortium of bidders and all correspondence and documents
relating to the Bid/RfP exchanged by the bidder/consortium of bidders and CESL, shall be written in
English language, provided that any printed literature furnished by the bidder/consortium of bidders
may be written in another language so long the same is accompanied by an English translation in
which case, for purposes of interpretation of the bid, the English translation shall govern.

2.4 Bid Security/Earnest Money Deposit (EMD) (To be submitted before bid
submission time)

Amount of Bid Security: Bid Security/Earnest Money Deposit as mentioned in Section-I of tender
document is to be submitted.

The bidder shall furnish, as part of its bid, a bid security in a separate envelope (ITB Clause 2.1). The
bid security shall, at the bidder’s option, be in the form of a Banker’s cheque/Demand Draft in favor of
“Convergence Energy Services Limited” or a bank guarantee as per format in Section-6. Bid
security/EMD shall remain valid for a period of 45 days beyond the original bid validity period. If there
is any extension in bid validity period, then CESL may ask the bidder to extend the validity of bid
security.

Any bid not accompanied by an acceptable bid security, shall be rejected by CESL as being non-
responsive and returned to the bidder without being opened. The bid security of a consortium must
be in the name of all the partners in the consortium submitting the bid. If lead partner is mentioned in
case of consortium, then bid security can be in the name of lead partner.

The bid securities of the bidders will be returned as per the provisions mentioned in Section-4.

The bid security may be forfeited if:
a. If the bidder withdraws its bid during the period of bid validity as specified in the bid / RFP
document.

b. Ifthe bidder fails within the specified time limit:
» To sign the LOA acceptance and contract agreement within 10 days & 28 days respectively from
placement of Lol/Award letter.
e To furnish the required performance security, in accordance with the tender document.

Please note that:
1. Following benefits will be given to Start ups and MSEs in this tender: -

All MSEs notified as per GFR 2017 clause no. 1.10.4 and as notified below shall be exempted from
payment of Tender Document Fee and Bid Security/ Earnest Money Deposit. For claiming this
exemption, MSE must, along with their offer, provide proof of their being registered as MSE (indicating
the terminal validity date of their registration) for the item tendered, with any agency mentioned in
the notification of Ministry of MSME, indicated below: -

(a) District Industries Centers;
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(b) Khadi and Village Industries Commission;

(c) Khadi and Village Industries Board;

(d) Coir Board;

(e) National Small Industries Corporation;

(f) Directorate of Handicraft and Handloom;

(g) Udyog Aadhar Memorandum issued by Ministry of MSE; or
(h) Any other body specified by the Ministry of MSME.

1. For claiming the above exemption for Start-ups, a valid certificate of Start-up recognized by
‘Department of Industrial Policy & Promotion (DIPP)’ along with Business eligibility
certificate or any other document issued by Govt/Recognized institute is required in support
of product/ service item being tendered.

2. Purchase Preference to MSEs: Subject to meeting terms and conditions stated in the tender
document including but not limiting to prequalification criteria, 25% of the total quantity of
the tender is earmarked for MSEs registered with above mentioned agencies/bodies for the
tendered item. Out of the 25% target of annual procurement from micro and small enterprises
4% & 3% shall be earmarked for procurement from micro and small enterprises owned by
Scheduled Caste (SC) & Scheduled Tribe (ST) entrepreneurs & Women entrepreneurs
respectively. In the event of failure of such MSEs to participate in the tender process or meet
the tender requirements and L1 price 4% & 3% sub targets so earmarked shall be met from

other MSEs.
Type of | Price quoted by MSE How the tender shall be finalized
tender
Can be split L1 Maximum quantity as per the split criteria on

MSE subject to tender evaluation condition.
Can be split Not L1 but within L1+15% | 25% order on MSE subject to matching L1

price
Cannot  be L1 Full Order on MSE
split
Cannot  be | NotL1butwithin L1+15% | Full Order on MSE subject to matching L1
split price

2.1 Where the tendered quantity can be split: In a bid, if prices quoted by participating Micro
and Small Enterprises (MSEs) fall within the price band of L1+15%, such MSE shall also be

allowed to supply 25% of the total tendered quantity by bringing down their prices to L1
prices. In case of more than one such MSE (L1+15%) the supply shall be shared
proportionately (to tendered quantity), subject to the condition that such MSEs match the L1
price. Further, 4% out of above 25% shall be from MSEs owned by SC/ST entrepreneurs & 3%
out of above shall be from MSEs owned by women entrepreneurs. This quota is to be
transferred to the general category MSEs in case of NON-availability of MSEs owned by SC/ ST
entrepreneurs & Women entrepreneurs respectively.

2.2 Where the tendered quantity cannot be split/divide: In case of tender item is non-split able

or non-dividable, etc.: MSE quoting price within price band L1+15% may be awarded for
full/complete supply of total tendered value to MSE, considering spirit of Public Procurement
Policy, 2012 for enhancing the Govt. Procurement from MSE.

2.3 MSE owned by SC/ST is defined as:
a. In case of proprietary MSE, proprietor(s) shall be SC /ST
b. In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the
enterprise.
c. In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters.

2.4 MSE owned by Women is defined as:
a. In case of proprietary MSE, proprietor(s) shall be Women
b. In case of partnership MSE, The Women partners shall be holding at least 51% shares in the
enterprise.
c.In case of Private Limited Companies, at lefzst{%%%fhareshall be bg,]ad, by Women promoters.
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If bidder does not provide appropriate document or any evidence to substantiate the above, then it
will be presumed that he does not qualify for any preference admissible under the Public Procurement

Policy, 2012.

3. For relaxing the PQ/QR conditions regarding prior turnover and prior experience for MSEs
and start-ups, the prior turnover and prior experience will be as under subject to their

meeting of quality and technical specifications: -

(b) If MSE

Category of tender | Past experience Average  Turn Award Philosophy
Over
Can be split as per | 25% of  total | 25% of total (a) If MSE is L1, order will be
tender conditions | experience as | ATO as required given as per split criteria in
required for | for general order of ranking as defined in
general bidders bidders the tender document which

could be greater than 25%.
The treatment for award will
be same for MSE as general
bidder.

is other than L1
bidder, then the split criteria
as per tender condition will
be followed subject to price
matching with L1 bidder in
order of ranking treating the
MSE bidder(s) at par with the
general bidder. In such event
also, order(s) going to MSE
bidder(s) could be greater
than 25%. If order(s) going to
MSE bidder(s) is/are less
than 25% after the matching
of rates with L1 bidder by
adopting the tender split
criteria, then the clause of
purchase preference for
award to MSE bidder(s) up to
25% of the tendered quantity
subject to matching L1 rates
will be followed to make the
total quantity going to MSE
bidder(s) @ 25%; provided
the rates are within L1+15%

range. In such cases,
remaining quantity after
award of 25% to MSE

bidder(s) shall be distributed
amongst  other  eligible
bidders in the pre-declared
split ratio. If order(s) going to
MSE bidder(s) is less than
25% and also MSE bidder(s)
not meeting the condition of
purchase preference clause
i.e. quoted rates not within
L1+15% range, then the
order(s) quantity going to
MSE bidder(s) in such cases
shall be less than 25% which
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conditions.

(c) If MSE is in the range of
L1+15% and not getting the
order after splitting and
award is going to all non MSE
bidder(s), then in such event
25% will be awarded to MSE
bidder(s) who fall in the
range of L1+15% subject to
price matching and
remaining 75% will be
awarded as per the tender
conditions to general bidders
subject to matching L1 rates.

(d) If after splitting MSE
bidder(s) are getting order
for more than or equal to
25%, then other MSE
bidder(s) will not be
awarded any work under
purchase preference clause
even if they fall in the range
of L1+15%. However, they
will be considered for award
of work as any other general
bidder as per tender

conditions subject to
matching of rates in order of
ranking.

(e) If MSE bidder is a single
resultant vendor, then the
quantity that would be
considered for award to such
bidder will be as defined in
the pre-declared split ratio to
L-1 bidder in the tender
condition; provided the
quoted rates of the bidder are
found reasonable by CESL.
However, CESL reserves the
right to award 100%
quantity to such MSE bidder
provided the MSE bidder has
got ATO which is
corresponding to the
cumulative applicability for
100% order value. In case,
where ATO of the MSE bidder
is less than what is required
for 100% cumulative order
value, then work may be
awarded to such MSE bidder
in proportion to the ATO. For
exp: If ATO of MSE bidder is
56% of the cumulative ATO
requirement of 100% order

| value, then maximum 56%
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work may be awarded to the
MSE bidder. However, in
such case CESL reserves the
right to award appropriate
quantity based on the
existing requirement and
such decision will be taken by
CESL which will be binding
on the bidder. CESL may take
consent from the bidder for
award of such quantity
(which is over and above the
quantity to be allotted to L-1
bidder as per pre-declared
split ratio) before award.

Cannot be split as | 25% of total | 85% of total (a) If MSE is L1, 100% order will

per tender | experience as | ATO as required be given to MSE.

conditions required for | for general (b) If MSE is within the range of
general bidders bidders L1+ 15%,100% order will be

given to MSE subject to price
matching with L1 bidder.

(c) If MSE is not L1 and not in
range of L1 + 15%, no work
will be given to MSE.

4. Start-upsarealso covered under 25% purchase preference from procurement basket of MSEs
as defined in point (3) above, provided that participating Start-ups submit all the relevant
documents pertaining to MSEs as defined in point (1) above and documents for start-ups as
defined in point (2) above.

# whereas, startup means an entity, incorporated or registered in India:
i Not prior to ten years.

ii With annual turnover not exceeding INR 100 crore in any preceding financial year, and

iii Working towards innovation, development or improvement of products or processes or
services, or if it is a scalable business model with a high potential of employment
generation or wealth creation

iv Provided that such entity is not formed by splitting up, or reconstruction, of a business
already in existence. Provided also that an entity shall cease to be a Startup if its turnover
for the any previous financial years has exceeded INR 100 crore or it has completed 10
years from the date of incorporation/ registration.

Note: For Start-up firms, Gazette Notifications dated: 19-Feb-2019, G.S.R. 127 (E), and subsequently
issued notifications will be considered.

NOTES: -

a) In case where tender quantity can be split and MSE bidder is already getting order more
than 25% of the tender value, no additional purchase preference is required to be given in
that tender.

b) In case MSE bidder is already getting for less than 25% of the tender quantity, purchase
preference to this and other MSE vendor (together) shall be given only up to the
differential quantity to make total as 25% to MSE vendor subject to L1+15% and price
matching.

c) Public Procurement policy is meant for procurement of goods produced and services
rendered by Micro and Small Enterprises. The preference to MSEs is not applicable for
works contracts where supply of goods not produced by MSEs is also involved.

d) The eligibility of MSE bidders for any other benefits/relaxations for MSE bidders indicated
in Tender documents shall be as indicated in the above “Tender conditions for
Benefits/Preference for Micro & Small Enterprises (MSEs).”

e) Ifbidder submits EMD/bid security fees and also MSE certificate along with the offer, then
the bidder will be treated as general bidder-and no relaxation Wslll be given to such bidders
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pertaining to MSE'’s.

f) The registration certificate must be valid as on bid closing date of the tender. Bidder shall
ensure validity of certificate in case bid closing date is extended. The MSEs who have
applied for registration or renewal of registration with any of the above agencies/bodies,
but have not obtained the valid certificate till the end date of bid submission, are not
eligible for any exemption/preference and will not be considered. Such offers will be
treated as offers received without EMD and out rightly rejected.

g) Traders, resellers, distributors and agents will not be considered for availing benefits
under PP Policy 2012 for MSEs.

2.5 Power of Attorney

Power of Attorney as Attachment 3 in first envelope: A power of attorney duly authorized by a notary
public, indicating that the person(s) signing the bid has/have the authority to sign the bid and thus
the bid is binding upon the bidder during the full period of its validity in accordance with ITB clause
2.10.

2.6 Certificate Regarding Acceptance of Important Conditions

Certificate Regarding Acceptance of Important Conditions as Attachment 4 is to be submitted in
first envelope.

2.7 Deviations

No deviation, other than mentioned in Deviation statement, is permitted by CESL, to the provisions of
the bidding documents listed in ITB sub-clause 4.6.

The Bidders are advised that while making their bid proposals and quoting prices, these conditions
may appropriately be taken into consideration. Bidders are required to furnish a certificate indicating
their compliance to the provisions relating to the clauses listed in ITB sub-clause 4.6 in Attachment 4.
Attachment 4 for acceptance of important conditions duly signed and stamped by the bidder is to be
furnished in a separate sealed first envelope/Online.

Deviations, if any, from the terms and conditions of bidding documents or technical specifications shall
be listed only in Attachment 5 to the bid. The Bidder shall also provide the additional price, if any, for
withdrawal of the deviations. However, the attention of the bidders is drawn to the provisions of ITB
sub-clause 4.6 regarding the rejection of bids that are not substantially responsive to the requirements
of the bidding documents.

Bidders may further note that except for the deviations listed in Attachment 5, the bid shall be deemed
to comply with all the requirement in the bidding documents and the bidders shall be required to
comply with all such requirements of bidding documents and technical specifications without any
extra cost to CESL irrespective of any mention to the contrary, anywhere else in the bid, failing which
the bid security of the bidder may be forfeited.

At the time of award of contract, if so desired by CESL, the bidder shall withdraw these deviations
listed in Attachment-5 at the cost of withdrawal stated by him in his bid. In case the bidder does not
withdraw the deviations proposed by him, if any, at the cost of withdrawal stated in the bid, his bid
will be rejected and bid security forfeited.

2.8 Bid prices

Unless otherwise specified in the technical specifications, bidders shall quote for the entire facilities
on a “single responsibility” basis such that the total bid price covers all the contractor’s obligations
mentioned in or to be reasonably inferred from the bidding documents in respect of the design,
manufacture, including procurement and subcontracting (if any), delivery, construction, installation,
survey cost, monitoring and verification cost and completion of the facilities including supply of
mandatory spares or spares to be supplied during warranty (if any). This includes all requirements
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facilities and, where so required by the bidding documents, the acquisition of all permits, approvals
and licenses, etc.; the operation, maintenance and training services and such other items and services
as may be specified in the bidding documents, all in accordance with the requirements of the General
Conditions of Contract and Technical Specification.

Bidders are required to quote the price for the commercial, contractual and technical obligations
outlined in the bidding documents. If a Bidder wishes to make a deviation to the provisions of the
bidding documents, such deviations shall be listed in Attachment 5 of its bid. The bidder shall also
provide the additional price, if any, for withdrawal of the deviations, pursuant to ITB sub-clause 2.7.

Bidders shall give a breakdown of the prices in the manner and detail called for in the price schedules.

2.9 Price Basis

Price basis of the price quoted shall be on F.0.R (Free on Road) destination basis for site. Price
mentioned in the quotation must be firm. Hence prices in Letter of Award shall be firm and not subject
to escalation till the execution of the complete order and its subsequent amendments accepted by the
bidder even though the completion / execution of the order may take longer time than the delivery
period specified and accepted in the Letter of Award.

Statutory variation in applicable taxes & duties (other than excise duty) shall only be on account of
CESL in case bidder has shown the rates of present taxes in their bid and other prices quoted by the
Bidder shall be fixed during the Bidder’s performance of the Contract and not subject to variation on any
account. Even in case prices asked in Bid price Schedule are quoted as inclusive of taxes, tax rates
shall be shown separately. Bidders shall quote all prices in Indian Rupees only.

2.10 Period of Validity of Bid

Bid shall normally remain valid for a period of 75 days for Open Tender and 90 days for Global Tender.
However, a higher validity period shall be admissible depending upon the size and complexity of the
tender nd the same shall be specified in section-1 of the RfP.

A bid valid for a shorter period may be rejected by CESL as being non responsive. In exceptional
circumstances, CESL may solicit the bidder’s consent to an extension of the bid validity period before
the expiry of the bid validity. The request and response thereto shall be made in writing through
letters/ e-mails. If the bidder accepts to prolong the period of validity, the bid security/EMD shall also
be suitably extended. A bidder may refuse the request for Bid Validity Extension without forfeiting its
bid security. A bidder granting the request will not be required nor permitted to modify its bid.

2.11 Format and Signing of Bid

The original copy of the bid, consisting of the documents listed in ITB sub-clause 1.1 shall be typed or
written in indelible ink and shall be signed by the bidder or a person or persons duly authorized to
bind the bidder to the contract. The authorization shall be indicated by written power of attorney
accompanying the bid and submitted as Attachment 3 to the bid under ITB sub-clause 2.5. All pages of
the bid, except for un-amended printed literature, shall be initialed by the person or persons signing
the bid.

Any interlineations, erasures or overwriting shall only be valid if they are initialed by the signatory to
the bid.
The above is not applicable for online bidding process.

2.12 Contents of the RfP/Bid

The Bidder or consortium of bidders is expected to examine all instructions, forms, terms & conditions
and scope of work in the RfP/bid documents. Failure to furnish all information required or submission
of an RfP/bid document not substantially responsive to the RfP/bid document in every respect will be
at the bidder’s risk and may result in the rejection of the RfP/bid.
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2.13 Conflict of Interest

CESL'’s policy requires that a bidder participating in a procurement/contract process under CESL
financed projects shall not have a conflict of interest. All bidders found to have a conflict of interest
shall be ineligible for award of contract.

A. Bidder may be considered to have a conflict of interest in a bidding process if:

a) it, or any of its affiliates, has been engaged by CESL to provide consulting services for the
preparation or implementation of a project, and participates in a bidding to provide goods,
works, or non-consulting services resulting from or directly related to such consulting
services. Or

b) it submits more than one bid in a bidding process, either individually or as a partner in a
joint venture, except for permitted alternative bids. This will result in the disqualification of
all bids in which the bidder is involved. However, this does not limit the inclusion of a firm
as a subcontractor in more than one bid and the participation of a bidder as a subcontractor
in another bid in certain types of procurement/contract, if permitted by CESL’s bidding
documents; or

c) it (including its personnel or sub-contractors) has a business or family relationship with a
member of a CESL'’s staff (or of the project implementing staff, or of a recipient of a part of
the loan) who: are directly or indirectly involved in the preparation of the bidding
documents or specifications of the contract, and/or the bid evaluation process of such
contract; or would be involved in the implementation or supervision of such contract unless
the authority inviting tenders shall be informed of the fact/ such relationship at the time of
submission of the tender and the conflict stemming from such relationship has been resolved
in a manner acceptable to CESL throughout the procurement process and execution of the
contract. CESL may in its discretion reject the tender or rescind the contract.; or

d) In addition to above the following provisions of Manual for Procurement of Goods (June,
2022) shall also apply:

A bidder may be considered to have a conflict of interest with one or more parties in this bidding

process, if:

i) they have controlling partner (s) in common; or

ii) they receive or have received any direct or indirect subsidy/ financial stake from any of
them; or

iii) they have the same legal representative/agent for purposes of this bid; or

iv) they have relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the bid of another
Bidder; or

v) Bidder participates in more than one bid in this bidding process. Participation by a Bidder in
more than one Bid will result in the disqualification of all bids in which the parties are
involved. However, this does not limit the inclusion of the components/ sub-assembly/
Assemblies from one bidding manufacturer in more than one bid.

vi) In cases of agents quoting in offshore procurements, on behalf of their principal
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in a
particular tender enquiry. One manufacturer can also authorise only one agent/dealer. There
can be only one bid from the following:

1. The principal manufacturer directly or through one Indian agent on his behalf; and
2. Indian/foreign agent on behalf of only one principal.

vii) In case of a holding company having more than one independently manufacturing units, or
more than one unit having common business ownership/management, only one unit should
quote. Similar restrictions would apply to closely related sister companies. Bidders must
proactively declare such sister/ common business/ management units in same/ similar line
of business.

2.14 Disclaimer

CESL and/or its officers, employees disclaim all liability from any loss or damage, whether foreseeable
or not, suffered by any person acting on or refraining from acting because of any information including
statements, information, forecasts, estimates or projections contained in this document or conduct
ancillary to it whether or not the loss or damage arises in connection with any omission, negligence,
default, lack of care or misrepresentation on the part of CESL and/or any of its officers, employees.
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2.15 Authorized Signatory (Bidder or Consortium of bidders)

The bidder or consortium of bidders as used in the RfP/ bid document shall mean the one who has
signed the bid/RfP document forms. The bidder or consortium of bidders should be the duly
authorized representative of the bidder/consortium of bidders, for which a certificate of
authority/power of attorney will be submitted along with the offer. This should clearly define the
authority provided to the authorized representative. Complete offer, all certificates and documents
(including reply to any clarifications sought and any subsequent correspondences) shall be furnished
and signed on all pages by the authorized representative.

The power of attorney or authorization, or any other document consisting of adequate proof of the
ability of the signatory to bind the bidder or consortium of bidders shall be annexed to the bid as
attachment 3 in envelope 1. CESL may reject outright any proposal not supported by adequate proof
of the signatory’s authority.

2.16 Consortium related conditions

The bidder shall have the option to submit the proposal either alone or along with other partner
companies. Prerequisites for bidder have been specified in qualifying requirement and other
parts of the tender document. The lead partner shall be the sole point of contact for all purposes of
the Contract. The lead partner will have the prime and sole responsibility for the execution of the
scope of work. Any information/clarification submitted to the lead partner by CESL will mean that the
same has been conveyed to all partners. However, the partner companies should not be involved in
any major litigation that may have an impact of affecting or compromising the delivery of services as
required under this contract. The bidder or any of the partner companies should not have been black-
listed by any Central / State Government or Public Sector Undertakings. If at any stage of tendering
process or during the currency of the contract, any suppression / falsification of such information is
brought to the knowledge, CESL shall have the right to reject the proposal or terminate the contract,
as the case may be, without any compensation to the tenderer & forfeiture of bid security/EMD/CPG.

2.17 Contact details of the Bidder or Consortium of bidders

Bidder or Consortium of bidders who wants to receive CESL's response to queries should give their
contact details to CESL. The Bidder or Consortium of bidders should send their contact details in
writing at CESL's contact address.

2.18 Inspection / Checking / Testing

All materials / Equipment manufactured by the bidder/consortium of bidders against the Letter of
Award shall be subject to inspection, check and/or test by CESL or his authorized representative at all
stages and place, before, during and after the manufacture. All these tests shall be carried out in the as
per technical specifications and bidder shall submit the relevant test reports. If upon delivery the
material / equipment does not meet the specification, the materials / equipment shall be rejected and
returned to the bidder for repairs / modification etc. or for replacement. In such cases all expenses
including the to-and-fro freight, repacking charges, any other costs etc. shall be to the account of the
bidder.

2.18.1 Inspections and Tests

i. Inspection of Goods: CESL or its representative shall have the right to inspect and/or to test
the Goods to confirm their conformity to the Contract specifications at no extra cost to CESL.
(SCC and the Technical Specifications shall specify what inspections and tests the CESL
requires and where they are to be conducted). CESL shall notify the Contractor in writing
in a timely manner of the identity of any representatives retained for these purposes.

ii. The inspections and tests may be conducted on the premises of the Contractor or its
subcontractor(s), at point of delivery and/or at the Goods final destination. If conducted
on the premises of the Contractor or its subcontractor(s), all reasonable Works and
assistance, including access to drawings and production data shall be furnished to the
inspectors at no cost to CESL.

iii. Should any inspected or tested Goods fail to-conform to the specifjcations, CESL may reject
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and the Contractor shall either replace the rejected Goods or make alterations necessary
to meet specification requirements free of cost to CESL.

iv. CESL's right to inspect, test and, where necessary, reject the Goods after the arrival at Site shall
in no way be limited or waived by reason of the Goods having previously been inspected,
tested and passed by CESL or its Representative prior to the Goods shipment.

V. Nothing in GCC Clause 6 shall in any way release the Contractor from any warranty or other
obligations under this Contract.

2.19 Removal of Rejected Goods and Replacement

If upon delivery, whether inspected and approved earlier or otherwise, the material/equipment is not
in conformity with the specification, the same shall be rejected by CESL or duly authorized
representative and notification to this effect will be issued to the bidder normally within 7 days from
the date of receipt of the material at the work/site/office.

The bidder shall arrange removal of the rejected items within 15 days from the date of notification. In
the event, the bidder fails to lift the materials within the said 15 days, CESL shall be atliberty to dispose
off such rejected items in any manner as it may deemed fit. All expenses incurred on storage, disposal
etc. shall be recoverable from the bidder.

2.20 Access to Bidders Premises

CESL and/or its authorized representative shall be provided access to bidder and/or his sub- bidder's
premises, at any time during the pendency of the Order, for expediting, inspection, checking, etc. of
work, if it is felt by CESL.

2.21 Taxes, Levies and Duties

Prices of items shall be quoted as per instruction contained in SCC. However, Bidders are required to
quote their prices inclusive of all taxes and duties except applicable GST. The Input Tax Credit (ITC)
available, if any, under the GST Law as per the relevant Government policies wherever applicable shall
be taken into account by the Bidder while quoting bid price. CESL’s liability shall be only for applicable
GST. Bidder is to arrange on its own to deliver the material at site. No road permit shall be provided
by CESL. Bidders are also requested to refer Clause no. 14 of Section-3 (GCC).

2.22 Terms of Payment

The payment will be made by CESL to the bidder in accordance with the terms and conditions specified
in section 4 of special conditions of contract of tender document/agreed upon during negotiation and
reproduced in Letter of Award.

2.23 Delivery Schedule

Time will be the essence of order and no variation shall be permitted in the delivery time/delivery
schedule mentioned in the order unless agreed by CESL without levy of LD. Tentative time schedule is
enclosed in the RfP/ bid document. Refer Section-4 (SCC) of tender document for delivery schdule.
Delivery of the equipment/material described shall be deemed to constitute acceptance of this order
and terms and conditions by the bidder at the price specified.

2.24 Source of Supply

The bidder shall ensure that the indigenous capacity is utilized to the fullest extent possible in
execution of this order. Where the imports are unavoidable, all such items shall be imported by the
bidder in time against his own import license without affecting the contractual delivery schedule.

2.25 Statutory Compliance/ Certification regarding Cyber Security Products

A certificate (as per the format present in Section-6) is to be submitted by the bidders that the items

offered meet the definition of domestically manufactured/produced-Cyber, Security Products as per
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MeitY notification vide File no. 1(10)/2017-CLES dt. 06.12.19 or subsequent notification. The above
certificate shall be on Company’s letterhead and signed by Statutory Auditor or Cost Auditor of the
Company.

Apart from the above, bidders are also requested to submit thier bids as per the requirement of the
following circulars.

i) Order No.F.7/10/2021-PPD (1) Dated 23.02.2023 of DoE (MoF) or latest

ii) Order No: P-45021/2/2017-PP (BE-II) dated: 16-Sept-2020 of DPIIT or latest

C. SUBMISSION OF BIDS

3.1 Sealing and Marking of Bids

The Bidder shall seal the original copy of the bid in envelope duly marking the envelopes as "ORIGINAL
BID". All envelopes must be super-scribed with name of work, RfP No., envelope no., content of
envelope and date and bid opening date. The envelopes shall then the sealed in an outer envelope
which should also be super scribed with name of work, RfP/ bid document no./package no. and date
and bid opening date.

3.2 Deadline for submission of bids

The Bidders are advised to submit their bids well on time preferably one hour prior to bid closing time
to cater to possible system slow down/requirement of assistance by bidders etc.. CESL shall not be
responsible for late/non-submission of bids due to above scenario which are beyond CESL control
during the closing minutes of the tender, though every effort will be made to keep the portal fully
functional at all times during the bidding process.

Bids must be received by CESL at the address specified as under and the bids will be opened at the
same address as per timings stated in IFB and as repeated below.

CGM (Contracts),

Convergence Energy Efficiency Limited,
C/o Floor 2nd, Core 3

Scope Complex, Lodhi Road,

New Delhi-110003

Email: ceslscm@eesl.co.in

Date of submission of bids : As mentioned in Section-I
Date of bid opening : As mentioned in Section-I

Bids must be received at the address specified above but no later than the time and date stated as
above. In the event of the specified date for submission of bids being declared a holiday for CESL, the
bids will be received up to the appointed time on the next working day.

CESL may, at its discretion, extend this deadline for submission of bids by amending the bidding
documents in accordance with ITB Sub-Clause 1.3, in which case all rights and obligations of CESL and
bidders will thereafter be subject to the deadline as extended.

3.3 Late Bids:

Any bid received by CESL after the bid submission deadline prescribed by CESL, pursuant to ITB
Clause 3.1& 3.2, will be rejected and returned in unopened condition.

In case of an online tender, if the hard copy (ies) of bid documents of the bid received by CESL prior
to deadline stipulated in tender, but the bidder fails to submit its bid online within the stipulated time
than in such case, their bid documents received in hard copies shall not be accepted and will be
returned to them in unopened condition.
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D. BID OPENING AND EVALUATION

4.1 Bid Opening Process

CESL will open all bids in the presence of bidders' representatives who choose to attend the opening
at the time, on the date and at the place specified in the NIT. Bidders’ representatives shall sign a
format as proof of their attendance.

Bidders’ names, bid prices, discounts, the presence or absence of requisite bid security and other such
details as CESL, at its discretion, may consider appropriate, will be announced at the opening.

Late bids pursuant to ITB clause 3.2 and/or bids not accompanied by requisite Tender Fee, bid
security/ or applicable document as specified in the RfP in a separate sealed envelope pursuant to ITB
clause 1.4 & 2.4, will be rejected and returned unopened to the bidder.

Bids that are not opened and read out at bid opening will not be considered for further evaluation,
regardless of the circumstances.

CESL will prepare minutes of the bid opening.

4.2 Clarification on Bids

During bid evaluation, CESL may, at its discretion, ask the bidder for a clarification of its bid. The
request for clarification and the response shall be in writing, and no change in the price or substance
of the bid shall be sought, offered or permitted. The address for communication will be same as ITB
clause 1.2.

4.3 Preliminary Examination of Bids.

CESL will examine the bids to determine whether they are complete, whether any computational
errors have been made, whether required sureties have been furnished, whether the documents have
been properly signed, and whether the bids are generally in order.

4.4. Arithmetical errors rectification process

Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit
price and the total price, which is obtained by multiplying the unit price and quantity, or between sub
totals and the total price, the unit or subtotal price shall prevail, and the total price shall be corrected.
If there is a discrepancy between words and figures, the amount in words will prevail. If the Bidder
does not accept the correction of errors, its bid will be rejected and the bid security will be forfeited
in accordance with ITB Sub-Clause 2.4.

CESL may waive off any minor infirmity, nonconformity or irregularity in a bid that does not constitute
a material deviation, whether or not identified by the bidder in Attachment 4 to its bid, and that does
not prejudice or affect the relative ranking of any bidder as a result of the technical and commercial
evaluation, pursuant to ITB clauses 4.7 and 4.8.

4.5. Preliminary Evaluation

Prior to the detailed evaluation, CESL will determine whether each bid is of acceptable quality, is
generally complete and is substantially responsive to the bidding documents. For purposes of this
determination, a substantially responsive bid is one that conforms to all the terms, conditions and
specifications of the bidding documents without material deviations, objections, conditionality’s or
reservations. A material deviation, objection, conditionality or reservation is one (i) that affects in any
substantial way the scope, quality or performance of the contract; (ii) that limits in any substantial
way, inconsistent with the bidding documents, CESL’s rights or the successful bidder’s obligations
under the contract; or (iii) whose rectification would unfairly affect the competitive position of other
bidders who are presenting substantially responsive bids.
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4.6. Acceptance of Important Condition

No deviation, whatsoever, is permitted by CESL to the provisions relating to the following clauses
(Important Conditions). Party is to submit the following as attachment 4 in envelope 1:

Governing Laws - Clause 07 of ITB
Settlement of Disputes - Clause 06 of GCC
Terms of payment - Clause 2.22 of ITB
Performance Security - Clause 5.6 of ITB
Taxes and Duties - Clause 2.21 of ITB & 14 of GCC
Completion Time Guarantee - Clause 26 of GCC
Defects Liability - Clause 27 of GCC
Functional Guarantee - Clause 28 of GCC
Patent Indemnity - Clause 29 of GCC
Limitations of Liability - Clause 30 of GCC
Statutory Compliance/ Certification regarding - Clause 2.25 of ITB

Cyber Security Products

Project information, Estimation, - As per Tables in price bid
Assumptions and conditions
for Evaluation

Bidders are required to furnish a certificate as per Attachment 4, indicating their compliance to the
provisions of the above clauses in a separate sealed envelope. In case the certificate as per Attachment-
4 duly signed and stamped by the bidder, is not furnished along with the bid in a separate sealed
envelope, the bid shall be rejected and returned to the bidder without being opened

At the time of award of contract, if so desired by CESL the bidder shall withdraw the deviations listed
in attachment 5 at the cost of withdrawal stated by him, in his bid. In case the bidder does not
withdraw the deviations proposed by him in attachment 5 to his bid, if any; at the cost of withdrawal
stated in his bid, his bid will be rejected and security will be forfeited.

CESL's determination of a bid's responsiveness is to be based on the contents of the bid itself without
recourse to extrinsic evidence. If a bid is not substantially responsive, it will be rejected by CESL, and
may not subsequently be made responsive by the bidder by correction of the nonconformity.

4.7. Technical Evaluation

CESL will carry out a detailed evaluation of the bids previously determined to be substantially
responsive in order to determine whether the technical aspects are in accordance with the
requirements set forth in the bidding documents. In order to reach such a determination, CESL will
examine and compare the technical aspects of the bids on the basis of the information supplied by the
bidders, taking into account the following factors:

a) Overall completeness and compliance with the technical specifications and drawings; deviations
from the technical specifications as identified in Attachment 5 to the bid; suitability of the
facilities offered in relation to the environmental and climatic conditions prevailing at the site;
and quality, function and operation of any process control concept included in the bid. The bid
that does not meet minimum acceptable standards of completeness consistency and detail will
be rejected for non- responsiveness. T N g
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b) Achievement of specified performance criteria by the facilities as per scope of work

c) Type, quantity and long-term availability warranty spare parts and also mandatory and
recommended spare parts and maintenance services

d) Any other relevant factors, if any, listed in the tender document, or that CESL deems necessary or
prudent to take into consideration.

4.8. Commercial Evaluation

The comparison shall be of the FOR site price of domestically manufactured plant and equipment
including type test charges, if any and mandatory spares, warranty spares plus applicable sales tax &
duties as well duties and taxes paid/payable on components and raw materials incorporated or to be
incorporated in the plant and equipment including mandatory spares/warranty spares plus the cost
of loading, unloading, local transportation, insurance covers, installation and commissioning, civil
work other services required under the contract including service tax and surcharge, if any plus any
survey cost, monitoring and verification cost, distribution cost, scrap disposal cost, annual
maintenance cost, any services as per scope of work, administrative charges and statuary agencies
costincluding service tax and surcharge, if any. CESL’s comparison will also include the costs resulting
from application of the evaluation procedures described in ITB sub-clause 4.9. However, the price of
recommended spare parts or optional spares or services, if asked in the bid, shall not be considered
for evaluation of bids.

CESL’s evaluation of a bid will take into account, in addition to the bid prices indicated in price
schedules in section 4 along with the corrections pursuant to ITB sub-clause 4.3, the following costs
and factors that will be added to each bidder’s bid price in the evaluation using pricing information
available to CESL, in the manner and to the extent indicated in ITB sub-clause 4.9 and in the technical
specifications:

a) The costof all quantifiable deviations and omissions from the contractual and commercial
conditions and the technical specifications as identified in Attachment 5 to the Bid.

b) Compliance with the time schedule called for and evidenced as needed in a milestone
schedule provided in the bid.

c) The functional guarantees of the facilities offered as per scope of work.

d) The extra cost of work, services, facilities etc, required to be provided by CESL of third
parties.

4.9. Evaluations of Deviations:

Pursuant to ITB Sub-Clause 4.8, the following evaluation methods will be followed:

a) Technical and Commercial Deviations

The evaluation shall be based on the evaluated cost of fulfilling the contract in compliance with all
commercial, contractual and technical obligations under this bidding document. In arriving at the
evaluated cost, the price for withdrawal of deviations shown in Attachment 5 to the bid will be used if
necessary. If such a price is not given in Attachment-5, CESL will make its own assessment of the cost
of such a deviation for the purpose of ensuring fair comparison of bids.

b) Time schedule (program of performance)
The plant and equipment covered by this bidding are required to be transported/ shipped and
installed, and the facilities are to be completed within the period as mentioned below.

Completion of all facilities/work: As per year/months in SSC.
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The above date will be the effective date specified in the contract agreement. Bidders are required to
base their prices on the time schedule or, where no time schedule is given, on the completion date(s)
given above. No credit will be given for earlier completion.

The master network and the key milestone dates will be discussed with the successful bidder and
agreed upon in pre-award discussion before issuance of Letter of Award. Engineering drawing and
data submission schedule shall also be discussed and finalized before the issuance of Letter of Award.

After the Letter of Award, the contractor shall plan the sequence of work manufacture, supply,
installation to meet the above stated dates of successful completion of facilities and shall ensure all
work, manufacture, shop testing, inspection and shipment of the equipment in accordance with the
required sequence.

¢) Functional Guarantees of the facilities

Bidders shall state the functional guarantees (e.g. performance, efficiency, consumption) of the
proposed facilities in response to the technical specifications. In case a minimum (or a maximum, as
the case may be) level of functional guarantees is specified in the technical specifications for the bids
to be considered responsive, bids offering plant and equipment with such functional guarantees less
(or more) than the minimum (or maximum) specified shall be rejected.

d) Work, services, facilities etc., to be provided by CESL

Where bids include the undertaking of work or the provision of services or facilities by CESL in excess
of the provisions allowed for in the bidding documents, CESL shall assess the costs of such additional
work, services and/or facilities during the duration of the contract. Such costs shall be added to the
bid price for evaluation.

4.10. Illustrative Method of Evaluation

Any Bidder (INR)
1. Quoted bid price without taxes and duties
(After considering arithmetical errors)
i) Exworks including Excise duty price including N1
Type test Charges/Lab Test charges + inland transportation
including inland Transit insurance etc. For equipment and spares
ii) Prices for dismantling and/or installation N2
iii) Prices for additional Warranty, if any N3
iv) Total Price N(N1+N2+N3)
2. Taxes and Duties
i) CST/VAT/GST T1
ii) Service Tax T2
iii) Total T(T1+T2)
3. Cost Compensation
i) Technical Cost Compensation TCC
ii) Commercial Cost Compensation CcC
iii) Total TCC+CCC
4. Adjustments for Functional Guarantees X
5. Final Evaluated Bid Price N+T+TCC+CCC+X
N Sngnature
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4.11. Contacting CESL

Subject to ITB Clause 12, no Bidder shall contact CESL on any matter relating to its bid, from the time
of the opening of bids to the time the contract is awarded.

Information relating to the examination, evaluation and comparison of bids and recommendations for
the award of contract shall not be disclosed to bidders or any other persons not officially concerned
with such process until the award to the successful bidder has been announced. Any effort by a Bidder
to influence CESL in CESL’s bid evaluation, bid comparison or contract award decisions may result in
rejection of the Bidder’s bid.

E. AWARD OF CONTRACT

5.1. Award criteria
Single Contract or in case of turnkey projects following mode of contract may be applicable.

Subject to ITB Clause 5.3, CESL will award the contract to the successful Bidder whose bid has been
determined to be substantially responsive and to be the lowest evaluated technically acceptable bid
or bid offering highest return to CESL as the case may be as per tender documents and special
conditions of contract, further provided that the Bidder is determined to be qualified to perform
the contract satisfactorily.

Except for the deviations listed in Attachment-5, the bidder would be required to comply with all the
requirements of bidding documents without any extra cost to CESL failing which his bid security will
be forfeited. Further, CESL may request the bidder to withdraw any or all of the deviations listed in
Attachment - 5 to the winning bid, at the price shown for the deviation in Attachment 5 to the bid. In
case the bidder does not withdraw the deviations proposed by him, if any, at the cost of withdrawal
stated in the bid, his bid will be rejected and bid security forfeited.

The mode of contracting with the Successful Bidder will be as per stipulation

briefly indicated below:

() First Contract: For supply of plant and equipment.

(ii) Second Contract: For providing all services i.e. inland transportation for delivery at site, inland
transit insurance, unloading, storage, handling at site, installation (including civil. Structural
steel work & allied work, if applicable) insurance covers other than inland transit insurance,
erection,
testing &commissioning, conducting Guarantee tests in respect of all the Goods supplied
under the ‘First Contract’ and all other

(iii) Services as specified in the Contract Documents.

The above Contracts will contain a cross-fall breach clause specifying that breach of one Contract
will constitute breach of the other Contract which will confer a right on CESL to terminate the other
Contract also at the risk and the cost of the Contractor.

5.2. Quantity Variation/Option Clause & Repeat Order Clause

5.2.1 Quantity Variation/Option Clause

CESL reserves the right to vary the quantity of supply/services items upto +/- 25%
and/or delete any items of the above altogether during the validity of Contract.
Successful bidder, on whom award is made, is to supply this quantity variation at same
price and terms and conditions of contract. However, the finalized permissible
variation in Quantity shall be specified in Section-4

5.2.2 Repeat Order
CESL reserves the right to place repeat order upto 50% of original contract value in
case of urgency for part quantity for similar work on same prices, terms and
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conditions. The date of repeat order will not beyond 3 months after the completion of
earlier order.

5.2.3 Applicability of the above clause (cl. 5.2.1 and cl. 5.2.2) will be specified in
Section-4 (SCC). The bidder should note that either one of these clauses may be
applicable in the tender as specified in Section-4 (SCC). the finalized permissible
variation in Quantity in either case shall be specified in Section-4.

5.3. CESL’s right to accept any bid and to reject any or all bids

The CESL reserves the right to accept or reject any bid, and to annul the bidding process and
reject all bids at any time prior to award of contract, without assigning any reason thereof and
incurring any liability to the affected Bidder or bidders or any obligation to inform the affected
Bidder or bidders of the grounds for CESL’s action.

5.4. Letter of Intent / Letter of Award

Prior to the expiration of the period of bid validity, CESL will notify the successful bidder in writing by
issuing Letter of Award (LOA) either through telefax/ e-mail or though registered/speed
post/couriered letter, that its bid /offer has been accepted. The Letter of Award (LOA) will constitute
the formation of the contract.

The bidder shall return duplicate copy of the LOA/contract and the other enclosed documents duly
signed as a token of acknowledgement, within 10 days from the date of receipt of this order.

Bidder is to make two original copies of Contract Agreement as per the format attached in the RfP
Documents.

Upon the successful bidder’s furnishing of the performance security pursuant to ITB Clause 5.6, CESL
will promptly notify each unsuccessful bidder and will discharge its bid security/EMD.

5.5. Modifications

The contract agreement constitutes an entire agreement between the parties hereto. Any
modifications to the contract agreement shall become binding only upon the same being confirmed in
writing duly signed by both the parties.

CESL reserves the rights to cancel the order in the part or in full by giving one week advance notice
thereby if-
e The bidder fails to comply with any of the terms of the order.
e The bidder becomes bankrupt or goes in to liquidation.
e The bidder makes general assignment for the benefit of the creditors and any receiver is
appointed for the property owned by the bidder.

5.5.1 Signing the Contract Agreement

At the same time as CESL notifies the successful Bidder that its bid has been accepted, CESL will send
the bidder the contract agreement provided in the bidding documents, incorporating all agreements
between the parties.

Within twenty-eight (28) days of receipt of the contract agreement, the successful bidder shall sign
and date the contract agreement and return it to CESL. Contract agreement will contain agreement on
stamp paper, bid documents and bidder’s offer etc.

5.6. Performance security

Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish

the performance security for three to ten percent (03%-10%) of the contract price. The actual value

of Contract Performance Guarantee (CPG) will be asdefi i ion-4 setwas. specified in tender
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documents and in the form provided in the section "Forms and Procedures"” of the bidding documents
or in another form acceptable to CESL. Bidders are also requested to refer Clause no. 13.3 of Section-
3 (GCC).

In case Joint Deed(s) of Undertaking by the Contractor along with his associate(s)/collaborator(s)
form part of the Contract, then, unconditional Bank Guarantee(s) from such
associate(s)/collaborator(s) for amount(s) specified in Bid

Failure of the successful Bidder to comply with the requirements of ITB Clause 5.5 shall constitute
sufficient grounds for the annulment of the award and forfeiture of the bid security, in which event
CESL may make the award to the next lowest evaluated bidder or call for new bids.

5.7. Corrupt or Fraudulent practices:

CESL requires that bidders observe the highest standard of ethics during the procurement and

execution of such contracts. In pursuance of this policy, CESL: defines, for the purposes of this

provision, the terms set forth below as follows:

a. i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution; and

ii) "fraudulent practice"” means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of CESL, and includes collusive practice
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive CESL of the benefits of free and open competition;

b) will reject a proposal for award if it determines that the bidder recommended for award has
engaged in corrupt or fraudulent practices in competing for the contract in question;

c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a
contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in
competing for, orin executing, a contract of the CESL.

5.8 Ineligibility for Future Tenders

Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub clause 5.8, if a bidder after
having been issued and letter of award, either does not sign the contract agreement or does not submit
an acceptable performance security pursuant to ITB clause 5.6, such bidder may be considered
ineligible for participating in future tenders of CESL for a period as may be decided by CESL.

5.8.1 Interchangeability Certificate

Successful bidder is to submit interchangeability certificate for its product supplied for replacement
during warranty and maintenance period and even when it is purchased from open market. In case
due to change in technology, the supplied product is not available during warranty/ maintenance
period than the improved version of product can be used in warranty/ maintenance period with same
or improved technical parameters or the combination thereof after written communication of
Engineer in Charge at same cost& terms and conditions. Successful Bidder, on whom letter of award
has been placed, has also to confirm that the prices of improved version of product is not lesser than
the original product or its parts in comparison.

Note: Special Terms and Conditions will prevail upon the instruction to Bidders.

6.0 Liquidated Damages
Liquidity damages (LD) shall be as specified in Section-4 (SCC).

However, in general, in case of any delay in the execution of the order beyond the stipulated time
schedule including any extension permitted in writing, CESL reserves the right to recover from the
bidder a sum equivalent to 0.5% of the value of the delayed equipment installation/unexecuted
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portion of work for each week of delay and part thereof subject to a maximum of 5% of the total value
of the contract.

Alternatively, CESL reserves the right to purchase and distribute equipment/ material from elsewhere
at the sole risk at the cost of successful bidder/contractor and recover all such extra cost incurred by
CESL in procuring the material from resources available including EMD/Bid Security/encashment of
Bank Guarantee or any other sources etc. Further, if any extra cost is incurred by CESL due to delay in
work completion by the party beyond the completion time as per P.0./L.0.A., the same shall also be
recovered from party’s invoice/EMD/BGs etc.

Alternatively, CESL may cancel the order completely or partly without prejudice to his right under the
alternatives mentioned above.

7.0 Governing Law

The Contract shall be governed by and interpreted in accordance with laws in force in India. The
Courts of Delhi shall have exclusive jurisdiction in all matters arising under the Contract.

8.0 Inspections and Tests

8.1 Inspection of Goods: CESL or its representative shall have the right to inspect and/or to test the
Goods to confirm their conformity to the Contract specifications at no extra cost to CESL. (SCC
and the Technical Specifications shall specify what inspections and tests the CESL requires
and where they are to be conducted). CESL shall notify the Contractor in writing in a timely
manner of the identity of any representatives retained for these purposes.

8.2 The inspections and tests may be conducted on the premises of the Contractor or its
subcontractor(s), at point of delivery and/or at the Goods final destination. If conducted
on the premises of the Contractor or its subcontractor(s), all reasonable Works and
assistance, including access to drawings and production data shall be furnished to the
inspectors at no cost to CESL.

8.3 Should any inspected or tested Goods fail to conform to the specifications, CESL may reject and
the Contractor shall either replace the rejected Goods or make alterations necessary to meet
specification requirements free of cost to CESL.

8.4 CESL'sright to inspect, test and, where necessary, reject the Goods after the arrival at Site shall
in no way be limited or waived by reason of the Goods having previously been inspected, tested
and passed by CESL or its Representative prior to the Goods shipment.

8.5 Nothing in GCC Clause 6 shall in any way release the Contractor from any warranty or other
obligations under this Contract.

8.6 Manuals and Drawings.

8.6.1 Before the Goods and Services are taken over by CESL, the Contractor shall supply operation
and maintenance manuals together with drawings of the goods and equipment. These shall be
in such detail as will enable CESL to operate, maintain, adjust and repair all parts of the
equipment as stated in the specifications.

8.6.2 The manuals and drawings shall be in the English ruling language and in such form and
numbers as stated in the contract.

8.6.3 Unless and otherwise agreed, the goods and equipment shall not be considered to be
completed for the purpose of taking over until such manuals and drawings have been
supplied to CESL.

8.6.4 It shall be the obligation of the Contractor to train and familiarize the designated person by
CESL in regard to the operation manual and drawings.

9.0 Transportation, Demurrage Wharfage, Etc.

Contractor is required under the Contract to transport the Goods to place of destination defined as

VICES UMITED, C=IN

Site. Transport to such place of destination in India including i ran e, a8t dhess Pleﬁlflsedx divEBeads 7573341330 7cdcc1bs 161 cratoat
4168flb8018b35d86 5f6105ae87, ST=Delhi, OID.2.5.4.17=
="Contracts,CID - 68 0ID.2 5 4.20= ffgalftaddldda lebledb7
[331003b32282c9423fl((aEJCCBSEOJQlaO(EL‘ld O=ENERGY EFFICIENCY SER

NIT/BID Document No.: CESL/06/2024-25/Fleet Mgt/ZKZSO Dated 23. 4%0’$ﬂmh$s<ﬁﬁz]il£mn

Date : 20-01 2072 (ITB) 2 ”Page 27 of 32




Contract, shall be arranged by the Contractor, and the related cost shall be included in the Contract
Price.

Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules and
regulations, labour laws etc. Successful bidder indemnify CESL for any accident, injury met by its
labour, employee or any other person working for him. Any compensation sought by its labour,
employee or any other person working for him shall be paid by successful bidder as per settlement
solely. CESL has no role to play in this matter.

10.0 Warranty

10.1 The Contractor warrants that the Goods supplied under this Contract are new, unused, of the
most recent or current models and that they incorporate all recent improvements in design and
materials unless provided otherwise in the Contract. The Contractor further warrants that all Goods
supplied under this Contract shall have no defect arising from design, materials or workmanship
(except when the design and/or material is required by the CESL's Specifications) or from any
act or omission of the Contractor, that may develop under normal use of the supplied Goods in the
conditions prevailing in the country of final destination.

10.2 This warranty of all the Works shall remain valid for 2 year after the Commissioning. The
Contractor shall, in addition, comply with the performance and/or guarantees specified under the
Contract. If for reasons attributable to the Contractor, these guarantees are not attained in whole or
in part, the
Contractor shall:
10.3 make such changes, modifications, and/or additions to the Goods or any part thereof as may be
necessary in order to attain the contractual guarantees specified in the Contract at its own cost and
expense and to carry out further performance tests in accordance with SCC Clause;

OR
10.4 pay liquidated damages to CESL with respect to the failure to meet the contractual guarantees.

10.5. CESL shall notify the Contractor in writing of any claims arising under this warranty.

10.6 Upon receipt of such notice, the Contractor shall, within the period of 15 days and with all
reasonable speed, repair or replace the defective Goods or parts thereof, free of cost at the ultimate
destination. The Contractor shall take over the replaced parts/goods at the time of their replacement.
No claim whatsoever shall lie on CESL for the replaced parts/goods thereafter. In the event of any
correction of defects or replacement of defective material during the Warranty period, the
Warranty for the corrected or replaced material shall be extended to a further period.

10.7 If the Contractor, having been notified, fails to remedy the defect(s) within 15 days, CESL may
proceed to take such remedial action as may be necessary, at the Contractor's risk and expense and
without prejudice to any other rights which CESL may have against the Contractor under the Contract.
The performance guarantee and liquidated damaged be entitled to be recovered without prejudice to
other rights of CESL.

11.0 THIRD-PARTY CONSULTANCY SERVICES

CESL is obliged, at its own expense, to make the necessary provision for the performance of those
services by third parties commissioned by it, as described in Special Conditions of Contract.

12.1 SCOPE OF SERVICES

12.1.1 The Consultant shall deliver the Services in full and on time.
12.1.2The Services to be performed by the Consultant encompass all the part services described and
explained in Special Conditions of Contract, Terms of Reference plus Tender Documents and
The Consultant's bid. Furthermore, the Consultant must deliver all the standard and special
services as defined intender RfP.
12.1.3The Consultant shall work together with third parties wherever commissioned by CESL. CESL
is not responsible for these third parties or their performance, when the work is assigned to
consultant to co-ordinate with them. In addition, the Consultant must comprehensively
coordinate their services with its own servi §, as far as p ible: g:;gr;a[umcm DEEPAK MITTAL, SERIALNUMBER=8d875733413307cdcc1b5181cr4f0dE
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12.2 STANDARD AND SPECIAL SERVICES

12.2.1 In addition to the Services specified explicitly in the Contract, the Consultant shall also
perform all other services, if necessary, that are not listed under the contractual services, but
are customarily required in order to properly discharge the contractual obligations ("standard
services"). The standard services shall be fully compensated through the Agreed
Remuneration in the contract.

12.2.2 "Special Services" are services that are not included under the contractual or standard
services, but must necessarily be delivered by the Consultant in order to properly perform its
duties under the Contract, because the external circumstances of service delivery have
changed unexpectedly, or because CESL has suspended the Services Force Majeure or because
CESL, with the prior consent of CESL, requires services that were not included in the invitation
to tender but are necessary.

No extra cost is payable to fulfill the standard and / or special services.

12.3 DUE DILIGENCE

12.3.1 Except where otherwise stipulated in this Contract, or otherwise legally stipulated within the
country or within another legal system (including the legal system in the Consultant's jurisdiction) by
provisions that impose higher demands than this Contract, when performing its obligations under this
Contract the Consultant shall exercise due diligence and provide the Services in compliance with
professional practice and to the recognized quality standards, in accordance with current scientific
and generally accepted engineering standards. The Consultant must document its work, the progress
of the Project and the decisions it takes in an appropriate form that is acceptable to CESL, bearing in
mind the requirements of tender/RfP/Letter of Award.

12.4 REPORTING

12.4.1 The Consultant shall inform CESL promptly of all extraordinary circumstances that arise
during the performance of the services and of all matters requiring CESL approval. The consultant is to
make reports as defined in scope of work and submit the same as per timelines defined in the contract.

12.5 STAFFING

12.5.1 The Consultant shall employ the staff specified in bid [Staffing Schedule] to implement
performance of the Services. The list of designated key staff and any changes to it shall require the
prior written approval of CESL.

12.5.2 CESL may require the Consultant to terminate the contract of, or replace, any staff member
who fails to meet the requirements as per contract. Any such demand must be submitted in writing to
the Consultant stating the reasons for it.

12.5.3 If staff employed by the Consultant need to be replaced, the Consultant shall ensure that the
staff member in question is replaced promptly by an individual who possesses at least equivalent
qualifications.

12.5.4 If any one of the Consultant's staff falls ill for more than one month and this jeopardizes the
performance of this Contract by the Consultant, the Consultant shall replace this staff member with
another staff member who possesses at least equivalent qualifications.

12.5.6 Staffshall only be replaced after prior approval by CESL, such approval not to be unreasonably
withheld. The exchange, replacement, or planned dispensation of replacement (as exception to
existing rules) of key staff specified by name shall require the prior approval of CESL.

12.5.7 If the Consultant must terminate the contract of, or replace, any staff during the Contract
period, the costs thus accrued shall be borne by the Consultant, except where staff are removed or
replaced at CESL's request. In this case, CESL shall meet the costs of replacing the staff member, unless
the staff member in question does not meet the requirements.

12.6 CONTACT PERSON OF THE CONSULTANT

12.6.1 The Consultant shall appoint for the exercise ofall rights and obligations arising from this
Contract a natural person as its contact person for CESL under this Contract.

12.6.2 The Consultant shall specify and provide respective contact data to CESL - for an individual at
the Consultant's place of business who can be reached at any time in cases of emergency or crisis as
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well as a deputy of the Consultant. The Consultant shall notify CESL without delay of any change of
elected person or their contact data.

12.7 INDEPENDENCE OF THE CONSULTANT

12.7.1 The Consultant undertakes that neither the Consultant nor any enterprise associated with the
Consultant shall bid for the Project as manufacturer, supplier, or building contractor. This prohibition
also applies to any bidding for any further consulting services, insofar as such consulting services
might lead to a restriction of competition or a conflict of interests. Any violation of this stipulation may
lead to the immediate cancellation of this Contract and require the reimbursement of any and all costs
incurred by CESL up to the time of such violation as well as compensation for any and all losses and
damages incurred by CESL as a result of such cancellation.

12.8 COMMENCEMENT AND COMPLETION

12.8.1 The Consultant shall begin performing the Services on the prescribed date on which execution
of the Contract shall take place, but not earlier than and without undue delay after the Contract has
come into force. The Consultant shall deliver the Services in accordance with the time schedule in the
bid [Time Schedule for the Performance of the Services defined in SCC], and shall complete the
Services within the Completion Period, subject to any further extensions to this Contract accorded by
CESL.

12.8.2 Inrelation to optional services (if any), the Consultant shall commence delivery of the optional
services not earlier than upon receipt of notification from CESL,

12.8.3 Any change to the time schedule [Time Schedule for the Performance of the Services] due to a
reasonable request by either party shall be mutually agreed upon in writing.

12.9 FORCE MAJEURE

In addition to Force Majeure defined in clause 37 (GCC), following will also be applicable for
consultancy work.

12.9.1 In the event of Force Majeure, the contractual obligations, as far as affected by such event,
shall be suspended for as long as performance remains impossible due to the Force Majeure, provided
that one party to the Contract receives notification of the Force Majeure event from the other party
within two weeks after its occurrence and both the parties agree for that to be a force majeure. Any
and all liability of the Consultant for damages arising due to its absence caused by the Force Majeure
is excluded.

12.9.2 In the event of Force Majeure, the Consultant shall be entitled to an extension of the Contract
equal to the delay caused by such Force Majeure. If the performance of the Services is rendered
permanently impossible by the Force Majeure, both parties to this Contract shall be entitled to
terminate the Contract on mutual agreement basis only.

12.9.3 In case of suspension or termination of the Contract due to Force Majeure, the Services
performed up to the time of the Force Majeure and all necessary expenditure (which is evidenced) of
the Consultant arising from the discontinuing of the Services shall be invoiced on the basis of
contractual prices subject to CESL agreement with the work. Neither party shall make any further
claims.

12.10 SUSPENSIONS OR TERMINATION

12.10.1 CESL may fully or partially suspend the Services or terminate this Contract after serving
written notice of at least 30 days. In this event, the Consultant must immediately take all measures
necessary to ensure that the Services are discontinued and the expenditure minimized. The Consultant
shall hand over all reports, drafts and documents to be drawn up by the date in question to CESL. In
case of termination Force majeure shall apply mutatis mutandis.
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12.10.2 If the Consultant fails to meet its contractual obligations without sufficient reason; in
accordance with the Contract; or on time, CESL may serve a notice upon the Consultant and request it
to duly perform its Services. If the Consultant fails to remedy the performance deficit within a period
of 21 days of having been called upon to do so by CESL, CESL shall be entitled, after this period has
elapsed, to terminate the Contract by written notice.

12.10.3 If the termination of the Contract is due to a default on the part of the Consultant, the
Consultant shall be entitled to demand the Agreed Remuneration for the Services performed until the
date of termination but not yet remunerated. CESL shall be entitled to demand compensation for the
direct damages caused by the default.

12.11 REMUNERATION OF THE CONSULTANT

The Consultant shall receive the remuneration agreed in the Special Conditions and bid price schedule
for performing the Services owed under this Contract, subject to the conditions listed therein and the
conditions below.

12.12 TERMS OF PAYMENT

Except where otherwise agreed in the Special Conditions, CESL shall pay the Consultant's
remuneration as follows:
(a) Advance payment, due within 30 days of award of Contract upon presentation of an invoice
against equivalent advance bank guarantee, if mentioned in SCC.
(b) Payments based on deliverables as per tender/SCC or as agreed upon in amendments.
(c) The final payment shall be made after the Services have been performed in full and confirmation
had been provided by CESL to that Consultant.

12.13 METHOD OF PAYMENT

Payment shall be made according to the conditions set out in the Special Conditions or as agreed upon.

12.14 INSURANCE AGAINST LIABILITY AND DAMAGES

The Consultant is advised to take out insurance for the period of the Contract, on the terms
specified in the Special Conditions, including, but not limited to, the following:
a) Professional liability insurance;
b) Personal liability insurance;
c¢) Equipment insurance covering loss of or physical damage to all equipment acquired, used,
provided or paid for by CESL within the context of this Contract; and
d) Motor vehicle third party liability insurance and motor vehicle comprehensive insurance
for the vehicles acquired in connection with this Contract.

CESL will not be responsible in case any accident/ mis-happenings with consultant employee or
contract person and for any equipment damage or theft occurs and in no case CESL shall pay for it.

In case of any contradiction in ITB and SCC, then SCC will prevail.
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LIST OF ACRONYMS

EMD: Earnest Money Deposit

Eol:  Expression of Interest

SCC: Special Conditions of Contract
INR: Indian Rupees

IST:  Indian Standard Time

LED: Light Emitting Diodes

Lol:  Letter of Intent

LoA: Letter of Acceptance

MoU: Memorandum of Understanding
MoP: Ministry of Power

RECL: Rural Electrification Corporation Ltd
EESL: Energy Efficiency Services Ltd
CESL: Convergence Energy Services Ltd
O&M: Operation & Maintenance

RfP:  Request for Proposal

R&M: Repair & Maintenance

SD: Security Deposit

CPG: Contract Performance Guarantee
FTL: Fluorescent Tube Light

SVL:  Sodium Vapor Lamp
PMA: Project Management Agency
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A. Contract and Interpretation

1. Definitions
1.1 The following words and expressions shall have the meanings hereby assigned to them:

“Contract” means the Contract Agreement entered into between CESL and the Implementing Partner,
together with the Contract Documents referred to therein; they shall constitute the Contract, and the
term “the Contract” shall in all such documents be construed accordingly.

“Contract Documents” means the documents listed in Article. 1.1 (Contract Documents) of the Form
of Contract Agreement (including any amendments thereto).

“GCC” means the General Conditions of Contract hereof.
“SCC” means the Special Conditions of Contract.

“Day” means calendar day of the Gregorian calendar.
“Month” means calendar month of the Gregorian calendar.

“CESL” means CESL, New Delhi/Noida and includes the legal successors or permitted assigns of
CESL.

“Project Manager” means the person appointed by CESL in the manner provided in GCC Sub-Clause
17.1 (Project Manager) hereof and named as such in the SCC to perform the duties delegated by CESL.

“Contractor or Implementing Partner” means the person(s) whose bid to perform the Contract has
been accepted by CESL and is named as such in the Con- tract Agreement, and includes the legal
successors or permitted assigns of the Implementing Partner.

“Contractor or Implementing Partner’s Representative” means any person nominated by the
Implementing Partner and approved by CESL in the manner provided in GCC Sub- Clause 17.2
(Implementing Partner’s Representative and Construction Manager) hereof to perform the duties
delegated by the Implementing Partner.

“Sub Contractor or Sub Implementing Partner,” including vendors, means any person to whom
execution of any part of the Facilities, including preparation of any design or supply of any Plant
and Equipment, is sub-contracted directly or indirectly by the Implementing Partner, and includes its
legal successors or permitted assigns.

“Adjudicator” means the person or persons named as such in the SCC to make a decision on or to
settle any dispute or difference between CESL and the Implementing Partner referred to him or her
by the parties pursuant to GCC Sub-Clause 6.1 (Adjudicator) hereof.

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement,
subject to such additions and adjustments thereto or deductions there from, as may be made pursuant
to the Con-tract. - Sionoure .
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“Facilities” means the Plant and Equipment to be supplied and installed, as well as all the Installation
Services to be carried out by the Implementing Partner under the Contract.

“Plant and Equipment” means permanent plant, equipment, machinery, apparatus, articles and things
of all kinds to be provided and incorporated in the Facilities by the Implementing Partner under the
Contract (including the spare parts to be supplied by the Implementing Partner under GCC Sub-Clause
7.3 here-of), but does not include Implementing Partner’s Equipment.

“Installation Services” means all those services ancillary to the supply of the Plant and Equipment for
the Facilities, to be provided by the Implementing Partner under the Contract; e.g., transportation and
provision of marine or other similar insurance, inspection, expediting, Site preparation works
(including the provision and use of Implementing Partner’s Equipment and the supply of all
construction materials required), installation, testing, pre-commissioning, commissioning, operations,
maintenance, the provision of operations and maintenance manuals, training of CESL's Personnel etc.

“Contractor or Implementing Partner’s Equipment” means all plant, facilities, equipment, machinery,
tools, apparatus, appliances or things of every kind required in or for installation, completion and
maintenance of Facilities that are to be provided by the Implementing Partner, but does not include
Plant and Equipment, or other things intended to form or forming part of the Facilities.

“Site” means the land and other places upon which the Facilities are to be installed, and such other
land or places as may be specified in the Contract as forming part of the Site.

“Effective Date” means the date from which the Time for Completion shall be determined as stated in
Article 3 (Effective Date for Determining Time for Completion) of the Form of Contract Agreement.

“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a
part of the Facilities where a separate Time for Completion of such part has been prescribed) is to be
attained in accordance with the stipulations in the SCC and the relevant provisions of the Contract.

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified in
the SCC) have been completed operationally and structurally and put in a tight and clean condition,
and that all work in respect of Pre-commissioning of the Facilities or such specific part thereof has
been completed; and Commissioning has been attained as per Technical Specifications.

“Pre-commissioning” means the testing, checking and other requirement specified in the Technical
Specifications that are to be carried out by the Implementing Partner in preparation for Commissioning
as provided in GCC Clause 24 (Completion) hereof.

Commissioning” means trial/intial operation of the Facilities or any part thereof by the Implementing
Partner, which operation is to be carried out by the Con tractor as provided in GCC Sub-Clause 25.1
(Commissioning) hereof, for the purpose of carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s) specified in the Technical Specifications to be carried out to
ascertain whether the Facilities or a specified part thereof is able to attain the Functional Guarantees
specified in the Technical Specifications in accordance with the provisions of GCC Sub Clause 25.2
(Guarantee Test) hereof.

Operational Acceptance” means the acceptance b tles i.@many part of the Facilities
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where the Contract provides for acceptance of the Facilities in parts), which certifies the Implementing
Partner’s fulfilment of the Contract in respect of Functional Guarantees of the Facilities (or the
relevant part thereof) in accordance with the provisions of GCC Clause 28 (Functional Guarantees)
hereof and shall include deemed acceptance in accordance with GCC Clause 25 (Commissioning and
Operational Acceptance) hereof.

Defect Liability Period” means the period of validity of the warranties given by the Implementing
Partner commencing at Completion of the Facilities or a part thereof, during which the Implementing
Partner is responsible for defects with respect to the Facilities (or the relevant part thereof)as
provided in GCC Clause 27 (Defect Liability) hereof.

2. Contract Documents

2.1 Subject to Article1.2 (Order of Precedence) of the Contract Agreement all documents forming part
of the Contract (and all parts thereof) are intended to be correlative, complementary and mutually
explanatory. The Contract shall be read as a whole.

2.2 The Contract will be signed in three originals and the Implementing Partner shall be provided with
one signed original and the rest will be retained by CESL.

2.3 The Implementing Partner shall provide free of cost to the CESL all the engineering data,
drawing and descriptive materials submitted with the bid,in at least five (5) copies to form a part
of the Contract immediately after Notification of Award/ letter of Award.

2.4 Subsequent to signing of the Contract, the Implementing Partner at his own cost shall provide
the CESL with at least five(05) true copies of Contract Agreement within thirty (30) days after
signing of the Contract.

3. Interpretation
3.1 Language

3.1.1 Unless the Implementing Partner is a national of CESL’s country and CESL and the
Implementing Partner agree to use the local language, all Contract Documents, all correspondence and
communications to be given, and all other documentation to be prepared and supplied under the Contract
shall be written in English, and the Contract shall be construed and interpreted in accordance with that
language.

3.1.2 If any of the Contract Documents, correspondence or communications are prepared in any language
other than the governing language under GCC Sub-Clause 3.1.1 above, the English translation of such
documents, correspondence or communications shall prevail in matters of interpretation.

3.2 Singular and Plural
The singular shall include the plural and the plural the singular, except where the context otherwise
requires.

3.3 Headings
The headings and marginal notes in the General Conditions of Contract are included for ease of

reference, and shall neither constitute a part of the Contract nor affect its interpretation.

3.4 Persons
Words importing persons or parties shall include firms, corporations and government entities.

3.5 Inco terms - Sionoure .
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Unless inconsistent with any provision of the Contract, the meaning of any trade term and the rights
and obligations of parties there under shall be as prescribed by Incoterms.

Inco terms means international rules for interpreting trade terms published by the International Chamber
of Commerce (latest edition), 38 Cours Albert ler, 75008 Paris, France.

3.6 Construction of the Contract (applicable only if specifically mandated in SCC)

3.6.1 The Contracts to be entered into between the CESL and the successful bidder shall be as
under :
Single Contract or in case of turnkey projects following mode of contract may be applicable.

1) First Contract: For Ex-works (India) supply of plant and equipment and accessories by bidder
including mandatory spares and spares to be supplied during wharf

i1) Second Contract: for providing all services i.e. loading, inland/air/shipment transportation for
delivery at site, inland/air/shipment transit insurance, unloading, storage, handling at site,
installation, insurance covers other than inland transit insurance, testing, commissioning and
conducting Guarantee tests in respect of all the equipments supplied under the 'First Contract' and
all other services including civil works, if any, as specified in the Contract Documents including
sales tax and duties as asked in price bid in section IV. It will also cover cost for Repair and
Maintenance and equipments and/or additional warranty, where ever asked for ,supplied under the
'First Contract' and all other services including civil works, if any, as specified in the Contract
Documents. All items in second contract must be quoted including service tax.

iii) Third Contract: For providing all services including Awareness programme for public/stake
holders/workshops/printing brochure and other materials, Survey cost, Monitoring and
verification cost, scrap disposal cost, arrangement of office at both sites and Statuary agencies
cost including service tax.

All the above Contracts will contain a cross-fall breach clause specifying that breach of one
Contract will constitute breach of the other Contracts which will confer a right on CESL to
terminate the other Contracts also at the risk and the cost of the contractor /Implementing Partner
for the Project, for which awards have been made.

In case, value of second contract viz transportation, insurance is lower or the supply cost includes
transportation, insurance etc than three contract may be merged in two contract.

Prices are to be quoted as Firm during currency of contract. No price adjustment is allowed.
General:

1. In case of investment partner, A project manager is to be deputed from their side for co-
coordinating activities.

2. Word Implementing Partner for any Project used in General Conditions of contract
includes persons of Investment partner, executing and implementing agencies etc

3. Notification of award means Letter of Intent and Letter of award

3.6.2 The award of separate Contracts shall not in any way dilute the responsibility of the
Implementing Partner for the successful completion of the Facilities as per Contract Documents and
a breach in one Con-tract shall automatically be construed as a breach of the other Contract(s) which
will confer a right on CESL to terminate the other Contract(s) also at the risk and the cost of the
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Implementing Partner.

3.7 Entire Agreement

Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between CESL
and Implementing Partner with respect to the subject matter of Contract and supersedes all
communications, negotiations and agreements (whether written or oral) of parties with respect thereto
made prior to the date of Contract.

3.8 Amendment

No amendment or other variation of the Contract shall be effective unless it is in writing, is dated,
expressly refers to the Contract, and is signed by a duly authorized representative of each party here
to.

3.9 Independent Contractor or Implementing Partner

The Implementing Partner shall be an independent Implementing Partner performing the Contract.
The Contract does not create any agency, partnership, joint venture or other joint relationship between
the parties here to.

Subject to the provisions of the Contract, the Contractor or Implementing Partner shall be solely
responsible for the manner in which the Contract is performed. All employees, representatives or Sub
Contractor or Sub Implementing Partners engaged by the Implementing Partner in connection with
the performance of the Contract shall be under the complete control of the Implementing Partner and
shall not be deemed to be employees of CESL, and nothing contained in the Contract or in any
subcontract awarded by the Implementing Partner shall be construed to create any contractual
relationship between any such employees, representatives or Sub Contractor or Sub Implementing
Partners and CESL.

3.10 Joint Venture or Consortium

If the Implementing Partner is a joint venture or consortium of two or more firms, all such firms shall
be jointly and severally bound to CESL for the fulfilment of the provisions of the Contract and shall
designate one of such firms to act as a leader with authority to bind the joint venture or consortium.
The composition or the constitution of the joint venture or consortium shall not be altered without the
prior consent of CESL.

3.11 Non-Waiver

3.11.1Subject to GCC Sub-Clause 3.11.2 below, no relaxation, forbearance, delay or indulgence by
either party in enforcing any of the terms and conditions of the Contract or the granting of time by
either party to the other shall prejudice, affect or restrict the rights of that party under the Contract,
nor shall any waiver by either party of any breach of Contract operate as waiver of any subsequent or
continuing breach of Contract.

3.11.2 Any waiver of a party’s rights, powers or remedies under the Contract must be in writing,
must be dated and signed by an authorized representative of the party granting such waiver, and must
specify the right and the extent to which it is being waived.

3.12 Severability
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If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable, such
prohibition, invalidity or unenforceability shall not affect the validity or enforceability of any other
provisions and conditions of the Contract.

3.13 Country of Origin
“Origin” means the place where the materials, equipment and other supplies for the Facilities are mined,
grown, produced or manufactured, and from which the services are provided.

4. Notices

4.1Unless otherwise stated in the Contract, all notices to be given under the Contract shall be in
writing, and shall be sent by personal delivery, airmail post, special courier, cable, telegraph, telex,
facsimile or Electronic Data Interchange (EDI) to the address of the relevant party set out in the
Contract Coordination Procedure to be finalised pursuant to GCC Sub-Clause 17.2.3.1, with the
following provisions.

4.1.1Any notice sent by cable, telegraph, facsimile or shall be confirmed within two (2) days after
despatch by notice sent by airmail/ post or special courier, except as otherwise specified in the
Contract.

4.1.2Any notice sent by airmail post or special courier shall be deemed (in the absence of  evidence of
earlier receipt) to have been delivered ten (10) days after despatch. In proving the fact of despatch,
it shall be sufficient to show that the envelope containing such notice was properly addressed, stamped
and conveyed to the postal authorities or courier service for transmission by airmail or special courier.

4.1.3Any notice delivered personally or sent by telegraph, facsimile shall be deemed to have been
delivered on date of its despatch.

4.1.4Either party may change its postal, cable, telex, facsimile or EDI address or addressee for receipt
of such notices by ten (10) days’ notice to the other party in writing.

4.2 Notices shall be deemed to include any approvals, consents, instruction orders and certificates
to be given under the Contract.

5. Governing Law

5.1The Contract shall be governed by and interpreted in accordance with laws in force in India. The
Courts of Delhi shall have exclusive jurisdiction in all matters arising under the Contract.

6. Settlement of Disputes

6.1 Adjudicator

6.1.1 If any dispute of any kind whatsoever shall arise between CESL and the Implementing Partner
in connection with or arising out of the Contract, including without prejudice to the generality of the
foregoing, any question regarding its existence, validity or termination, or the execution of the
Facilities—whether during the progress of the Facilities or after their completion and whether before
or after the termination, abandonment or breach of the Contract—the parties shall seek to resolve any
such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or
difference by mutual consultation, then the dispute shall be referred in writing by either party to the
Adjudicator, with a copy to the other party.

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days
of a dispute being referred to it. If the Adjudicator has done so, and no notice of intention to commence
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such reference, the decision shall become final and binding upon CESL and the Implementing Partner.
Any decision that has become final and binding shall be implemented by the parties forthwith.

6.1.3 Should the Adjudicator resign or die, or should CESL and the Implementing Partner agree that
the Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; another
retired Judge of High Court/Supreme Court of India shall be jointly appointed by CESL and the
Implementing Partner as adjudicator under the Contract. Failing agreement between the two within
twenty eight (28) days, the new retired judge of High Court/Supreme Court of India shall be
appointed as the Adjudicator under the Contract at the request of either party by the Appointing
Authority specified in the SCC. The adjudicator shall be paid fee plus reasonable expenditures incurred
in the execution of its duties as adjudicator under the contract. This cost shall be divided equally between
CESL and the Implementing Partner.

6.2 Arbitration

6.2.1 If either CESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or if
the Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to it,
then either CESL or the Implementing Partner may, within fifty-six (56) days of such reference, give
notice to the other party, with a copy for information to the Adjudicator, of its intention to com-
mence arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in respect of
this matter may be commenced unless such notice is given.

6.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given,
in accordance with GCC Sub-Clause 6.2.1, shall be finally settled by arbitration. Arbitration may be
commenced prior to or after completion of the Facilities.

In case the Contractor is a Public Sector Enterprise or a Government Department

6.2.3 In case the Contractor is a Public Sector Enterprise or a Government Department, the dispute
shall be shall be referred for resolution in Permanent Machinery for Arbitration(PMA) of the
Department of Public Enterprise, Government of India. Such dispute or difference shall be referred
by either party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to be
nominated by the Secretary to the Government of India in-charge of the Department of Public
Enterprises. The award of the Arbitrator shall be binding upon the parties to the dispute, provided,
however, any party aggrieved by such award may make a further reference for setting aside or revision
of the award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice,
Government of India. Upon such reference the dispute shall be decided by the Law Secretary or the
Special Secretary/Additional Secretary, when so authorized by the Law Secretary, whose decision
shall bind the Parties finally and conclusively. The Parties to the dispute

will share equally the cost of arbitration as intimated by the Arbitrator.

In case the Contractor is not a Public Sector Enterprise or a Government Department

6.2.4 In all other cases, any dispute submitted by a party to arbitration shall be heard by an arbitration
panel composed of three arbitrators, in accordance with the provisions set forth below.

6.2.5 CESL and the Contractor shall each appoint one arbitrator, and these two arbitrators shall
jointly appoint a third arbitrator, who shall chair the arbitration panel. If the two arbitrators do
not succeed in appointing a third arbitrator within twenty-eight (28) days after the latter of the two
arbitrators has been appointed, the third arbitrator shall, at the request of either party, be appointed
by the Appointing Authority for arbitrator designated in the SCC.
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6.2.6 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has
named its arbitrator, the party which has named an arbitrator may request the Appointing Authority
to appoint the second arbitrator.

6.2.7 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator
shall terminate in accordance with the provisions of applicable laws as mentioned in GCC Clause
5(Governing Law) and a substitute shall be appointed in the same manner as the original arbitrator.

6.2.8 Arbitration proceedings shall be conducted in accordance with The Arbitration and
Conciliation Act, 1996 and its subsequent thereof. The venue of arbitration shall be New Delhi.

6.2.9 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration
panel, if there is no such majority) shall be final and binding and shall be enforceable in any court of
competent jurisdiction as decree of the court. The parties thereby waive any objections to or claims
of immunity from such enforcement.

6.2.10 The arbitrator(s) shall give reasoned award.
Notwithstanding any reference to the Adjudicator or arbitration herein,

the parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree

CESL shall pay the Contractor any monies due to the Contractor.

Arbitration:
1. Appointing authority for adjudicator: MD, CESL
2. The place of arbitration shall be: New Delhi

B. Subject Matter of Contract

7. Scope of Facilities

7.1 Unless otherwise expressly limited in the Technical Specifications, the Implementing Partner’s
obligations cover the provision of all Plant and Equipment and the performance of all Installation
Services required for the design, the manufacture (including procurement, quality assurance,
construction, installation, associated civil works, Recommissioning and delivery) of the Plant and
Equipment and the installation, completion, commissioning and performance testing of the Facilities
in accordance with the plans, procedures, specifications, drawings, codes and any other documents
as specified in the Technical Specifications. Such specifications include, but are not limited to, the
provision of supervision and engineering services; the supply of labour, materials, equipment, spare
parts (as specified in GCC Sub-Clause 7.3 below) and accessories; Implementing Partner’s
Equipment; construction utilities and supplies; temporary materials, structures and facilities;
transportation (including, without limitation, unloading and hauling to, from and at the Site); and
storage, except for those supplies, works and services that will be provided or performed by CESL,
as set forth in Appendix 6 (Scope of Works and Supply by CESL)- thq Qagmract Agreement.
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7.2 The Contractor or Implementing Partner shall, unless specifically excluded in the Contract,
perform all such work and/or supply all such items and materials not specifically mentioned
in the Contract but that can be reasonably inferred from the Contract as being required for attaining
Completion of the Facilities as if such work and/or items and materials were expressly mentioned

in the Contract.

7.3 In addition to the supply of Mandatory Spare Parts if asked and warranty spares included
in the Contract, the Implementing Partner agrees to supply spare parts required for the operation and
maintenance of the Facilities. However, the identity, specifications and quantities of such spare parts
and the terms and conditions relating to the supply thereof are to be agreed between CESL and the
Implementing Partner, and the price of such if asked spare parts shall be that given in Price Schedule
which shall be added to the Contract Price. The price of such spare parts shall include the purchase
price there for and other costs and expenses (including the Implementing Partner’s fees) relating to
the supply of spare parts. The prices of spares covered under the Price Schedule shall be kept valid
for a period as specified in SCC.

7.3.1 The Contractor / Implementing Partner agrees that the spare parts recommended by him for 3
years operation and quoted in price Schedule shall be supplied by him at the same terms and
conditions as are otherwise applicable to this Contract. Further, the Implementing Partner also
agrees to supply spare parts required for the operation and maintenance of the Facilities as per
provision of subsequent paragraphs of this Sub-Clause.

7.3.1.1 All the spares for the equipment under the Contract will strictly conform to the Specification
and other relevant documents and will be identical to the corresponding main equipment/components
supplied under the Contract and shall be fully interchangeable.

7.3.1.2 All the mandatory spares covered under the Contract shall be produced along with the main
equipment as a continuous operation and the delivery of the spares will be effected along with the
main equipment in a phased manner and the delivery would be completed by the respective dates for
the various categories of equipment as per the agreed network. In case of recommended spares the
above will be applicable provided the orders for the recommended spares have been placed with the
Implementing Partner prior to commencement of manufacture of the main equipment.

7.3.1.3 The Implementing Partner will provide CESL with the manufacturing drawings, catalogues,
assembly drawings and any other document required by CESL so as to enable CESL to identify the
recommended spares. Such details will be furnished to CESL as soon as they are prepared but in any
case not later than six months prior to commencement of manufacture of the corresponding main
equipment.

7.3.1.4 To enable CESL to finalise the requirement of recommended spares which are ordered
subsequent to placement of order for main equipment/plant, in addition to necessary technical details,
catalogue and such other information brought-out herein above, the Implementing Partner will also
provide a justification in support of reasonableness of the quoted prices of spares which will, inter-
alia, include documentary evidence that the prices quoted by the Implementing Partner to CESL are
not higher than those charged by him from other customers in the same period.

7.3.1.5 In addition to the spares recommended by the Implementing Partner, if CESL further identifies
certain items of spares, the Implementing Partner will submit the prlces and delivery quotation for
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such spares within thirty (30) days of receipt of such request with a validity period of six (6) months
for consideration by CESL and placement of order for additional spares if CESL so desires.

7.3.1.6 The quality plan and the inspection requirement finalised for the main equipment will also be

applicable to the corresponding spares.

7.3.1.7 The Contractor or Implementing Partner will provide CESL with all the addresses and
particulars of his sub-suppliers while placing the order on vendors for items/components/equipment
covered under the Contract and will further ensure with his vendors that CESL, if so desires, will
have the right to place order for spares directly on them on mutually agreed terms based on offers of
such vendors.

7.3.1.8 The Contractor or Implementing Partner shall guarantee the long term availability of spares
to CESL for the full life of the equipment covered under the Con-tract. The Implementing Partner
shall guarantee that before going out of production of spare parts of the equipment covered under the
Contract, he shall give CESL at least 2 years advance notice so that the latter may order his bulk
requirement of spares, if it so desires. The same provision will also be applicable to Sub-
Implementing Partners. Further, in case of discontinuance of manufacture of any spares by the
Contractor and/or his Sub- Contractor or Implementing Partner, Implementing Partner will provide
CESL, two years in advance, with full manufacturing drawings, material specification and technical
information including information on alternative equivalent makes required by CESL for the purpose
of manufacture/procurement of such items.

7.3.1.9 The prices of all future requirements of item of spares beyond 3 years operational requirement
will be derived from the corresponding ex-works price at which the order for such spares have been
placed by CESL as a part of mandatory spares or recommended spares, or from the rates of mandatory
spares or recommended spares as quoted by/ negotiated with the Implementing Partner. Ex-works
order price of future spares shall be computed in accordance with the price adjustment provisions
covered under the main Contract excepting that the base indices will be counted from the scheduled
date of Commissioning of the last equipment under the main project and there will be no ceiling on
the amount of variation in the prices. The above option for procuring future recommended spares by
CESL shall remain valid for the period of 5 years from the date of Commissioning of the equipment.

7.3.1.10 The Implementing Partner will indicate in advance the delivery period of the items of spares,
which CESL may procure in accordance with above sub-clause. In case of emergency requirements
of spares, the Con-tractor would make every effort to expedite the manufacture and delivery of such
spares on the basis of mutually agreed time schedule.

7.3.1.11 In case the Implementing Partner fails to supply the mandatory, recommended or long term
spares in the terms stipulated above, CESL shall be entitled to purchase the same from the alternate
sources at the risk and the cost of the Implementing Partner and recover from the Implementing
Partner, the excess amount paid by CESL over the rates worked on the above basis. In the event of
such risk purchase by CESL, the purchases will be as per the Works and Procurement Policy of CESL
prevalent at the time of such purchases and CESL at his option may include a representative from the
Implementing Partner in finalising the purchases.

7.3.1.11 It is expressly understood that the final settlement between the par-ties in terms of relevant
clauses of the Contract Documents shall not relieve the Implementing Partner of any of his obligations
under the provision of long term availability of spares and such provisions shall continue to be
enforced till the expiry of 5 years period reckoned from the sched scheduled date of Commissioning of the
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Plant and Equipment unless other-wise discharged expressly in writing by CESL. Further, the
provisions pertaining to long term availability of spares shall be ex-tended beyond 5 years
applicability period mentioned hereinabove if so desired by CESL and at the mutually acceptable
escalation formula.

7.3.1.13 The Implementing Partner shall warrant that all spares supplied will be new and in
accordance with the Contract Documents and will be free from de-fects in design, material and
workmanship and shall further guarantee as under:

(i) For 3 years operational spares (both mandatory and recommended)

a) For any item of spares ordered or to be ordered by CESL for 3 years operational requirement
of the plant which are manufactured as a continuous operation together with the
corresponding main equipment/component, the Defect Liability Period will be twelve (12)
months from the scheduled date of commercial operation of main equipment/ plant under the
Contract. 'Commercial Operation' shall mean the conditions of operation in which the
complete equipment covered under the Contract is officially declared by CESL to be
available for continuous operation at different loads up to and including rated capacity. Such
declaration by CESL, however, shall not relieve or prejudice the Implementing Partner any
of his obligations under the Contract. In case of any failure in the original
component/equipment’s due to faulty designs, materials and workmanship, the corresponding
spare parts, if any, supplied will be replaced without any extra cost to CESL unless a joint
examination and analysis by CESL and the Implementing Partner of such spare parts prove
that the defect found in the original part that failed, can safely be assumed not to be present
in spare parts. Such replaced spare parts will have the same Defect Liability as applicable to
the replacement made for the defective original part/component provided that such
replacement for the original equipment and the spare replaced are again manufactured
together. The discarded spare parts will become the property of the Implementing Partner as
soon as they have been replaced by the Implementing Partner.

b) For the item of spares ordered or to be ordered by CESL for 3 years operational requirement
of the plant, which with the written approval of CESL, are not manufactured as a continuous
operation will be warranted for 7000 hrs of trouble free operation if used within a period of
eighteen (18) months reckoned from the date of delivery at site. However, if such spare parts
are put to use after eighteen (18) months of the delivery at Site then the guarantee of such
spares will stand valid till the expiry of thirty six (36) months from the scheduled date of
Commissioning of equipment/plant covered under the contract or 7000 hrs of trouble free
operation after such spares are put in service, whichever is earlier.

¢) For long term requirement

For item of spares that may be ordered by CESL to cover requirements beyond 3 years of
Initial Operation of the plant, the warranty will be till the expiry of 7000 hrs of trouble free
operation if used within a period of eighteen (18) months from the date of delivery at site.
For item of spares that may be used after eighteen (18) months from the date of delivery at
site, the warranty period will be 12 months from the date they are put to use or 7000 hrs of
trouble free operation, whichever is earlier. In any case the defect liability of spares will
expire at the end of forty eight (48) months from the date of their receipt at site.
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from the respective date of the delivery at Site will, however, be subject to condition that all such
spares being stored/maintained/preserved in accordance with Implementing Partner's standard
recommended practice, if any, and the same has been furnished to CESL.

8. Time for Commencement and Completion

8.1 The Contractor or Implementing Partner shall commence work on the Facilities from the date of
Notification of Award/Purchase Order/Notice to Proceed (NTP) and without prejudice to GCC Sub-
Clause 26.2 hereof, the Implementing Partner shall thereafter proceed with the Facilities in accordance
with the time schedule specified in Appendix 4 (Time Schedule) to the Contract Agreement or / and as
mentioned in special conditions of contract.

8.2 The Contractor or Implementing Partner shall attain Completion of the Facilities (or of a part where
a separate time for Completion of such part is specified in the Contract) within the time stated in the SCC
or within such extended time to which the Implementing Partner shall be entitled under GCC Clause 40
(Extension of Time for Completion) hereof.

9. Contractor or Implementing Partner’s Responsibilities

9.1 The Contractor or Implementing Partner shall design, manufacture (including associated purchases
and/or subcontracting), install and complete the Facilities with due care and diligence in accordance
with the Contract.

9.2 The Contractor or Implementing Partner confirms that it has entered into this Contract on the
basis of a proper examination of the data relating to the Facilities (including any data as to boring tests)
provided by CESL, and on the basis of information that the Contractor or Implementing Partner could
have obtained from a visual inspection of the Site (if access thereto was available) and of other data readily
available to it relating to the Facilities as at the date twenty-eight (28) days prior to bid submission. The
Implementing Partner acknowledges that any failure to acquaint itself with all such data and information
shall not relieve its responsibility for properly estimating the difficulty or cost of successfully performing
the Facilities.

9.3 The Implementing Partner shall acquire in its name all permits, approvals and/or licenses from all
local, state or national government authorities or public service undertakings in the country where the Site
is located that are necessary for the performance of the Contract, including, without limitation, visas for
the Contractor or Implementing Partner’s and Sub Contractor or Implementing Partner’s personnel and
entry permits for all imported Implementing Partner’s Equipment. The Implementing Partner shall acquire
all other permits, approvals and/or licenses that are not the responsibility of CESL under GCC Sub-Clause
10.3 hereof and that are necessary for the performance of the Contract.

9.4 The Implementing Partner shall comply with all laws in force in the country where the Facilities are
installed and where the Installation Services are carried out. The laws will include all national, provincial,
municipal or other laws that affect the performance of the Contract and bind upon the Implementing
Partner. The Implementing Partner shall indemnify and hold harmless CESL from and against any and
all liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or resulting from
the violation of such laws by the Contractor or Implementing Partner or its personnel, including the
Contractor or Sub Implementing Partners and their personnel, but without prejudice to GCC Sub Clause
10.1 hereof.

9.5 Any Plant, Material and Services that will be incorporated in or be required for the Facilities
and other supplies shall have their origin as specified under GCC Clause 3.13 (Country of Origin).

10. CESL’s Responsibilities

B B S|gnature =DEEPAK MITTAL, SERIALNUMBER=8d875733413307cdcc1b5181cfafodk
e4lBSfleDleBSdEBl(E;fGlDSaeB? ST=Delhi, 01D.2.5.4.17=110003, OU
= Contra(tg.l_siglg ﬂlz!_%]l_%ﬁll OID 2 5 4 ZD ffgalfcadg}lgg‘a lelg%bz?glz?:v ser
NIT/BID Document No.: CESL/06,/2024-25 /Fleet Mg{ltl 2 dateﬂ VS IESECTION - 3 | Page 15 of

23.04.2024 Daie” oo 20z (GCC) " | 55




10.1 CESL shall ensure the accuracy of all information and/or data to be supplied by the CESL as
described in Appendix 6 (Scope of Works and Supply by the CESL) to the Contract, except when
otherwise expressly stated in the Contract.

10.2 CESL shall be responsible for acquiring and providing legal and physical possession of the Site and
access thereto, and for providing possession of and access to all other areas reasonably required for the
proper execution of the Contract, including all requisite rights of way, as specified in Appendix 6 (Scope
of Works and Supply by CESL)to the Contract Agreement. CESL shall give full possession of and accord
all rights of access thereto on or before the date(s) specified in Appendix 6.

10.3 The CESL shall acquire and pay for all permits, approvals and/or licenses from all local, state or
national government authorities or public service undertakings in the country where the Site is located
which such authorities or undertakings require CESL to obtain them in CESL’s name, are necessary for
the execution of the Contract (they include those required for the performance by both the Implementing
Partner and CESL of their respective obligations under the Contract), including those specified in
Appendix 6 (Scope of Works and Supply by CESL) to the Contract Agreement.

10.4 If requested by the Implementing Partner, CESL shall use its best endeavours to assist the
Implementing Partner in obtaining in a timely and expeditious manner all permits, approvals and/or
licenses necessary for the execution of the Contract from all local, state or national government authorities
or public service undertakings that such authorities or undertakings require the Contractor or
Implementing Partner or Subcontractor or Implementing Partners or the personnel of the Contractor or
Implementing Partner or Sub Contractor or Implementing Partners, as the case may be, to obtain.

10.5 Unless otherwise specified in the Contract or agreed upon by CESL and the Implementing Partner,
CESL shall provide sufficient, properly qualified operating and maintenance personnel; shall supply and
make available all raw materials, utilities, lubricants, chemicals, catalysts other materials and facilities
; and shall perform all work and services of whatsoever nature, to enable the Implementing Partner to
properly carry out Pre commissioning, Commissioning and Guarantee Tests, all in accordance with the
provisions of Appendix 6 (Scope of Works and Supply by the CESL) to the Contract Agreement at
or before the time specified in the program furnished by the Contractor or Implementing Partner under
GCC Sub- Clause 18.2 (Program of Performance) hereof and in the manner there-upon specified or as
otherwise agreed upon by CESL and the Contractor or Implementing Partner.

10.6 The CESL shall be responsible for the continued operation of the Facilities after Completion, in
accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the Guarantee Test(s)
for the Facilities, in accordance with GCC Sub-Clause 25.2.

10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause
10 shall be the responsibility of CESL save those to be incurred by the Implementing Partner with respect
to the performance of Guarantee Tests, in accordance with GCC Sub-Clause 25.2.

C. Payment
11. Contract Price

11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) of the
Form of Contract Agreement.

11.2 The Contract Price shall be adjusted in accordance with provisions of Appendix-2 (Price Adjustment)
to the Contract Agreement, if applicable. It will be mentioned in SCC.

11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the Implementing
Partner shall be deemed to have satisfied itself as to tFéhereoL corre n"e‘}\ﬂ ar@bggfﬁpggg%ggtlgg,gmgg@cggs7573341330,“&mmcmmdt
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Price, which shall, expect as otherwise provided for in the Contract, cover all its obligations under the
Contract.

12. Terms of Payment

12.1 The Contract price shall be paid as specified in Appendix 1 (Terms and Procedures of Payment) to
the Contract Agreement. The procedures to be followed in making application for and processing
payments shall be those outlined in the same Appendix 1.

12.2 No payment made by CESL herein shall be deemed to constitute acceptance by CESL of the Facilities
or any part(s) thereof.

12.3 The currency or currencies in which payments are made to the Implementing Partner under this
Contract shall be specified in Appendix 1 (Terms and Procedures of Payment) to the Contract
Agreement, subject to the general principle that payments will be made in the currency or currencies in
which the Contract Price has been stated in the Contract.

13. Securities

13.1 Issuance of Securities
The Implementing Partner shall provide the securities specified below in favour of CESL at the times, and
in the amount, manner and form specified below.

13.2 Advance Payment Security

13.2.1 The Implementing Partner shall, within twenty-eight (28) days of the notification of contract
award, provide a security in an amount equalto the advance payment calculated in accordance with
Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement, and in the currency or
currencies of the contract, with ainitial validity of up to ninety (90) days beyond the schedule date of
Completion of the Facilities in accordance with GCC Clause24. However, in case of delay in completion
of facilities under the package, the validity of the security shall be extended by the period of such delay.

13.2.2 The security shall be in the form of an unconditional bank guarantee as per the proforma provided
in Section VII (Forms and Procedures)- Form of Advance Payment Security. The Advance payment
Security shall be reduced prorate every three (3) months after First Running Account Bill/Stage Payment
under the Contract based on the value of equipment/facilities received. The cumulative amount of
reduction at any point of time shall not exceed seventy five percent (75%) of the advance corresponding
to cumulative value of the respective equipment Facilities supplied and received as per a certificate
issued by the Project Manager and the balance of 25% released after ninety (90) days beyond the
Completion of those Facilities. It should be clearly understood that reduction in the value of security for
advance shall not in any way dilute the Implementing Partner's responsibility and liabilities under the
Contract including in respect of the Facilities for which the reduction in the value of security is allowed.

133 Contract Performance Security

13.3.1 The Implementing Partner shall, within twenty-eight (28) days of the Notification of Award, provide
securities for the due performance of the Contract between three to ten percent (3% to 10%) of the Contract
Price of all the Contracts, with a initial validity upto ninety (90) days beyond the end of scheduled Defect
Liability Period of the last equipment covered under the package. If CESL accepts to enters into 'Second
Contract' and/or 'Third Contract' with the Assignee of a foreign Implementing Partner, pursuant to GCC Sub-
Clause 3.6, the said Assignee, in addition to the Contract Performance Securities to be provided by the
foreign Implementing Partner between three to ten perﬁnL(fi%ioi(l%)@f the Value of all the Contracts i.e.
CN DEEPAK MITTAL, SERIALNUMBER=8d875733413307cdcc1b5181cfafodk
e4lBSfleDleBSdEBl(5f61056887 ST=Delhi, 0ID.2.5.4.17=110003, OU

= CDntra(tS CID - 6862311", OID Z 54 ZD ffgdlftdddldda Tleblb2db75
11111111111111111 IENCY SER

NIT/BID Document No.: CESL/06,/2024-25 /Fleet Mg{bl 2 dateﬂ VS UTEGECTION -3 | Page 17 of

23.04.2024 Daie” oo 20z (GCC) " | 55




First Contract, Second Contract and Third Contract, shall provide within twenty-eight (28) days of the
Notification of Award, separate Contract Performance Security(ies) equivalent to between three to ten
percent (3% to 10%) of the value of Contract(s) entered into with the Assignee, for the due performance of
Contract, with a intial validity up to ninety (90) days beyond the end of Scheduled Defect Liability period
of the last equipment covered under the package. However, in case of delay in completion of the defect
liability period, the validity of all the contract performance securities shall be extended by the period of
such delay.

The actual value of Contract Performance Guarantee (CPG) will be as defined in Section-4 (SCC).

13.3.2 The performance security shall be denominated in the currency or currencies of the Contract, or in
a freely convertible currency acceptable to CESL, and shall be in the form of unconditional bank
guarantee provided in Section-VI (Forms and Procedures)-Form of Performance Security of the bidding
documents.

13.3.3 Unless otherwise stipulated in SCC, the security shall be reduced pro rata to the Contract Price of a
part of the Facilities for which a separate time for Completion is provided, twenty one (21) months after
Completion of the Facilities or where relevant part thereof, or fifteen (15) months after Operational
Acceptance of the Facilities (or the relevant part thereof), whichever occurs first; provided, however, that
if the Defects Liability Period has been extended on any part of the Facilities pursuant to GCC Sub-
Clause 27.8 hereof, the Implementing Partner shall issue an additional  security in an amount
proportionate to the Contract Price of that part. The security shall be returned to the Implementing
Partner immediately after its expiration, provided, however, that if the Implementing Partner, pursuant to
GCC Sub-Clause 27.10, is liable for an extended warranty obligation, the performance security shall be
extended for the period and up to the amount agreed upon or as specified in the SCC.

14. Taxes and Duties

i. “Goods and Services Tax” or “GST” means taxes or cess levied under the Central Goods and
Services Tax Act, Integrated Goods and Services Tax Act, Goods and Services Tax
(Compensation to States) Act and various State/Union TerritoryGoods and Services Tax Laws
and applicable cesses, if any under the laws in force (hereinafter referred to as relevant GST
Laws), which shall be fully complied with by the Bidder.

ii. The Bidder shall quote the prices giving breakup in the manner specified in the Price Schedule.
The Bidder shall quote the applicable rate of GST in the Price Schedule.

iii. For the purpose of Evaluation, GST quoted in the Bid shall onlybe considered.

iv. The Bidder shall indicate the taxes and duties as applicable seven (7) days prior to last
date of Bid Submission.

v. The Bidder is required to quote the rate of GST applicable under GST Law in the Price Schedule
while giving the breakup of prices.

vi. In case GST registered Bidder has quoted GST rate as ‘0’(Zero), the quoted price shall be
considered to be inclusive of GST as applicable.

vii. In case of bid received from dealers who have opted for the composition scheme under GST
Law, the Bidder shall specifically mention the same in his Bid. CESL shall not be liable to
pay/reimburse any GST on the supplies made by such dealers under the Order/Contract.

viii. In case of bid received from unregistered dealer, for evaluation their bid shall be cost
compensated as per the GST rate applicable in view of Reverse Charge Mechanism (RCM)
asper GST Law.

ix. In case of all materials identified by the Supplier and CESL to be dispatched directly from the
sub-vendor's work to CESL's site, the Supplier shall ensure that his sub-vendors raise Tax
invoices as per the provisions of GST Law, billed tothe Supplier and shipped to CESL’s site.
The Supplier shall further ensure that he raises his corresponding Tax Invoices in the name of
CESL during transit of the materialsbefore the delivery of materials is taken by CESL.

X. For items not covered under GST, the Bidder is required to quote Excise Duty / VAT / CST as
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xi. Notwithstanding anything to contrary contained in the Purchase Order / Contract, the
implementing partner right to payment under the Order / Contract is subject to issuance of valid
tax invoice/bill ofsupply as the case may be, payment of applicable GST to the credit of
appropriate Government and submission of valid particulars of tax invoice under GST returns
in accordance with GST Law.

xii. CESL shall deduct GST at source at the applicable rates in case transactions under the Order /
Contract are liable to GST deduction at source.

xiii. Unless expressly stated otherwise, a common mechanism for reconciliation of input credit
mismatch, to be followed by both CESL and the implementing partner, shall be mutually agreed
so that bothparties follow the same procedure for disclosing the transactions in their respective
returns. Notwithstanding anything in the Order / Contract, penalty / damages shall be recovered
in case the implementing partner makes a default in following the agreed procedure.

xiv. The implications of GST on return of goods will be as per the provisions of the relevant GST
Laws.

xv. The implementing partner shall issue tax invoices/bill of supply as applicable, file appropriate
returns, and deposit the applicable GST to the account of appropriate government within the
time limit prescribed under the GST Law. In the event of any default,Supplier shall be liable to
pay the amount which may be imposed on CESL due to such default.

xvi. The implementing partner should comply with the provisions of e-way bill notified by
appropriate authorities from time to time. The existing provisions regarding road permit will
continue till such time if applicable.

xvii. CESL shall make necessary tax deductions under Income Tax Act or any other laws, if
applicable.

xviii. Provisions of GST law in respect of Related Persons/Parties may appropriately be taken into
consideration by Bidders while submitting the bid.

xiX. If any rates of tax are increased or decreased, a new tax is introduced, an existing tax is
abolished, or any change in interpretation or application of any tax occurs in the course of the
performance of Oder / Contract, which was or will be assessed on the Supplier in connection
with performance ofthe Oder/Contract, an equitable adjustment shall be made to take into
account any such change.

xX. The payment / reimbursement of statutory variations in the rates of tax and/or of new tax, duty
or levy imposed under statute or law in India as above would be restricted only todirect
transactions between CESL and the Bidder.

14.1 Except as otherwise specifically provided in the SCC, the Implementing Partner shall bear and pay all
taxes, duties, levies and charges assessed on the Implementing Partner, its Sub Implementing Partners or
their employees by all municipal, state or national government authorities in connection with the Facilities
in and outside of the country where the Site is located.

14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract
Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and charges
prevailing at the date seven (7) days prior to the last date of bid submission in the country where the Site
is located (hereinafter called “Tax” in this GCC Sub-Clause 14.4). If any rates of Tax are increased or de-
creased, a new Tax is introduced, an existing Tax is abolished, or any change in interpretation or
application of any Tax occurs in the course of the performance of Contract, which was or will be assessed
on the Implementing Partner in connection with performance of the Contract, an equitable adjustment of
the Contract Price shall be made to fully take into account any such change by addition to the Contract
Price or deduction there-from, as the case may be, in accordance with GCC Clause 36 (Change in Laws
and Regulations) hereof. However, these adjustments would be restricted to direct transactions between
CESL and the Contractor/assignee of Foreign Implementing Partner (if applicable). These adjustments
shall not be applicable on procurement of raw materials, intermediary components etc. by the
Implementing Partner/assignee and also not apphcable on the bought out items despatched directly from
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D. Intellectual Property

15. Copyright

15.1The copyright in all drawings, documents and other materials containing data and information
furnished to CESL by the Implementing Partner here in shall remain vested in the Implementing Partner
or, if they are furnished to CESL directly or through the Implementing Partner by any third party,
including suppliers of materials, the copyright in such materials shall remain vested in such third party.
CESL shall however be free to reproduce all drawings, documents and other material furnished to CESL
for

the purpose of the contract including, if required, for operation and maintenance of the facilities.

16. Confidential Information

16.1 CESL and the Implementing Partner shall keep confidential and shall not, without the written consent
of the other party hereto, divulge to any third party any documents, data or other information furnished
directly or indirectly by the other party hereto in connection with the Contract, whether such
information has been furnished prior to, during or following termination of the Contract. Notwithstanding
the above, the Contractor or Implementing Partner may furnish to its Sub Contractor or Implementing
Partner(s) such documents, data and other information it receives from CESL to the extent required for
the Sub Contractor or Implementing Partner(s) to perform its work under the Contract, in which event
the Implementing Partner shall obtain from such Sub-Contractor or Implementing Partner(s) an undertaking
of confidentiality similar to that imposed on the Implementing Partner under this GCC Clause16.

16.2 CESL shall not use such documents, data and other information received from the Implementing
Partner for any purpose other than the operation and maintenance of the Facilities. Similarly, the
Implementing Partner shall not use such documents, data and other information received from CESL for
any purpose other than the design, procurement of Plant and Equipment, construction or such other
work and services as are required for the performance of the Contract.

16.3 The obligation of a party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to
that information which

(a) now or hereafter enters the public domain through no fault of that party.

(b) can be proven to have been possessed by that party at the time of disclosure and which was not
previously obtained, directly or indirectly, from the other party hereto

(c) Otherwise lawfully becomes available to that party from a third party that has no obligation of
confidentiality.

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of
confidentiality given by either of the parties hereto prior to the date of the Contract in respect of the
Facilities or any part thereof.

16.5 The provisions of this GCC Clause 16 shall survive termination, for what-ever reason, of the

Contract.

E. Work Execution

17. Representatives
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17.1 Project Manager

If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date,
CESL shall appoint and notify the Implementing Partner in writing of the name of the Project Manager.
CESL may from time to time appoint some other person as the Project Manager in place of the person
previously so appointed, and shall give a notice of the name of such other person to the Implementing
Partner without delay. CESL shall take reasonable care to see that no such appointment is made at such a
time or in such a manner as to impede the progress of work on the Facilities. The Project Manager shall
represent and act for CESL at all times during the currency of the Contract. All notices, instructions,
orders, certificates, approvals and all other communications under the Contract shall be given by the
Project Manager, except as herein otherwise provided.

All notices, instructions, information and other communications given by the Implementing Partner to
CESL under the Contract shall be given to the Project Manager, except as herein otherwise provided.

17.2 Contractor’s representative & Construction Manager

17.2.1 If the Implementing Partner’s Representative is not named in the Contract, then within fourteen
(14) days of the Effective Date, the Implementing Partner shall appoint the Implementing Partner’s
Representative and shall request CESL in writing to approve the person so appointed. If CESL makes no
objection to the appointment within fourteen (14) days, the Implementing Partner’s Representative shall
be deemed to have been approved. If CESL objects to the appointment within fourteen (14) days giving
the reason therefor, then the Implementing Partner shall appoint a replacement within fourteen (14) days
of such objection, and the foregoing provisions of this GCC Sub-Clause 17.2.1 shall apply thereto.

17.2.2 The Implementing Partner’s Representative shall represent and act for the Implementing Partner
at all times during the currency of the Contract and shall give to the Project Manager all the
Implementing Partner’s notices, instructions, information and all other communications under the
Contract.

All notices, instructions, information and all other communications given by CESL or the Project Manager
to the Implementing Partner under the Contract shall be given to the Implementing Partner’s
Representative or, in its absence, its deputy, except as herein otherwise provided.

The Implementing Partner shall not revoke the appointment of the Implementing Partner’s Representative
without CESL’s prior written con-sent, which shall not be unreasonably withheld. If CESL consents
thereto, the Implementing Partner shall appoint some other per-son as the Implementing Partner’s
Representative, pursuant to the procedure set out in GCC Sub-Clause 17.2.1

17.2.3 The Implementing Partner’s Representative may, subject to the approval of CESL (which shall not
be unreasonably withheld), at any time delegate to any person any of the powers, functions and authorities
vested in him or her. Any such delegation may be revoked at any time. Any such delegation or revocation
shall be subject to a prior notice signed by the Implementing Partner’s Representative, and shall specify
the powers, functions and authorities thereby delegated or revoked. No such delegation or revocation shall
take effect unless and until a copy thereof has been delivered to CESL and the Project Manager.

Any act or exercise by any person of powers, functions and authorities so delegated to him or her in
accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an act or exercise by the Implementing
Partner’s Representative.
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17.2.3.1 Notwithstanding anything stated in GCC Sub-clause 17.1 and 17.2.1 above, for the purpose of
execution of contract, CESL and the Implementing Partner shall finalise and agree to a Contract Co-
ordination Procedure and all the communication under the Contract shall be in accordance with such
Contract Co-ordination Procedure.

17.2.4 From the commencement of installation of the Facilities at the Site until Operational Acceptance,
the Implementing Partner’s Representative shall appoint a suitable person as the construction manager
(hereinafter referred to as “the Construction Manager”). The Construction Manager shall supervise all
work done at the Site by the Implementing Partner and shall be present at the Site throughout normal
working hours except when on leave, sick or absent for reasons connected with the proper performance of
the Contract. When-ever the Construction Manager is absent from the Site, a suitable person shall be
appointed to act as his or her deputy.

17.2.5 CESL may by notice to the Implementing Partner object to any representative or person employed
by the Implementing Partner in the ex-ecution of the Contract who, in the reasonable opinion of CESL,
may behave inappropriately, may be incompetent or negligent, or may commit a serious breach of the Site
regulations provided under GCC Sub-Clause 22.3. CESL shall provide evidence of the same, whereupon
the Implementing Partner shall remove such person from the Facilities.

17.2.6 If any representative or person employed by the Implementing Partner is removed in accordance
with GCC Sub-Clause 17.2.5, the Con-tractor shall, where required, promptly appoint a replacement.

18. Work Program

18.1 Contractor or Implementing Partner’s Organization

The Implementing Partner shall supply to CESL and the Project Manager a chart showing the proposed
organization to be established by the Implementing Partner for carrying out work on the Facilities. The
chart shall include the identities of the key personnel together with the curricula vitae of such key
personnel to be employed within twenty-one (21) days of the Effective Date. The Implementing Partner
shall promptly inform CESL and the Project Manager in writing of any revision or alteration of such an
organization chart.

18.2 Program of Performance

Within twenty-eight (28) days after the date of notification of award of Contract, the Implementing Partner
shall prepare and submit to the Project Manager a detailed program of performance of the Contract, made in
the form of PERT Network and showing the sequence in which it proposes to design, manufacture,
transport, assemble, install and pre-commission the Facilities, as well as the date by which the
Implementing Partner reasonably requires that the CESL shall have fulfilled its obligations under the
Contract so as to enable the Implementing Partner to execute the Contract in accordance with the
program and to achieve Completion and Acceptance of the Facilities in accordance with the Contract.
The program so submitted by the Implementing Partner shall accord with the Time Schedule included in
Appendix 4 (Time Schedule) to the Contract Agreement and any other dates and periods specified in the
Contract. The Implementing Partner shall update and revise the program as and when appropriate or
when required by the Project Manager, but without modification in the Times for Completion given in the
SCC and any extension granted in accordance with GCC Clause 40, and shall submit all such revisions to
the Project Manager.

18.3 Progress Report

The Contractor or Implementing Partner shall monitor progress of all the activities specified in the
program referred to in GCC Sub-Clause 18.2 (Program of Performance) above, and supply a progress
report to the Project Manager every month. —
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The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a)
percentage completion achieved compared with the planned percentage completion for each activity; and
(b) where any activity is behind the program, giving comments and likely consequences and stating the
corrective action being taken.

18.4 Progress of Performance

If at any time the Implementing Partner’s actual progress falls behind the program referred to in GCC
Sub-Clause 18.2 (Program of Performance), or it becomes apparent that it will so fall behind, the
Implementing Partner shall, at the request of CESL or the Project Manager, prepare and submit to the
Project Manager a revised program, taking into account the prevailing circumstances, and shall notify the
Project Manager of the steps being taken to expedite progress so as to attain Completion of the Facilities
within the Time for Completion under GCC Sub-Clause 8.2 (Time for Commencement and Completion),
any extension thereof entitled under GCC Sub-Clause 40.1 (Extension of Time for Completion), or any
ex-tended period as may otherwise be agreed upon between CESL and the Implementing Partner.

18.5 Work Procedures
The Contract shall be executed in accordance with the Contract Documents and the procedures given in
the section on Forms and Procedures of the Contract Documents.

If agreed between CESL and the Implementing Partner, the Implementing Partner may execute the Contract
in accordance with its own standard project execution plans and procedures to the extent that they do not
conflict with the provisions contained in the Contract.

18.6 Maintenance of Records of Weekly Progress Review meeting at Site

The Contractor shall be required to attend all weekly site progress review meetings organised by the
'Project Manager' or his authorised representative. The deliberations in the meetings shall inter alia include
the weekly program, progress of work (including details of manpower, tools & plants deployed by the
Contractor vis-a-vis agreed schedule), inputs to be provided by CESL, delays, if any and recovery
program, specific hindrances to work and work instructions by CESL. The minutes of the weekly meetings
shall be recorded in triplicate in a numbered register available with the Project Manager or his authorised
representative. These representative and the Contractor and one copy of the signed records shall be
handed over to the Contractor.

19. Subcontracting

19.1 Appendix 5 (List of Approved Sub Implementing Partners) to the Contract Agreement specifies major
items of supply or services and a list of approved Sub-Implementing Partners against each item, including
vendors. Insofar as no Sub Implementing Partners are listed against any such item, the Implementing
Partner shall prepare a list of Sub Implementing Partners for such item for inclusion in such list. The
Implementing Partner may from time to time propose any addition to or deletion from any such list.
The Implementing Partner shall submit any such list or any modification thereto to CESL for its approval in
sufficient time so as not to impede the progress of work on the Facilities. Such approval by the CESL
for any of the Sub Implementing Partners shall not relieve the Implementing Partner from any of its
obligations, duties or responsibilities under the Contract.

19.2 The Implementing Partner shall select and employ its Sub Implementing Partners for such major
items from those listed in the lists referred to in GCC Sub-Clause 19.1.
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Partners) to the Contract Agreement, the Implementing Partner may employ such Sub Implementing
Partners as it may select, at its discretion.

20. Design and Engineering
20.1 Specifications and Drawings

20.1.1 The Implementing Partner shall execute the basic and detailed design and the engineering work in
compliance with the provisions of the Contract, or where not so specified, in accordance with good
engineering practice.

The Implementing Partner shall be responsible for any discrepancies, errors or omissions in the
specifications, drawings and other technical documents that it has prepared, whether such specifications,
drawings and other documents have been approved by the Project Manager or not, provided that such
discrepancies, errors or omissions are not because of inaccurate information furnished in writing to the
Implementing Partner by or on behalf of CESL.

20.1.2 The Implementing Partner shall be entitled to disclaim responsibility for any design, data,
drawing, specification or other document, or any modification thereof provided or designated by or on
behalf of the CESL, by giving a notice of such disclaimer to the Project Manager.

20.2 Codes and Standards

Wherever references are made in the Contract to codes and standards in accordance with which the
Contract shall be executed, the edition or the revised version of such codes and standards current at the
date twenty-eight (28) days prior to date of bid submission shall apply unless otherwise specified. During
Contract execution, any changes in such codes and standards shall be applied after approval by CESL and
shall be treated in accordance with GCC Clause 39 (Changes Originating from Implementing Partner).

20.3 Approval/Review of Technical Documents by Project Manager, where ever applicable

20.3.1 The Implementing Partner shall prepare (or cause its Sub-Implementing Partners to prepare)
and furnish to the Project Manager the documents listed in Appendix 7 (List of Documents for Approval or
Review) to the Contract Agreement for its approval or review as specified and as in accordance with the
requirements of GCC Sub-Clause 18.2(Program of Performance).

Any part of the Facilities covered by or related to the documents to be approved by the Project Manager
shall be executed only after the Project Manager’s approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project Manager’s
approval, but not to those furnished to the Project Manager for its review only.

20.3.2 Within twenty one (21) days after receipt by the Project Manager of any document requiring the
Project Manager’s approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either
return one copy thereof to the Implementing Partner with its approval endorsed thereon or shall notify the
Implementing Partner in writing of its disapproval thereof and the reasons therefor and the modifications
that the Project Manager proposes.

20.3.3 The Project Manager shall not disapprove any document, except on the grounds that the document
does not comply with some specified provision of the Contract or that it is contrary to good engineering
practice.

20.3.4 If the Project Manager disapproves the documﬁnl,ihf_hnp_lmnentmgn Partner shall modify the
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document and resubmit it for the Project Manager’s approval in accordance with GCC Sub-Clause 20.3.2.
If the Project Manager approves the document subject to modification(s), the Implementing Partner shall
make the required modification(s), and upon resubmission with the required modifications the document
shall be deemed to have been approved.

The procedure for submission of the documents by the Implementing Partner and their approval by the
Project Manager shall be discussed and finalised with the Implementing Partner.

20.3.5 If any dispute or difference occurs between CESL and the Implementing Partner in connection with
or arising out of the disapproval by the Project Manager of any document and/or any modification(s)
thereto that cannot be settled between the parties within a reasonable period, then such dispute or
difference may be referred to an Adjudicator for determination in accordance with GCC Sub-Clause 6.1
(Adjudicator) hereof. If such dispute or difference is referred to an Adjudicator, the Project Manager shall
give instructions as to whether and if so, how, performance of the Contract is to proceed. The
Implementing Partner shall proceed with the Contract in accordance with the Project Manager’s
instructions, provided that if the Adjudicator upholds the Implementing Partner’s view on the dispute and
if CESL has not given notice under GCC Sub-Clause 6.1.2 hereof, then the Implementing Partner shall be
reimbursed by CESL for any additional costs incurred by reason of such instructions and shall be relieved
of such responsibility or liability in connection with the dispute and the execution of the instructions as
the Adjudicator shall decide, and the Time for Completion shall be extended accordingly.

20.3.6 The Project Manager’s approval, with or without modification of the document furnished by the
Implementing Partner, shall not relieve the Implementing Partner of any responsibility or liability imposed
upon it by any provisions of the Contract except to the extent that any subsequent failure results from
modifications required by the Project Manager.

20.3.7 The Implementing Partner shall not depart from any approved document unless the Implementing
Partner has first submitted to the Project Manage ran amended document and obtained the Project
Manager’s approval thereof, pursuant to the provisions of this GCC Sub-Clause 20.3.

If the Project Manager requests any change in any already approved document and/or in any document
based thereon, the provisions of GCC Clause 39 (Change in the Facilities) shall apply to such request.

21. Procurement

21.1 Plant and Equipment
Subject to GCC Sub-Clause 14.2, the Implementing Partner shall manufacture or procure and transport all
the Plant and Equipment in an expeditious and orderly manner to the Site.

21.2 CESL-Supplied Plant, Equipment, and Materials

If Appendix 6 (Scope of Works and Supply by the CESL) to the Contract Agreement provides that
CESL shall furnish any specific items of machinery, equipment or materials to the Implementing Partner,
the following provisions shall apply:

21.2.1 CESL shall, at its own risk and expense, transport each item to the place on or near the Site as
agreed upon by the parties and make such item available to the Implementing Partner at the time specified
in the program furnished by the Implementing Partner, pursuant to GCC Sub-Clause 18.2 (Program of
Performance),unless otherwise mutually agreed.

21.2.2 Upon receipt of such item, the Implementing Partner shall inspect the same visually and notify the
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shortage, defect or default, or the Implementing Partner shall, if practicable and possible, at the request of
CESL, remedy such shortage, defect or default at CESL’s cost and expense. After inspection, such item
shall fall under the care, custody and control of the Implementing Partner.

The provision of this GCC Sub-Clause21.2.2 shall apply to any item supplied to remedy any such shortage
or default or to substitute for any defective item, or shall apply to defective items that have been repaired
here onwards.

21.2.3 CESL shall have no liability for any shortage, defect or default, for which implementing partner
shall be liable. For any such shortage, defect or default whether under GCC Clause 27 (Defect Liability)
or under any other provision of Contract, implementing partner shall be held liable.

21.3 Transportation

21.3.1 The Implementing Partner shall at its own risk and expense transport all the Plant and Equipment
and the Implementing Partner’s Equipment to the Site by the mode of transport that the Implementing
Partner judges most suitable under all the circumstances.

Packing Material

The Contractor shall ensure that all the plant and equipment are suitably packed and protected to prevent
damage or deterioration during its transportation to site, handling and storage at site till the time of its
installation. The ownership of all such packing material (except empty shipper's containers on which the
customs duty has been paid by the Contractor) shall stand transferred to the CESL upon dispatch of the
plant and equipment and endorsement of dispatch documents in favour of CESL.

21.3.2 Unless otherwise provided in the Contract, the Implementing Partner shall be entitled to select any
safe mode of transport operated by any person to carry the Plant and Equipment and the Implementing
Partner’s Equipment.

21.3.3 Upon despatch of each shipment of the Plant and Equipment and the Implementing Partner’s
Equipment, the Implementing Partner shall notify CESL by telex, cable, facsimile or Electronic Data
Interchange (EDI) of the description of the Plant and Equipment and of the Implementing Partner’s
Equipment, the point and means of dispatch, and the estimated time and point of arrival in the country
where the Site is located, if applicable, and at the Site. The Implementing Partner shall furnish CESL with
relevant shipping documents to be agreed upon between the parties.

21.3.4 The Implementing Partner shall be responsible for obtaining, if necessary, approvals from the
authorities for transportation of the Plant and Equipment and the Implementing Partner’s Equipment to the
Site. CESL shall use its best endeavours in a timely and expeditious manner to assist the Implementing
Partner in obtaining such approvals, if requested by the Implementing Partner. The Implementing Partner
shall indemnify and hold harmless CESL from and against any claim for damage to roads, bridges or any
other traffic facilities that may be caused by the transport of the Plant and Equipment and the
Implementing Partner’s Equipment to the Site.

21.4 Customs Clearance

The Implementing Partner shall, at its own expense, handle all imported Plant and Equipment and
Implementing Partner’s Equipment at the point(s) of import and shall handle any formalities for
customs clearance, subject to CESL’s obligations under GCC Sub-Clause 14.2, provided that if
applicable laws or regulations require any apphcatlon or act to be made by or in the name of CESL, CESL
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shall take all necessary steps to comply with such laws or regulations. In the event of delays in customs
clearance due to fault of CESL, the Implementing Partner shall be entitled to an extension in the Time
for Completion, pursuant to GCC Clause 40.

22. Installation
22.1 Setting Out/Supervision/Labour

22.1.1 Bench Mark: The Implementing Partner shall be responsible for the true and proper setting-out of
the Facilities in relation to bench marks, reference marks and lines provided to it in writing by or on
behalf of CESL.

If, at any time during the progress of installation of the Facilities, any error shall appear in the position,
level or alignment of the Facilities, the Implementing Partner shall forthwith notify the Project Manager
of such error and, at its own expense, immediately rectify such error to the reasonable satisfaction of the
Project Manager. If such error is based on incorrect data provided in writing by or on behalf of CESL, the
expense of rectifying the same shall be borne by CESL.

22.1.2 Implementing Partner’s Supervision: The Implementing Partner shall give or provide all necessary
superintendence during the installation of the Facilities, and the Construction Manager or its deputy shall
be constantly on the Site to provide full-time superintendence of the installation. The Implementing
Partner shall provide and employ only technical personnel who are skilled and experienced in their
respective callings and supervisory staff who are competent to adequately supervise the work at hand.

22.1.3 Labour:

(a) The Implementing Partner shall provide and employ on the Site in the installation of the Facilities
such skilled, semi-skilled and unskilled labor as is necessary for the proper and timely execution
of the Contract. The Implementing Partner is encouraged to use local labor that has the necessary
skills.

(b) Unless otherwise provided in the Contract, the Implementing Partner shall be responsible for the
recruitment, transportation, accommodation and catering of all labor, local or expatriate, required
for the execution of the Contract and for all payments in connection therewith.

(¢) The Implementing Partner shall be responsible for obtaining all necessary permit(s) and/or visa(s)
from the appropriate authorities for the entry of all labor and personnel to be employed on the Site
into the country where the Site is located.

(d) The Implementing Partner shall at its own expense provide the means of repatriation to all of its
and its SubIlmplementing Partner’s personnel employed on the Contract at the Site to their various
home countries. It shall also provide suitable temporary maintenance of all such persons from the
cessation of their employment on the Contract to the date programmed for their departure. In the
event that the Implementing Partner defaults in providing such means of transportation and
temporary maintenance, CESL may provide the same to such personnel and recover the cost of
doing so from the Implementing Partner.

(e) The Implementing Partner shall at all times during the progress of the Contract use its best
endeavours to prevent any unlawful, riotous or disorderly conduct or behavior by or amongst its
employees and the labor of its Sub-Implementing Partners.

Sngnature
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(f) The Implementing Partner shall, in all dealings with its labor and the labor of its Sub-
Implementing Partners currently employed on or connected with the Contract, pay due regard to
all recognized festivals, official holidays, religious or other customs and all local laws and
regulations pertaining to the employment of labor.

22.2 Contractor,s Implementing Partner’s Equipment

22.2.1 All Contractors or Implementing Partners’ Equipment brought by the Implementing Partner onto
the Site shall be deemed to be intended to be used exclusively for the execution of the Contract. The
Implementing Partner shall not remove the same from the Site without the Project Manager’s consent that
such Implementing Partner’s Equipment is no longer required for the execution of the Contract.

22.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Implementing
Partner shall remove from the Site all Equipment brought by the Implementing Partner onto the Site and
any surplus materials remaining thereon.

22.2.3 CESL will, if requested, use its best endeavours to assist the Implementing Partner in obtaining any
local, state or national government permission required by the Implementing Partner for the export of the
Implementing Partner’s Equipment imported by the Implementing Partner for use in the execution of the
Contract that is no longer required for the execution of the Contract.

22.3 Site Regulations and Safety

CESL and the Implementing Partner shall establish Site regulations setting out the rules to be observed in
the execution of the Contract at the Site and shall comply therewith. The Implementing Partner shall
prepare and submit to CESL, with a copy to the Project Manager, proposed Site regulations for CESL’s
approval, which approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the
Facilities, gate control, sanitation, medical care, and fire prevention.

22.4 Opportunities for Other Implementing Partners

22.4.1 The Implementing Partner shall, upon written request from CESL or the Project Manager, give all
reasonable opportunities for carrying out the work to any other Implementing Partners employed by CESL
on or near the Site.

22.4.2 If the Implementing Partner, upon written request from CESL or the Project Manager, makes
available to other Implementing Partners any roads or ways the maintenance for which the Implementing
Partner is responsible, permits the use by such other Implementing Partners of the Implementing Partner’s
Equipment, or provides any other service of whatsoever nature for such other Implementing Partners,
CESL shall fully compensate the Implementing Partner for any loss or damage caused or occasioned by
such other Implementing Partners in respect of any such use or service, and shall pay to the Implementing
Partner reasonable remuneration for the use of such equipment or the provision of such services.

22.4.3 The Implementing Partner shall also so arrange to perform its work as to minimize, to the extent
possible, interference with the work of other Implementing Partners. The Project Manager shall determine
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the resolution of any difference or conflict that may arise between the Implementing Partner and other
Implementing Partners and the workers of CESL in regard to their work.

22.4.4 The Implementing Partner shall notify the Project Manager promptly of any defects in the other
Implementing Partners” work that come to its notice, and that could affect the Implementing Partner’s
work. The Project Manager shall determine the corrective measures, if any, required to rectify the situation
after inspection of the Facilities. Decisions made by the Project Manager shall be binding on the
Implementing Partner.

22.5 Emergency Work

If, by reason of an emergency arising in connection with and during the execution of the Contract, any
protective or remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the
Implementing Partner shall immediately carry out such work.

If the Implementing Partner is unable or unwilling to do such work immediately, CESL may do or cause
such work to be done as CESL may determine is necessary in order to prevent damage to the Facilities. In
such event CESL shall, as soon as practicable after the occurrence of any such emergency, notify the
Implementing Partner in writing of such emergency, the work done and the reasons therefor. If the work
done or caused to be done by CESL is work that the Implementing Partner was liable to do at its own
expense under the Contract, the reasonable costs incurred by CESL in connection therewith shall be paid
by the Implementing Partner to CESL. Otherwise, the cost of such remedial work shall be borne by CESL.

22.6 Site Clearance

22.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the
Implementing Partner shall keep the Site reasonably free from all unnecessary obstruction, store or remove
any surplus materials, clear away any wreckage, rubbish or temporary works from the Site, and remove
any Implementing Partner’s Equipment no longer required for execution of the Contract.

22.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Implementing
Partner shall clear away and remove all wreckage, rubbish and debris of any kind from the Site, and shall
leave the Site and Facilities clean and safe.

Disposal of Scrap

The Contractor shall with the agreement of CESL promptly remove from the site any 'Scrap' generated
during performance of any activities at site in pursuance of the Contract. The term 'Scrap' shall refer to
scrap / waste / remnants arising out of the fabrication of structural steel work and piping work at the project
site in the course of execution of the contract and shall also include any wastage of cables during the
termination process while installing the cables.

The ownership of such Scrap shall vest with the Contractor except in cases where the items have been
issued by CESL from its stores for their installation only without any adjustment to the Contract Price.
The removal of scrap shall be subject to the Contractor producing the necessary clearance from the relevant
authorities (Custom, Excise etc.), if required by the law, in respect of disposal of the scrap. The liability
for the payment of the applicable taxes/duties shall be that of the Contractor. Harmful scrap shall be
disposed as per environmental statuary or other guidelines at contractor or implementing partner own cost.

The Contractor shall also indemnify to keep CESL harmless from nless from any act of omission or negligence on
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the part of the Contractor in following the statutory requirements with regard to removal/disposal of scrap.
The Indemnity Bond shall be furnished by Contractor as per proforma enclosed in Section-VII (Forms and
Procedure) as Form No. 14. Further, in case the laws require CESL to take prior permission of the relevant
Authorities before handing over the scrap to the Contractor, the same shall be obtained by the Contractor
on behalf of CESL.

However scrap generated in say replacement of pumps (i.e. old pumps as scrap) or any other scrap which
is owned by CESL as per contract agreement, the same shall be disposed by CESL and CESL will get the
payment. Contractor or Implementing Partner will co-ordinate with CESL and the agency picking up the
scrap, for scrap disposal.

22.7 Watching and Lighting
The Implementing Partner shall provide and maintain at its own expense all lighting , fencing, and watching
when and where necessary for the proper execution and the protection of the Facilities, or for the safety of
the owners and occupiers of adjacent property and for the safety of the public.

22.8 Work at Night and on Holidays

22.8.1 Unless otherwise provided in the Contract, no work shall be carried out during the night and on
public holidays of the country where the Site is located without prior written consent of CESL, except
where work is necessary or required to ensure maintenance of public utility services or safety of the
Facilities or for the protection of life, or to prevent loss or damage to property, when the Implementing
Partner shall immediately advise the Project Manager, provided that provisions of this GCC Sub-Clause
22.8.1 shall not apply to any work which is customarily carried out by rotary or double-shifts.

22.8.2 Notwithstanding GCC Sub-Clauses 22.8.1 or 22.1.3, if and when the Implementing Partner considers
it necessary to carry out work at night or on public holidays so as to meet the Time for Completion and
requests CESL’s consent thereto, CESL shall not unreasonably withhold such consent.

23. Test and Inspection

23.1 The Implementing Partner shall at its own expense carry out at the place of manufacture and/or on
the Site all such tests and/or inspections of the Plant and Equipment and any part of the Facilities as
are specified in the Contract.

23.2 CESL and the Project Manager or their designated representatives shall be entitled to attend the aforesaid
test and/or inspection, provided that CESL shall bear all costs and expenses incurred in connection with such
attendance including, but not limited to, all traveling and board and lodging expenses.

23.3 Whenever the Implementing Partner is ready to carry out any such test and/or inspection, the
Implementing Partner shall give a reasonable advance notice of such test and/or inspection and of the place
and time thereof to the Project Manager. The Implementing Partner shall obtain from any relevant third
party or manufacturer any necessary permission or consent to enable CESL and the Project Manager (or
their designated representatives) to attend the test and/or inspection

23.4 The Implementing Partner shall provide the Project Manager with a certified report of the results of
any such test and/or inspection.

If CESL or Project Manager (or their designated representatives) fails to attend the test and/or inspection,
or if it is agreed between the parties that such persons shall not do so, then the Implementing Partner
may proceed with the test and/or inspection in the absence of such persons, and may provide the Project
Manager with a certified report of the results thereof.

DEEPAK MITTAL, SERIALNUMBER=8d875733413307cdcc1b5181cf4fodk
e4lBSfleDle35dBBl(5f61056887 ST=Delhi, OID.2.5.4.17=110003, OU
= CDntra(tS CID - 6862311", OID Z 54 ZD ffgdlftdddldda Tleblb2db75
11111111111111111 IENCY SER

23.5 The Project Manager may require the Impleme ﬁg&laftmﬁefal% og; gmy test and/or inspection

NIT/BID Document No.: CESL/06,/2024-25 /Fleet Mg{bl 2 dateﬂ VS UTESECTION -3 | Page 30 of

23.04.2024 Daie” oo 20z (GCC) " | 55




not required by the Contract, provided that the Implementing Partner’s reasonable costs and expenses
incurred in the carrying out of such test and/or inspection shall be added to the Contract Price. Further, if
such test and/or inspection impedes the progress of work on the Facilities and/or the Implementing
Partner’s performance of its other obligations under the Contract, due allowance will be made in respect
of the Time for Completion and the other obligations so affected.

23.6 If any Plant and Equipment or any part of the Facilities fails to pass any test and/or inspection, the
Implementing Partner shall either rectify or replace such Plant and Equipment or part of the Facilities and
shall repeat the test and/or inspection upon giving a notice under GCC Sub-Clause 23.3.

23.7 If any dispute or difference of opinion shall arise between the parties in connection with or arising
out of the test and/or inspection of the Plant and Equipment or part of the Facilities that cannot be settled
between the parties within a reasonable period of time, it may be referred to the Adjudicator for
determination in accordance with GCC Sub-Clause 6.1 (Adjudicator).

23.8 The Implementing Partner shall afford CESL and the Project Manager, at CESL’s expense, access at
any reasonable time to any place where the Plant and Equipment are being manufactured or the Facilities
are being installed, in order to inspect the progress and the manner of manufacture or installation, provided
that the Project Manager shall give the Implementing Partner a reasonable prior notice.

23.9 The Implementing Partner agrees that neither the execution of a test and/or inspection of Plant and
Equipment or any part of the Facilities, nor the attendance by CESL or the Project Manager, nor the issue
of any test certificate pursuant to GCC Sub-Clause 23.4, shall release the Implementing Partner from any
other responsibilities under the Contract.

23.10 No part of the Facilities or foundations shall be covered up on the Site without the Implementing
Partner carrying out any test and/or inspection required under the Contract. The Implementing Partner
shall give a reasonable notice to the Project Manager whenever any such part of the Facilities or
foundations are ready or about to be ready for test and/or inspection; such test and/ or inspection and notice
thereof shall be subject to the requirements of the Contract.

23.11 The Implementing Partner shall uncover any part of the Facilities or foundations, or shall make
openings in or through the same as the Project Manager may from time to time require at the Site, and
shall reinstate and make good such part or parts.

If any part of the Facilities or foundations have been covered up at the Site after compliance with the
requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating, and making good the same shall be
borne by CESL, and the Time for Completion shall be reasonably adjusted to the extent that the
Implementing Partner has thereby been delayed or impeded in the performance of any of its obligations
under the Contract.

24. Completion of the Facilities

24.1 As soon as the Facilities or any part thereof has, in the opinion of the Implementing Partner, been
completed operationally and structurally and put in a tight and clean condition as specified in the Technical
Specifications, excluding minor items not materially affecting the operation or safety o the Facilities, the
Implementing Partner shall so notify CESL in writing.

24.2 Within seven (7) days after receipt of the notice from the Implementing Partner under GCC Sub-
Clause 24.1, CESL shall supply the operating and mel(iutmﬂe%pefseﬁn | qugifmg in Appendix 6 (Scope
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of Works and Supply by CESL) to the Contract Agreement, required for Pre commissioning of the
Facilities or any part thereof.

Unless otherwise specified in the Technical Specifications, CESL shall also provide, within the said seven
(7) day period, the raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other
matters required for Pre commissioning of the Facilities or any part thereof.

24.3 As soon as reasonably practicable after the operating and maintenance personnel have been supplied
by CESL and the raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other
matters, if so specified in Appendix 6 (Scope of Works and Supply by the CESL)/ Technical
Specifications, have been provided by CESL in accordance with GCC Sub-Clause 24.2, the Implementing
Partner shall commence Pre commissioning of the Facilities or the relevant part thereof in preparation for
Commissioning.

24.4 As soon as all works in respect of Pre commissioning are completed and, in the opinion of the
Implementing Partner, the Facilities or any part thereof is ready for Commissioning, the Implementing
Partner shall commence Commissioning as per procedures stipulated in Technical Specifications, and as
soon as Commissioning is satisfactorily completed, the Implementing Partner shall so notify the Project
Manager in writing.

24.5 The Project Manager shall, within fourteen (14) days after receipt of the Implementing Partner’s notice
under GCC Sub-Clause 24 .4, either issue a Completion Certificate in the form specified in the Forms and
Procedures section in the bidding documents, stating that the Facilities or that part thereof have reached
Completion as at the date of the Implementing Partner’s notice under GCC Sub-Clause 24.4, or notify the
Implementing Partner in writing of any defects and/or deficiencies.

If the Project Manager notifies the Implementing Partner of any defects and/or deficiencies, the
Implementing Partner shall then correct such defects and/or deficiencies, and shall repeat the
procedure described in GCC Sub Clause 24.4.

If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, the
Project Manager shall, within seven (7) days after receipt of the Implementing Partner’s repeated notice,
issue a Completion Certificate stating that the Facilities or that part thereof have reached Completion as
at the date of the Implementing Partner’s repeated notice.

If the Project Manager is not so satisfied, then it shall notify the Implementing Partner in writing of any
defects and/or deficiencies within seven (7) days after receipt of the Implementing Partner’s repeated
notice, and the above procedure shall be repeated.

24.6 If the Project Manager fails to issue the Completion Certificate and fails to inform the Implementing
Partner of any defects and/or deficiencies within fourteen (14) days after receipt of the Implementing
Partner’s notice under GCC Sub-Clause 24.4 or within seven (7) days after receipt of the Implementing
Partner’s repeated notice under GCC Sub-Clause 24.5, or if CESL makes use of the Facilities or part
thereof, then the Facilities or that part thereof shall be deemed to have reached Completion as of the date
of the Implementing Partner’s notice or repeated notice, or as of CESL’s use of the Facilities, as the case
may be.

24.7 As soon as possible after Completion, the Implementing Partner shall complete all outstanding minor
items so that the Facilities are fully in accordance with the requirements of the Contract, failing which
CESL will undertake such completion and deduct the costs thereof from any monies owing to the
Implementing Partner.
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part thereof, together with the risk of loss or damage thereto, and shall thereafter take over the Facilities
or the relevant part thereof.

25. Commissioning, Guarantee Test and Operational Acceptance
25.1 Commissioning

25.1.1 Commissioning of the Facilities or any part thereof shall be completed by the Implementing Partner
as per procedures detailed in the Technical Specifications.

CESL shall, unless otherwise specified in Appendix 6 (Scope of Works and Supply by the CESL)/
Technical Specifications, supply the operating and maintenance personnel and all raw materials, utilities,
lubricants, chemicals, catalysts ,facilities, services and other matters required for Commissioning of the
Facilities.

25.2 Guarantee Test (where ever applicable)

25.2.1 The Guarantee Test (and repeats thereof) shall be conducted by the Implementing Partner after
Commissioning of the Facilities or the relevant part thereof to ascertain whether the Facilities or the relevant
part can attain the Functional Guarantees specified in the Contract Documents. The Implementing Partner’s
and Project Manager’s advisory personnel shall attend the Guarantee Test. CESL shall promptly provide
the Implementing Partner with such information as the Implementing Partner may reasonably require in
relation to the conduct and results of the Guarantee Test (and any repeats thereof).

25.2.2 If for reasons not attributable to the Implementing Partner, the Guarantee Test of the Facilities or
the relevant part thereof cannot be successfully completed within the period from the date of Completion
specified in the SCC or any other period agreed upon by CESL and the Implementing Partner, the
Implementing Partner shall be deemed to have fulfilled its obligations with respect to the Functional
Guarantees, and GCC Sub-Clauses 28.2 and 28.3 shall not apply.

25.3 Operational Acceptance

25.3.1 Subject to GCC Sub-Clause 25.4 (Partial Acceptance) below, Operational Acceptance shall occur
in respect of the Facilities or any part thereof when

(a) the Guarantee Test has been successfully completed and the Functional Guarantees are met; or

(b) the Guarantee Test has not been successfully completed or has not been carried out for reasons
not attributable to the Implementing Partner within the period from the date of Completion
specified in the SCC or any other agreed upon period as specified in GCC Sub-Clause 25.2.2
above, but successful Completion of the Facilities has been achieved; or

(C) the Implementing Partner has paid the liquidated damages specified in GCC Sub-Clause 28.3

hereof; and

(d) any minor items mentioned in GCC Sub-Clause 24.7 hereof relevant to the Facilities or that part
thereof have been completed.

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the
Implementing Partner may give a notice to the Project Manager requesting the issue of an Operational
Acceptance Certificate in the form provided in the Bidding Documents or in another form acceptable to
CESL in respect of the Facilities or the part thereof spec1ﬁed in such notlce as at the date of such notice.
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25.3.3 The Project Manager shall, after consultation with CESL, and within forty five (45) days after
receipt of the Implementing Partner’s notice, issue an Operational Acceptance Certificate.

25.3.4 If within forty five (45) days after receipt of the Implementing Partner’s notice, the Project Manager
fails to issue the Operational Acceptance Certificate or fails to inform the Implementing Partner in writing
of the justifiable reasons why the Project Manager has not issued the Operational Acceptance Certificate,
the Facilities or the relevant part thereof shall be deemed to have been accepted as at the date of the
Implementing Partner’s said notice.

25.4 Partial Acceptance

25.4.1 If the Contract specifies that Completion and Commissioning shall be carried out in respect of parts
of the Facilities, the provisions relating to Completion and Commissioning including the Guarantee Test
shall apply to each such part of the Facilities individually, and the Operational Acceptance Certificate shall
be issued accordingly for each such part of the Facilities.

25.4.2 If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or
Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance Certificate
for such facility when it attains Completion, provided that the Implementing Partner shall thereafter
complete any outstanding minor items that are listed in the Operational Acceptance Certificate.

F. Guarantees and Liabilities

26. Completion Time Guarantee

26.1 The Implementing Partner guarantees that it shall attain Completion of the Facilities (or a part for which
a separate time for completion is specified in the SCC) within the Time for Completion specified in the
SCC pursuant to GCC Sub-Clause 8.2, or within such extended time to which the Implementing Partner shall
be entitled under GCC Clause 40 (Extension of Time for Completion) hereof.

26.2 If the Implementing Partner fails to attain Completion of the Facilities or any part thereof within the
Time for Completion or any extension thereof under GCC Clause 40 (Extension of Time for Completion),
the Implementing Partner shall pay to CESL liquidated damages in the amount computed at the rates
specified in the SCC. The aggregate amount of such liquidated damages shall in no event exceed the
amount specified as “Maximum” in the SCC. Once the “Maximum” is reached, CESL may consider
termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.

Such payment shall completely satisfy the Implementing Partner’s obligation to attain Completion of
the Facilities or the relevant part thereof within the Time for Completion or any extension thereof under
GCC Clause 40 (Extension of Time for Completion). The Implementing Partner shall have no further
liability whatsoever to CESL in respect thereof.

However, the payment of liquidated damages shall not in any way relieve the Implementing Partner from
any of its obligations to complete the Facilities or from any other obligations and liabilities of the
Implementing Partner under the Contract.

Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Implementing
Partner to attain any milestone or other act, matter or thing by any date specified in Appendix 4 (Time
Schedule) to the Contract Agreement and/or other program of work prepared pursuant to GCC Clause 18
(Program of Performance) shall not render the Implementing Partner liable for any loss or damage thereby
suffered by CESL.

- R S|gnaturECN DEEPAK MITTAL, SERIALNUMBER=8d875733413307cdcc1b5181cfafodk
e4lBSfleDleBSdEBl(E;fGlDSaeB? ST=Delhi, 01D.2.5.4.17=110003, OU
= Contra(tg.l_siglg ﬂlz!_%]l_%ﬁll OID 2 5 4 ZD ffgalfcadg}lgg‘a lelg%bz?glz?:v ser
NIT/BID Document No.: CESL/06,/2024-25 /Fleet Mg{ltl 2 dateﬂ VS IESECTION - 3 | Page 34 of

23.04.2024 Daie” oo 20z (GCC) " | 55




27. Defect Liability

27.1 The Implementing Partner warrants that the Facilities or any part thereof shall be free from defects
in the design, engineering, materials and workmanship of the Plant and Equipment supplied and of the
work executed.

27.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the
Facilities (or any part thereof) or twelve (12) months from the date of Operational Acceptance of the
Facilities (or any part thereof), whichever first occurs, unless specified otherwise in the SCC.

If during the Defect Liability Period any defect should be found in the design, engineering, materials and
workmanship of the Plant and Equipment supplied or of the work executed by the Implementing
Partner, the Implementing Partner shall promptly, in consultation and agreement with CESL regarding
appropriate remedying of the defects, and at its cost, repair, replace or otherwise make good (as the
Implementing Partner shall, at its discretion, determine) such defect as well as any damage to the
Facilities caused by such defect. The Implementing Partner shall not be responsible for the repair,
replacement or making good of any defect or of any damage to the Facilities arising out of or resulting
from any of the following causes:

(a) improper operation or maintenance of the Facilities by CESL
(b) operation of the Facilities outside specifications provided in the Contract.

(¢) Normal wear and tear.

27.3 The Implementing Partner’s obligations under this GCC Clause 27 shall not apply to

(a) any materials that are supplied by CESL under GCC Sub- Clause 21.2 (CESL-Supplied Plant,
Equipment and Materials), are normally consumed in operation, or have a normal life shorter than
the Defect Liability Period stated herein.

(b) any designs, specifications or other data designed, supplied or specified by or on behalf of CESL
or any matters for which the Implementing Partner has disclaimed responsibility herein.

(c) any other materials supplied or any other work executed by or on behalf of the CESL, except for
the work executed by CESL under GCC Sub-Clause 27.7.

27.4 CESL shall give the Implementing Partner a notice stating the nature of any such defect together with
all available evidence thereof, promptly following the discovery thereof. CESL shall afford all reasonable
opportunity for the Implementing Partner to inspect any such defect.

27.5 CESL shall afford the Implementing Partner all necessary access to the Facilities and the Site to
enable the Implementing Partner to perform its obligations under this GCC Clause 27.

The Implementing Partner may, with the consent of CESL, remove from the Site any Plant and Equipment
or any part of the Facilities that are defective if the nature of the defect, and/or any damage to the Facilities
caused by the defect, is such that repairs cannot be expeditiously carried out at the Site.

27.6 If the repair, replacement or making good is of such a character that it may affect the efficiency of
the Facilities or any part thereof, CESL may give to the Implementing Partner a notice requiring that tests
of the defective part of the Facilities shall be made by the Implementlng Partner immediately upon
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completion of such remedial work, whereupon the Implementing Partner shall carry out such tests.

If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or making
good (as the case may be) until that part of the Facilities passes such tests. The tests in character shall in
any case be not less than what has already been agreed by CESL and the Implementing Partner for the
original equipment/part of the Facilities.

27.7 If the Implementing Partner fails to commence the work necessary to remedy such defect or any
damage to the Facilities caused by such defect within a reasonable time (which shall in no event be
considered to be less than fifteen (15) days), CESL may, following notice to the Implementing Partner,
proceed to do such work, and the reasonable costs incurred by CESL in connection therewith shall be paid
to CESL by the Implementing Partner or may be deducted by CESL from any monies due to the
Implementing Partner or claimed under the Performance Security.

27.8 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of
such defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended
by a period equal to the period during which the Facilities or such part cannot be used by CESL because
of any of the aforesaid reasons. Upon correction of the defects in the Facilities or any part thereof by
repair/ replacement, such repair/replacement shall have the Defect Liability Period extended by a period
of twelve (12) month from the time such replacement/ repair of the Facilities or any part thereof.

27.9 Except as provided in GCC Clauses 27 and 33 (Loss of or Damage to Property / Accident or Injury
to Workers/Indemnification), the Implementing Partner shall be under no liability whatsoever and howsoever
arising, and whether under the Contract or at law, in respect of defects in the Facilities or anypart thereof,
the Plant and Equipment, design or engineering or work executed that appear after Completion of the
Facilities or any part thereof, except where such defects are the result of the gross negligence ,fraud,
criminal or wilful action of the Implementing Partner.

27.10 In addition, the Implementing Partner shall also provide an extended warranty for any such
component of the Facilities and during the period of time as may be specified in the SCC. Such obligation
shall be in addition to the defect liability specified under GCC Sub-Clause 27.2.

28. Functional Guarantees

28.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts thereof
shall attain the Functional Guarantees specified in Appendix 8 (Functional Guarantees) to the Contract
Agreement, subject to and upon the conditions therein specified.

28.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional
Guarantees specified in Appendix 8 (Functional Guarantees) to the Contract Agreement are not met either
in whole or in part, the Implementing Partner shall, within a mutually agreed time, at its cost and expense
make such changes, modifications and/or additions to the Plant or any part thereof as may be necessary to
meet such Guarantees. The Implementing Partner shall notify CESL upon completion of the necessary
changes, modifications and/or additions, and shall seek CESL's consent to repeat the Guarantee Test. If
the specified Functional Guarantees are not established even during the repeat of the Guarantee Test, CESL
may at its option, either

(a) Reject the Equipment and recover the payments already made, or

(b) Terminate the Contract pursuant to GCC Sub-Clause 42.2.2 and recover the payments already
made, or AR
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(c) Accept the equipment after levy of liquidated damages in accordance with the provisions specified in
Appendix-8(Functional Guarantees) to the Contract Agreement.

28.3 In case CESL exercises its option to accept the equipment after levy of liquidated damages, the
payment of liquidated damages under GCC Sub-Clause 28.2, up to the limitation of liability specified in
the Appendix-8 (Functional Guarantees) to the Contract Agreement, shall completely satisfy the
Implementing Partner’s guarantees under GCC Sub-Clause 28.2, and the Implementing Partner shall have
no further liability whatsoever to CESL in respect thereof. Upon the payment of such liquidated damages
by the Implementing Partner, the Project Manager shall issue the Operational Acceptance Certificate for
the Facilities or any part thereof in respect of which the liquidated damages have been so paid.

29. Patent Indemnity

29.1 The Implementing Partner shall, subject to the CESL’s compliance with GCC Sub-Clause 29.2,
indemnify and hold harmless the CESL and its employees and officers from and against any and all
suits, actions or administrative proceedings, claims, demands, losses, damages, costs, and expenses of
whatsoever nature, including attorney’s fees and expenses, which CESL may suffer as a result of any
infringement or alleged infringement of any patent, utility model, registered design, trademark, copyright
or other intellectual property right registered or otherwise existing at the date of the Contract by
reason of: (a) the installation of the Facilities by the Implementing Partner or the use of the Facilities in
the country where the Site is located; and (b) the sale of the products produced by the Facilities in any
country.

Such indemnity shall not cover any use of the Facilities or any part thereof other than for the purpose
indicated by or to be reasonably inferred from the Contract, any infringement resulting from the use of the
Facilities or any part thereof, or any products produced thereby in association or combination with
any other equipment, plant or materials not supplied by the Implementing Partner, pursuant to the Contract
Agreement.

29.2 If any proceedings are brought or any claim is made against CESL arising out of the matters referred
to in GCC Sub-Clause 29.1, CESL shall promptly give the Implementing Partner a notice thereof, and
the Implementing Partner may at its own expense and in CESL’s name conduct such proceedings or claim
and any negotiations for the settlement of any such proceedings or claim.

If the Implementing Partner fails to notify CESL within twenty-eight (28) days after receipt of such notice that
it intends to conduct any such proceedings or claim, then CESL shall be free to conduct the same on its
ownbehalf. Unless the Implementing Partner has so failed to notify CESL withint he twenty-eight (28) day
period, CESL shall make no admission that may be prejudicial to the defense of any such proceedings or
claim.

CESL shall, at the Implementing Partner’s request, afford all available assistance to the Implementing
Partner in conducting such proceedings or claim ,and shall be reimbursed by the Implementing Partner for
all reasonable expenses incurred in so doing.

29.3CESL shall indemnify and hold harmless the Implementing Partner and its employees, officers and
Sub-Implementing Partners from and against any and all suits, actions or administrative proceedings,
claims, demands, losses, damages, costs, and expenses of whatsoever nature, including attorney’s fees and
expenses, which the Implementing Partner may suffer as a result of any infringement or alleged
infringement of any patent, utility model, registered design, trademark, copyright or other intellectual
property right registered or otherwise existing at the date of the Contract arising out of or in connection
with any design, data, drawing, specification, or other documents or materials provided or designed by or
on behalf of CESL. — Sapatre .
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30. Limitation of Liability
30.1 Except in cases of criminal negligence or wilful misconduct,

(a) the Implementing Partner shall not be liable to the CESL, whether in contract, tort, or otherwise,
for any indirect or consequential loss or damage, loss of use, loss of production, or loss of
profits or
interest costs, provided that this exclusion shall not apply to any obligation of the Implementing
Partner to pay liquidated damages to CESL and

(b) the aggregate liability of the Implementing Partner to CESL, whether under the Contract, in tort
or otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply
to any obligation of the Implementing Partner to indemnify CESL with respect to patent
infringement or as specified in SCC.

G. Risk Distribution

31. Transfer of Ownership

31.10wnership of the Plant and Equipment (including spare parts) procured in the country where the
Site is located shall be transferred to CESL when the Plant and Equipment are reached at site.

31.20wnership of the Implementing Partner’s Equipment used by the Implementing Partner and its Sub
Implementing Partners in connection with the Contract shall remain with the Implementing Partner or its
Sub Implementing Partners.

31.30wnership of any Plant and Equipment in excess of the requirements for the Facilities shall revert to the
Implementing Partner upon Completion of the Facilities or at such earlier time when CESL and the
Implementing Partner agree that the Plant and Equipment in question are no longer required for the
Facilities, provided quantity of any Plant and Equipment specifically stipulated in the Contract shall
be the property of CESL whether or not incorporated in the Facilities.

31.4 Disposal of surplus material

Ownership of any Plant and Equipment in excess of the requirements for the Facilities (i.e. surplus
material) shall revert to the Contractor upon Completion of the Facilities and Guarantee Test or at such
earlier time when CESL and the Contractor agree that the Plant and Equipment in question are no longer
required for the Facilities, provided quantity of any Plant and Equipment specifically stipulated in the
Contract shall be the property of CESL whether or not incorporated in the Facilities. The Contractor
shall remove from the site such surplus material brought by him in pursuance of the Contract, subject to
the Contractor producing the necessary clearance from the relevant authorities (Customs, Excise etc.), if
required by law, in respect of re-export or disposal of the surplus material locally. The liability for the
payment of the applicable taxes/ duties, if any, on the surplus material so re-exported and/or disposed
locally shall be that of the Contractor.

The Contractor shall also indemnify to keep CESL harmless from any act of omission or negligence on
the part of the Contractor in following the statutory requirements with regard to removal / disposal of
surplus material. The Indemnity Bond shall be furnished by contractor as per proforma enclosed in
Section-VII (Forms and Procedure) as Form No. 14. Further, in case the laws require CESL to take prior
permission of the relevant Authorities before handlng terlalg,tgpu,t.he Contractor the same
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shall be obtained by the Contractor on behalf of CESL.

Notwithstanding the transfer of ownership of the Plant and Equipment, the responsibility for care and
custody thereof together with the risk, of loss or damage thereto shall remain with the Implementing Partner
pursuant to GCC Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the part thereof in
which such Plant and Equipment are incorporated.

31.5 In case of two/three Contracts entered into between CESL and the Implementing Partner as per
GCC Sub-Clause 3.6 or where CESL hands over his equipment to the Implementing Partner for
executing the Contract, then the Implementing Partner shall at the time of taking delivery of the
Equipment through Bill of Lading or other despatch documents furnish Trust Receipt for Plant,
Equipment and Materials and also execute an Indemnity Bond in favour of CESL in the form
acceptable to CESL for keeping the equipment in safe custody and to utilise the same exclusively for
the purpose of the said Contract. Proforma for the Trust Receipt and Indemnity bond. TheCESL shall also
issue a separate Authorisation Letter to the Implementing Partnerto enable him to take physical delivery
of plant, equipment and materials from CESL.

32 Care of Facilities

32.1 The Implementing Partner shall be responsible for the care and custody of the Facilities or any
part thereof until the date of Completion of the Facilities pursuant to GCC Clause 24 (Completion of the
Facilities) or, where the Contract provides for Completion of the Facilities in parts, until the date of
Completion of the relevant part, and shall make good at its own cost any loss or damage that may occur
to the Facilities or the relevant part thereof from any cause whatsoever during such period. The
Implementing Partner shall also be responsible for any loss or damage to the Facilities caused by the
Implementing Partner or its Sub Implementing Partners in the course of any work carried out, pursuant to
GCC Clause 27 (Defect Liability). Notwithstanding the foregoing, the Implementing Partner shall not be
liable for any loss or damage to the Facilities or that part thereof caused by reason of any of the matters
specified or referred to in paragraphs (a), (b) and (¢) of GCC Sub-Clauses 32.2 and 38.1.

32.2 If any loss or damage occurs to the Facilities or any part thereof or to the Implementing Partner’s
temporary facilities by reason of

(a) (insofar as they relate to the country where the Site is located) nuclear reaction, nuclear
radiation, radioactive contamination, pressure wave caused by aircraft or other aerial objects, or
any other occurrences that an experienced Implementing Partner could not reasonably foresee,
or if reasonably foreseeable could not reasonably make provision for or insure against, insofar
as such risks are not normally insurable on the insurance market and are mentioned in the general
exclusions of the policy of insurance, including War Risks and Political Risks, taken out
under GCC Clause 34 (Insurance) hereof.

(b) any use or occupation by CESL or any third party (other than a Sub Implementing Partner)
authorized by CESL of any part of the Facilities.

(¢) Any use of or reliance upon any design, data or specification provided or designated by or
on behalf of CESL, or any such matter for which the Implementing Partner has disclaimed
responsibility herein,

CESL shall pay to the Implementing Partner all sums payable in respect of the Facilities executed,
notwithstanding that the same be lost, destroyed or damaged, and will pay to the Implementing Partner
the replacement value of all temporary facilities and all parts thereof lost, destroyed or damaged. If CESL
requests the Implementing Partner in writing to make ama;g,eatutto the Facilities thereby
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occasioned, the Implementing Partner shall make good the same at the cost of CESL in accordance with
GCC Clause 39 (Change in the Facilities). If the CESL does not request the Implementing Partner in
writing to make good any loss or damage to the Facilities thereby occasioned, CESL shall either request
a change in accordance with GCC Clause 39 (Change in the Facilities),excluding the performance of
that part of the Facilities thereby lost, destroyed or damaged, or, where the loss or damage affects a
substantial part of the Facilities, CESL shall terminate the Contract pursuant to GCC Sub-Clause 42.1
(Termination for CESL’s Convenience) hereof ,except that the Implementing Partner shall have no
entitlement to profit under paragraph (e) of GCC Sub-Clause 42.1.3 in respect of any unexecuted
Facilities as at the date of termination.

32.3 The Implementing Partner shall be liable for any loss of or damage to any Implementing Partner’s
Equipment, or any other property of the Implementing Partner used or intended to be used for purposes of
the Facilities, except (i) as mentioned in GCC Sub-Clause 32.2 (with respect to the Implementing Partner’s
temporary facilities), and (ii)) where such loss or damage arises by reason of any of the matters
specified in GCC Sub-Clauses 32.2(b) and (c) and 38.1.

32.3 With respect to any loss or damage caused to the Facilities or any part thereof or to the Implementing
Partner’s Equipment by reason of any of the matters specified in GCC Sub-Clause 38.1, the provisions
of GCC Sub-Clause38.3 shall apply.

33 Loss of or Damage to Property; Accident or Injury to workers; Indemnification

33.1 Subject to GCC Sub - Clause 33.3, the Implementing Partner shall indemnify and hold harmless
CESL and its employees and officers from and against any and all suits, actions or administrative
proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature ,including
attorney’s fees and expenses, in respect of the death or injury of any person or loss of or damage to
any property (other than the Facilities whether accepted or not), arising in connection with the supply
and installation of the Facilities and by reason of the negligence of the Implementing Partner or its Sub-
Implementing Partners, or their employees, officers or agents, except any injury, death or property
damage caused by the negligence of CESL, its Implementing Partners, employees, officers or agents.

33.2 If any proceedings are brought or any claim is made against CESL that might subject the
Implementing Partner to liability under GCC Sub-Clause33.1, CESL shall promptly give the
Implementing Partner a notice thereof and the Implementing Partner may at its own expense and in
CESL’s name conduct such proceedings or claim and any negotiations for the settlement of any such
proceedings or claim.

If the Implementing Partner fails to notify CESL within twenty-eight (28) days after receipt of such notice
that it intends to conduct any such proceedings or claim, then CESL shall be free to conduct the same on
its own behalf. Unless the Implementing Partner has so failed to notify CESL within the twenty-eight
(28) day period, CESL shall make no admission that may be prejudicial to the defense of any such
proceedings or claim.

CESL shall, at the Implementing Partner’s request, afford all available assistance to the Implementing
Partner in conducting such proceedings or claim, and shall be reimbursed by the Implementing Partner
for all reasonable expenses incurred in so doing.

33.3 CESL shall indemnify and hold harmless the Implementing Partner and its employees, officers and
Sub-Implementing Partners from any liability for loss of or damage to property of the CESL, other
than the Facilities not yet taken over, that is caused by fire, explosion or any other perils, in
excess of the amount recoverable from insurances procured under GCC Clause 34 (Insurances), provided
that such fire, explosion or other perils were not caused by any act or failure of the Implementing Partner.

33.4 The party entitled to the benefit of an 1ndemn1ty under this GCC Clause33 shall take all reasonable
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measures to mitigate any loss or damage which has occurred. If the party fails to take such measures, the
other party’s liabilities shall be correspondingly reduced.

34 Insurance

34.1 To the extent specified in Appendix 3 (Insurance Requirements) to the Contract Agreement, the
Implementing Partner shall at its expense take out and maintain in effect, or cause to be taken out
and maintained in effect, during the performance of the Contract, the insurances set forth below in the
sums and with the deductibles and other conditions specified in the said Appendix. The identity of the
insurers and the form of the policies shall be subject to the approval of the CESL, who should not
Unreasonably withhold such approval.

(a) Cargo Insurance During Transport

Covering loss or damage occurring while in transit from the Implementing Partner’s or Sub
Implementing Partner’s works or stores until arrival at the Site, to the Plant and Equipment (including
spare parts therefor)and to the Implementing Partner’s Equipment.

(b) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of the
Facilities, with an extended maintenance coverage for the Implementing Partner’s liability in respect of
any loss or damage occurring during the Defect Liability Period while the Implementing Partner is on the
Site for the purpose of performing its obligations during the Defect Liability Period.

(¢) Third Party Liability Insurance
Covering bodily injury or death suffered by third parties (including CESL’s personnel) and loss of or
damage to property occurring in connection with the supply and installation of the Facilities.

(d) Automobile Liability Insurance
Covering use of all vehicles used by the Implementing Partner or its Sub Implementing Partners (whether
or not owned by them) in connection with the execution of the Contract.

(e) Workers’ Compensation
In accordance with the statutory requirements applicable in any country where the Contract or any part
thereof is executed.

® CESL’s Liability
In accordance with the statutory requirements applicable in any country where the Contract or any part
thereof is executed.

(g2) Other Insurances
Such other insurances as may be specifically agreed upon by the parties hereto as listed in the said
Appendix 3.

34.2 CESL shall be named as co-insured under all insurance policies taken out by the Implementing
Partner pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers’ Compensation
and CESL’s Liability Insurances, and the Implementing Partner’s Sub Implementing Partners shall be
named as co-insured’s under all insurance policies taken out by the Implementing Partner pursuant to GCC
Sub-Clause 34.1 except for the Cargo Insurance During Transport, Workers” Compensation and CESL’s
Liability Insurances. All insurers’ rights of subrogation against such co-insured’s for losses or claims
arising out of the performance of the Contract shall b Wﬁﬁiu—nde—uch\pogwg (N DEEPAK MITTAL SERIALNUMEER ~048757 3341530 e 1S 6 1etarodt
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34.3 The Implementing Partner shall, in accordance with the provisions of Appendix 3 (Insurance
Requirements) to the Contract Agreement, deliver to CESL certificates of insurance (or copies of the
insurance policies) as evidence that the required policies are in full force and effect. The certificates shall
provide that no less than twenty-one (21) days’ notice shall be given to CESL by insurers prior to
cancellation or material modification of a policy.

34.4 The Implementing Partner shall ensure that, where applicable, its Sub Implementing Partner(s) shall
take out and maintain in effect adequate insurance policies for their personnel and vehicles and for work
executed by them under the Contract, unless such Sub Implementing Partners are covered by the policies
taken out by the Implementing Partner.

34.5 CESL shall at its expense take out and maintain in effect during the performance of the Contract
those insurances specified in Appendix 3 (Insurance Requirements) to the Contract Agreement.

34.6 If the Implementing Partner fails to take out and/or maintain in effect the insurances referred to in
GCC Sub-Clause 34.1, CESL may take out and maintain in effect any such insurances and may from time
to time deduct from any amount due the Implementing Partner under the Contract any premium that CESL
shall have paid to the insurer, or may otherwise recover such amount as a debt due from the Implementing
Partner. If CESL fails to take out and/or maintain in effect the insurances referred to in GCC 34.5, the
Implementing Partner may take out and maintain in effect any such insurances and may from time to time
deduct from any amount due CESL under the Contract any premium that the Implementing Partner shall
have paid to the insurer, or may otherwise recover such amount as a debt due from CESL. If the
Implementing Partner fails to or is unable to take out and maintain in effect any such insurances, the
Implementing Partner shall nevertheless have no liability or responsibility towards CESL, and the
Implementing Partner shall have full recourse against CESL for any and all liabilities of CESL herein.

34.7 Unless otherwise provided in the Contract, the Implementing Partner shall prepare and conduct all
and any claims made under the policies effected by it pursuant to this GCC Clause 34, and all monies
payable by any insurers shall be paid to the Implementing Partner as per the procedure outlined in GCC
Sub- Clause 34.8 below. CESL shall give to the Implementing Partner all such reasonable assistance as
may be required by the Implementing Partner. With respect to insurance claims in which CESL’s interest
is involved, the Implementing Partner shall not give any release or make any compromise with the insurer
without the prior written consent of CESL. With respect to insurance claims in which the Implementing
Partner’s interest is involved, CESL shall not give any release or make any compromise with the insurer
without the prior written consent of the Implementing Partner.

34.8 (i) wherever total damages/loss of equipment/material, would occur, the Implementing Partner will
be entitled to payment of all payments received from the underwriters except the following amounts:

(a) The amount paid to the Implementing Partner under the Contract in respect of equipment/material
damaged/lost (excluding the pro-rata initial advance) but including the entire amount of
escalation, if any, already paid to the Con-tractor.

(b) Custom Duties and other taxes and duties which have already been paid by CESL.

In the event the claim money settled, is less than the total of the amount in a & b above, then the entire
claim money settled will be retained by CESL and the Implementing Partner will forth-with pay CESL
the short fall amount between the claim money and the total of amounts as per a & b mentioned above.

Subsequent payments, if any, due under the Contract ﬁh thegml.@vant terms of Jpayment.
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(Il) In case of damage to any equipment/material during any stage, the Implementing Partner upon
rectification of the damaged equipment to the satisfaction of the CESL shall be paid to the extent
of full claims settled by the underwriters.

35 Unforeseen Conditions

35.1 If, during the execution of the Contract, the Implementing Partner shall encounter on the Site any
physical conditions (other than climatic conditions) or artificial obstructions that could not have been
reasonably foreseen prior to the date of the Contract Agreement by an experienced Implementing Partner
on the basis of reasonable examination of the data relating to the Facilities(including any data as to
boring tests) provided by CESL, and on the basis of information that it could have obtained from a visual
inspection of the Site (if access thereto was available) or other data readily available to it relating to the
Facilities, and if the Implementing Partner determines that it will in consequence of such conditions or
obstructions incur additional cost and expense or require additional time to perform its obligations under
the Contract that would not have been required if such physical conditions or artificial obstructions had
not been encountered, the Implementing Partner shall promptly, and before performing additional work
or using additional Plant and Equipment or Implementing Partner’s Equipment, notify the Project Manager
in writing of

a) the physical conditions or artificial obstructions on the Site that could not have been
reasonably foreseen.

b) the additional work and/or Plant and Equipment and/or Implementing Partner’s Equipment
required, including the steps which the Implementing Partner will or proposes to take to
overcome such conditions or obstructions.

¢) the extent of the anticipated delay.
d) the additional cost and expense that the Implementing Partner is likely to incur.

On receiving any notice from the Implementing Partner under this GCC Sub-Clause35.1, the Project
Manager shall promptly consult with CESL and Implementing Partner and decide upon the actions to
be taken to overcome the physical conditions or artificial obstructions encountered. Following such
consultations, the Project Manager shall instruct the Implementing Partner, with a copy to CESL, of the
actions to be taken.

35.2 Any reasonable additional cost and expense incurred by the Implementing Partner in following the
instructions from the Project Manager to overcome such physical conditions or artificial obstructions
referred to in GCC Sub-Clause 35.1 shall be paid by the CESL to the Implementing Partner as
an addition to the Contract Price.

35.3 If the Implementing Partner is delayed or impeded in the performance of the Contract because of any
such physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for
Completion shall be extended in accordance with GCC Clause 40 (Extension of Time for Completion).

36 Change in Laws and Regulations

36.1 If, after the date seven (7) days prior to the date of Bid submission, in the country where the Site
is located, any law, regulation, ordinance ,order or by-law having the force of law is enacted, promulgated,
abrogated or changed (which shall be deemed to include any change in interpretation or application by the
competent authorities) that subsequently affects the costs and expenses of the Implementing Partner and/or
the Time for Completion ,the Contract Price shall be correspondingly increased or decreased ,and/or

the Time for Completion shall be reasonably adju;tad—l@—me%em %1‘[ tls’lq Iumplementing Partner has
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thereby been affected in the performance of any of its obligations under the Contract. However, these
adjustments would be restricted to direct transactions between CESL and the Implementing
Partner/Assignee of Foreign Implementing Partner (if applicable). These adjustment shall not be applicable on
procurement of raw materials, intermediary components etc. by the Implementing Partner/Assignee of
Foreign Implementing Partner and shall also not be applicable on bought out items despatched directly
from sub-vendor works to site. Further, no adjustment of the Contract Price and/or payment or
reimbursement of taxes, duties or levies shall be made on account of variation in or withdrawal of
Deemed Export benefits. Notwithstanding the foregoing, such additional or reduced costs shall not be
separately paid or credited if the same has already been accounted for in the price adjustment provisions
where applicable, in accordance with the Appendix 2 to the Contract Agreement.

37 Force Majure

37.1 “Force Majeure” shall mean any event beyond the reasonable control of CESL or of the Implementing
Partner, as the case may be, and which is unavoidable notwithstanding the reasonable care of the party
affected.

37.2 If either party is prevented, hindered or delayed from or in performing any of its obligations under the
Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such
event and the circumstances thereof within fourteen (14) days after the occurrence of such event.

37.3 The party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force Majeure
continues and to the extent that such party’s performance is prevented, hindered or delayed .The Time for
Completion shall be extended in accordance with GCC Clause 40 (Extension of Time for Completion).

37.4 The party or parties affected by the event of Force Majeure shall use reasonable efforts to mitigate the
effect thereof upon its or their performance of the Contract and to fulfil its or their obligations under the
Contract, but without prejudice to either party’s right to terminate the Contract under GCC Sub-Clauses
37.6 and 38.5.

37.5 No delay or non performance by either party hereto caused by the occurrence of any event of
Force Majeure shall
a) constitute a default or breach of the Contract

b)  (subject to GCC Sub-Clauses 32.2, 38.3 and 38.4) give rise to any claim for damages or

additional cost or expense occasioned thereby

If and to the extent that such delay or non performance is caused by the occurrence of an event of Force
Majeure.

37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single period
of more than sixty (60) days or an aggregate period of more than one hundred and twenty (120) days on
account of one or more events of Force Majeure during the currency of the Contract, the parties will attempt
to develop a mutually satisfactory solution, failing which the dispute shall be resolved in accordance with
GCC Clause 6.

37.7 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the
CESL to make payments to the Implementing Partner herein.

38 War Risks
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countries) where the Site is located:

a) war, hostilities or warlike operations (whether a state of war is declared or not), invasion,
act of foreign enemy and civil war

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government,
conspiracy, riot, civil commotion and terrorist acts, and

¢) any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile,
munitions or explosive of war.

38.2 Notwithstanding anything contained in the Contract, the Implementing Partner shall have no liability
whatsoever for or with respect to
a) destruction of or damage to Facilities, Plant & Equipment, or any part thereof

b) destruction of or damage to property of CESL or any third party
¢) injury or loss of life

if such destruction, damage, injury or loss of life is caused by any War Risks, and CESL shall indemnify
and hold the Implementing Partner harmless from and against any and all claims, liabilities, actions,
lawsuits, damages, costs, charges or expenses arising in consequence of or in connection with the same.

38.3 If the Facilities or any Plant and Equipment or Implementing Partner’s Equipment or any other
property of the Implementing Partner used or intended to be used for the purposes of the Facilities shall
sustain destruction or damage by reason of any War Risks, CESL shall pay the Implementing Partner for

a) any part of the Facilities or the Plant and Equipment so destroyed or damaged (to the extent not
already paid for by CESL)

b) replacing or making good any Implementing Partner’s Equipment or other property of the
Implementing Partner so destroyed or damaged so far as may be required by CESL, and as may
be necessary for completion of the Facilities,

¢) replacing or making good any such destruction or damage to the Facilities or the Plant and
Equipment or any part thereof.

If CESL does not require the Implementing Partner to replace or make good any such destruction or
damage to the Facilities, CESL shall either request a change in accordance with GCC Clause 39
(Change in the Facilities), excluding the performance of that part of the Facilities thereby destroyed
or damaged or, where the loss, destruction or damage affects a substantial part of the Facilities, shall
terminate the Contract, pursuant to GCC Sub-Clause 42.1 (Termination for CESL’s Convenience).

38.4 Notwithstanding anything contained in the Contract, CESL shall pay the Implementing Partner for
any increased costs or incidentals to the execution of the Contract that are in any way attributable to,
consequent on, resulting from, or in any way connected with any War Risks, provided that the
Implementing Partner shall as soon as practicable notify CESL in writing of any such increased cost.

38.5 If during the performance of the Contract any War Risks shall occur that financially or otherwise
materially affect the execution of the Contract by the Implementing Partner, the Implementing Partner
shall use its reasonable efforts to execute the Contract with due and proper consideration given to the
safety of its and its Sub Implementing Partners’ perscfnelrengag@drinihe\ work on, the Facilities, provided,
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however, that if the execution of the work on the Facilities becomes impossible or is substantially
prevented for a single period of more than sixty (60) days or an aggregate period of more than one hundred
and twenty (120) days on account of any War Risks, the parties will attempt to develop a mutually
satisfactory solution, failing which the dispute will be resolved in accordance with GCC Clause 6.

38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3, the rights and obligations of CESL
and the Implementing Partner shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3, except that the
Implementing Partner shall have no entitlement to profit under paragraph (e) of GCC Sub-Clause 42.1.3
in respect of any unexecuted Facilities as of the date of termination.

H. Change in Contract Element
39.1 Changes in the Facilities

39.1.1 CESL shall have the right to propose, and subsequently require, that the Project Manager order the
Implementing Partner from time to time during the performance of the Contract to make any change,
modification, addition or deletion to, in or from the Facilities (hereinafter called “Change”), provided that
such Change falls within the general scope of the Facilities and does not constitute unrelated work and that
it is technically practicable, taking into account both the state of advancement of the Facilities and the
technical compatibility of the Change envisaged with the nature of the Facilities as specified in the Contract

39.1.2 The Implementing Partner may from time to time during its performance of the Contract propose
to CESL (with a copy to the Project Manager) any Change that the Implementing Partner considers
necessary or desirable to improve the quality, efficiency or safety of the Facilities. CESL may at its
discretion approve or reject any Change proposed by the Implementing Partner.

39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any
default of the Implementing Partner in the performance of'its obligations under the Contract shall be deemed
to be a Change, and such change shall not result in any adjustment of the Contract Price or the
Time for Completion.

39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2
and 39.3.

39.2 Changes Originating from CESL

If CESL proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the Implementing Partner
a “Request for Change Proposal,” requiring the Implementing Partner to prepare and furnish to the Project
Manager as soon as reasonably practicable a “Change Proposal,” which shall include the following:

a) brief description of the Change

b) effect on the Time for Completion

¢) estimated cost of the Change

d) effect on Functional Guarantees (if any)

e) effect on any other provisions of the Contract.

39.2.2 The pricing of any Change shall, as far as practicable, be calculated in accordance with the
rates and prices included in the Contract. If the rates and prices of any change are in the
Contract, the parties thereto shall agree on specific rates for the valuation of the Change.

39.2.3 If before or during the preparation of the Change Proposal it becomes apparent that the aggregate
effect of compliance therewith and with all other Change Orders that have already become binding upon
the Implementing Partner under this GCC Clause 39(W6u1‘d be to in e'as‘? orgeorcase the, CONACLRLCE 2o aoreacivsisscrat
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as originally set forth in Article 2 (Contract Price) of the Contract Agreement by more than fifteen (15)
percent, the Implementing Partner may give a written notice of objection thereto prior to furnishing the
Change Proposal as aforesaid. If CESL accepts the Implementing Partner’s objection, CESL and the
Implementing Partner shall agree on specific rates for valuation of the change.

39.2.4 Upon receipt of the Change Proposal, CESL and the Implementing Partner shall mutually agree
upon all matters therein contained including agreement on rates if such rates are not available in the
Contract or if the limit of 15% set forth in Clause 39.2.3 has been exceeded. Within fourteen (14) days
after such agreement, CESL shall, if it intends to proceed with the Change, issue the Implementing Partner
with a Change Order.

If CESL is unable to reach a decision within fourteen (14) days, it shall notify the Implementing Partner
with details of when the Implementing Partner can expect a decision.

If CESL decides not to proceed with the Change for whatever reason, it shall, within the said period of
fourteen (14) days, notify the Implementing Partner accordingly.

39.2.5 If CESL and the Implementing Partner cannot reach agreement on the price for the Change, an
equitable adjustment to the Time for Completion, or any other matters identified in the Change Proposal,
CESL may nevertheless instruct the Implementing Partner to proceed with the Change by issue of a
“Pending Agreement Change Order.”

Upon receipt of a Pending Agreement Change Order, the Implementing Partner shall immediately
proceed with effecting the Changes covered by such Order. The parties shall thereafter attempt to
reach agreement on the outstanding issues under the Change Proposal.

39.3 Changes Originating from Implementing Partner

39.3.1 If the Implementing Partner proposes a Change pursuant to GCC Sub-Clause 39.1.2, the
Implementing Partner shall submit to the Project Manager a written “Application for Change Proposal,”
giving reasons for the proposed Change and including the information specified in GCC Sub-Clause
39.2.1.

Upon receipt of the Application for Change Proposal, the parties shall follow the procedures outlined in
GCC Sub-Clauses 39.2.4 and 39.2.5

40. Extension of Time for Completion

40.1 The Time(s) for Completion specified in the SCC shall be extended if the Implementing Partner is
delayed or impeded in the performance of any of its obligations under the Contract by reason of any
of the following:

a) any Change in the Facilities as provided in GCC Clause 39 (Change in the Facilities)

b) any occurrence of Force Majeure as provided in GCC Clause 37 (Force Majeure), unforeseen
conditions as provided in GCC Clause 35 (Unforeseen Conditions), or other occurrence of any
of the matters specified or referred to in paragraphs (a), (b) and (¢) of GCC Sub-Clause 32.2

¢) any suspension order given by CESL under GCC Clause 41 (Suspension) hereof or reduction in the
rate of progress pursuant to GCC Sub-Clause 41.2 or

d) any changes in laws and regulations as prov1ded in GCC Clause 36 (Change in Laws and
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Regulations) or

e) any default or breach of the Contract by CESL, specifically including failure to supply the items
listed in Appendix 6 (Scope of Works and Supply by CESL) to the Contract Agreement, or any
activity, act or omission of any other Implementing Partners employed by CESL or

f) any other matter specifically mentioned in the Contract;

by such period as shall be fair and reasonable in all the circumstances and as shall fairly reflect the delay
or impediment sustained by the Implementing Partner.

40.2 Except where otherwise specifically provided in the Contract, the Implementing Partner shall submit
to the Project Manager a notice of a claim for an extension of the Time for Completion, together with
particulars of the event or circumstance justifying such extension as soon as reasonably practicable after
the commencement of such event or circumstance. As soon as reasonably practicable after receipt of
such notice and supporting particulars of the claim, CESL and the Implementing Partner shall agree upon
the period of such extension. In the event that the Implementing Partner does not accept CESL’s estimate
of a fair and reasonable time extension, the Implementing Partner shall be entitled to refer the matter to
the Adjudicator, pursuant to GCC Sub-Clause 6.1 (Adjudicator).

40.3 The Implementing Partner shall at all times use its reasonable efforts to minimize any delay in the
performance of its obligations under the Contract.

41. Suspension

41.1 CESL/ Project Manager may, by notice to the Implementing Partner, order the Implementing Partner
to suspend performance of any or all of its obligations under the Contract. Such notice shall specify the
obligation of which performance is to be suspended, the effective date of the suspension and the reasons
therefore. The Implementing Partner shall thereupon suspend performance of such obligation (except
those obligations necessary for the care or preservation of the Facilities) until ordered in writing to
resume such performance by the Project Manager/ CESL.

If, by virtue of a suspension order given by the Project Manager/CESL other than by reason of the
Implementing Partner’s default or breach of the Contract, the Implementing Partner’s performance of any
of its obligations is suspended for an aggregate period of more than ninety (90) days, then at any time
thereafter and provided that at that time such performance is still suspended, the Implementing
Partner may give a notice to the Project Manager requiring that CESL shall, within twenty-eight (28)
days of receipt of the notice, order the resumption of such performance or request and subsequently order
a change in accordance with GCC Clause 39 (Change in the Facilities), excluding the performance of the
suspended obligations from the Contract.

If CESL fails to do so within such period, the Implementing Partner may, by a further notice to the Project
Manager, elect to treat the suspension, where it affects a part only of the Facilities, as a deletion of such
part in accordance with GCC Clause 39 (Change in the Facilities) or, where it affects the whole of the
Facilities, as termination of the Contract under GCC Sub-Clause 42.1 (Termination for CESL’s
Convenience).

412 1f

a) CESL has failed to pay the Implementing Partner any sum due under the Contract within the
specified period, has failed to approve any invoice or supporting documents without just cause
pursuant to Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement, or
commits a substantial breach of the Contract(thﬂmplemen%mg artnser may give a notice to CESL
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that requires payment of such sum, requires approval of such invoice or supporting
documents, or specifies the breach and requires CESL to remedy the same, as the case may be.
If CESL fails to pay such sum, fails to approve such invoice or supporting documents or give its
reasons for withholding such approval, or fails to remedy the breach or take steps to remedy the
breach within fourteen (14) days after receipt of the Implementing Partner’s notice or

b) the Implementing Partner is unable to carry out any of its obligations under the Contract for any
reason attributable to CESL, including but not limited to CESL’s failure to provide possession of
or access to the Site or other areas in accordance with GCC Sub-Clause 10.2, or failure to obtain
any governmental permit necessary for the execution and/or completion of the Facilities; then the
Implementing Partner may by fourteen (14) days’ notice to CESL suspend performance of all or
any of its obligations under the Contract, or reduce the rate of progress.

41.3 If the Implementing Partner’s performance of its obligations is suspended or the rate of progress is
reduced pursuant to this GCC Clause 41, then the Time for Completion shall be extended in accordance
with GCC Sub-Clause 40.1, and any and all additional costs or expenses incurred by the Implementing
Partner as a result of such suspension or reduction shall be paid by CESL to the Implementing Partner in
addition to the Contract Price, except in the case of suspension order or reduction in the rate of progress
by reason of the Implementing Partner’s default or breach of the Contract.

41.4 During the period of suspension, the Implementing Partner shall not remove from the Site any Plant
and Equipment, any part of the Facilities or any Implementing Partner’s Equipment, without the prior
written consent of CESL.

42. Termination
42.1 Termination for CESL’s Convenience

42.1.1 CESL may at any time terminate the Contract for any reason by giving the Implementing Partner a
notice of termination that refers to this GCC Sub-Clause 42.1.

42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Implementing Partner
shall either immediately or upon the date specified in the notice of termination

(a) cease all further work, except for such work as CESL may specify in the notice of termination for
the sole purpose of protecting that part of the Facilities already executed, or any work required to
leave the Site in a clean and safe condition

(b) terminate all subcontracts, except those to be assigned to CESL pursuant to paragraph (d)(ii)

below

(c) remove all Implementing Partner’s Equipment from the Site, repatriate the Implementing
Partner’s and its Sub Implementing Partners’ personnel from the Site, remove from the Site any
wreckage, rubbish and debris of any kind, and leave the whole of the Site in a clean and safe
condition.

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause
42.1.3, shall
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(i) Deliver to CESL the parts of the Facilities executed by the Implementing Partner up to the
date of termination

(i) to the extent legally possible, assign to CESL all right, title and benefit of the Implementing
Partner to the Facilities and to the Plant and Equipment as at the date of termination, and, as
may be required by CESL, in any subcontracts concluded between the Implementing Partner
and its Sub Implementing Partners

(iii) deliver to CESL all non-proprietary drawings, specifications and other documents prepared
by the Implementing Partner or its Sublmplementing Partners as at the date of termination in
connection with the Facilities.

42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, CESL shall pay to the
Implementing Partner the following amounts:

(a) the Contract Price, properly attributable to the parts of the Facilities executed by the Implementing
Partner as of the date of termination

(b) the costs reasonably incurred by the Implementing Partner in the removal of the Implementing
Partner’s Equipment from the Site and in the repatriation of the Implementing Partner’s and its
Sublmplementing Partners’ personnel.

(c) any amounts to be paid by the Implementing Partner to its Sublmplementing Partners in
connection with the termination of any subcontracts, including any cancellation charges.

(d) costs incurred by the Implementing Partner in protecting the Facilities and leaving the Site in a
clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2

(e) the cost of satisfying all other obligations, commitments and claims that the Implementing Partner
may in good faith have undertaken with third parties in connection with the Contract and that are
not covered by paragraphs (a) through (d) above.

42.2 Termination for Contractor or Implementing Partner’s Default

42.2.1 CESL, without prejudice to any other rights or remedies it may possess, may terminate the Contract
forthwith in the following circumstances by giving a notice of termination and its reasons therefor to the
Implementing Partner, referring to this GCC Sub-Clause 42.2:

(a) if the Implementing Partner becomes bankrupt or insolvent, has a receiving order issued against
it, compounds with its creditors, or, if the Implementing Partner is a corporation, a resolution is
passed or order is made for its winding up (other than a voluntary liquidation for the purposes of
amalgamation or reconstruction), a receiver is appointed over any part of its undertaking or assets,

or if the Implementing Partner takes or suffers any other analogous action in consequence of debt.

(b) if the Implementing Partner assigns or transfers the Contract or any right or interest therein in
violation of the provision of GCC Clause 43 (Asmgnment)
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(c) if the Implementing Partner, in the judgement of CESL has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

For the purpose of this Sub-Clause:

"corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to influence
the action of a public official in the procurement process or in contract execution.

"fraudulent practice" means a misrepresentation of facts in order to influence a procurement process
or the execution of a contract to the detriment of CESL and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at artificial non-competitive levels
and to deprive CESL of the benefits of free and open competition.

42.2.2 If the Implementing Partner

(a) has abandoned or repudiated the Contract

(b) has without valid reason failed to commence work on the Facilities promptly or has suspended
(other than pursuant to GCC Sub-Clause 41.2) the progress of Contract performance for more
than twenty-eight (28) days after receiving a written instruction from CESL to proceed

(c) persistently fails to execute the Contract in accordance with the Contract or persistently neglects
to carry out its obligations under the Contract without just cause

(d) refuses or is unable to provide sufficient materials, services or labor to execute and complete the
Facilities in the manner specified in the program furnished under GCC Clause 18 (Program of
Performance) at rates of progress that give reasonable assurance to CESL that the Implementing
Partner can attain Completion of the Facilities by the Time for Completion as extended then
CESL may, without prejudice to any other rights it may possess under the Contract, give a notice
to the Implementing Partner stating the nature of the default and requiring the Implementing
Partner to remedy the same. If the Implementing Partner fails to remedy or to take steps to remedy
the same within fourteen (14) days of its receipt of such notice, then CESL may terminate the
Contract forthwith by giving a notice of termination to the Implementing Partner that refers to this
GCC Sub-Clause 42.2.

42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the
Implementing Partner shall, either immediately or upon such date as is specified in the notice of
termination,

cease all further work, except for such work as CESL may specify in the notice of termination for the sole
purpose of protecting that part of the Facilities already executed, or any work required to leave the Site in
a clean and safe condition

(a) terminate all subcontracts, except those to be assigned to CESL pursuant to paragraph (d) below
(b) deliver to CESL the parts of the Facilities executed by the Implementing Partner up to the date of
termination.
(c) to the extent legally possible, assign to CESL all right, title and benefit of the Implementing
Partner to the Works. and to the Plant and Equipment as at the date of termination, and, as may be
required by CESL, in any subcontracts concluded between the Implementing Partner and its
SubImplementing Partners.
(d) deliver to CESL all drawings, specifications and other documents prepared by the Implementing
Partner or its Sublmplementing Partners as t the date o rrﬂina;%;@; iq,&Qggmmoggmmms&lg87573341330,“:&mwmmdt
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Facilities.

42.2.4 CESL may enter upon the Site, expel the Implementing Partner, and complete the Facilities itself
or by employing any third party. CESL may, to the exclusion of any right of the Implementing Partner
over the same, take over and use with the payment of a fair rental rate to the Implementing Partner, with
all the maintenance costs to the account of CESL and with an indemnification by CESL for all liability
including damage or injury to persons arising out of CESL’s use of such equipment, any Implementing
Partner’s Equipment owned by the Implementing Partner and on the Site in connection with the Facilities
for such reasonable period as CESL considers expedient for the supply and installation of the Facilities.

Upon completion of the Facilities or at such earlier date as CESL thinks appropriate, CESL shall give
notice to the Implementing Partner that such Implementing Partner’s Equipment will be returned to the
Implementing Partner at or near the Site and shall return such Implementing Partner’s Equipment to the
Implementing Partner in accordance with such notice. The Implementing Partner shall thereafter without
delay and at its cost remove or arrange removal of the same from the Site.

42.2.5 Subject to GCC Sub-Clause 42.2.6, the Implementing Partner shall be entitled to be paid the
Contract Price attributable to the Facilities executed as at the date of termination, the value of any unused
or partially used Plant and Equipment on the Site, and the costs, if any, incurred in protecting the Facilities
and in leaving the Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.2.3.
Any sums due to CESL from the Implementing Partner accruing prior to the date of termination shall be
deducted from the amount to be paid to the Implementing Partner under this Contract.

42.2.6 If CESL completes the Facilities, the cost of completing the Facilities by CESL shall be determined.

If the sum that the Implementing Partner is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus
the reasonable costs incurred by CESL in completing the Facilities, exceeds the Contract Price, the
Implementing Partner shall be liable for such excess.

If such excess is greater than the sums due to the Implementing Partner under GCC Sub-Clause 42.2.5,
the Implementing Partner shall pay the balance to CESL, and if such excess is less than the sums due to
the Implementing Partner under GCC Sub-Clause 42.2.5, CESL shall pay the balance to the Implementing
Partner.

CESL and the Implementing Partner shall agree, in writing, on the computation described above and the
manner in which any sums shall be paid.

42.3 Termination by Contractor or Implementing Partner

423.11f

(a) CESL has failed to pay the Implementing Partner any sum due under the Contract within the specified
period, has failed to approve any invoice or supporting documents without just cause pursuant to Appendix
1 (Terms and Procedures of Payment) of the Contract Agreement, or commits a substantial breach of the
Contract, the Implementing Partner may give a notice to CESL that requires payment of such sum, requires
approval of such invoice or supporting documents, or specifies the breach and requires CESL to remedy
the same, as the case may be. If CESL fails to pay such sum, fails to approve such invoice or supporting
documents or give its reasons for withholding such approval, fails to remedy the breach or take steps to
remedy the breach within fourteen (14) days after refﬁﬁt of the Im rﬁﬁﬁtl ESANQILCE5 0T NUMBER=80575733413307cdec 1b5 181cfafodk
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(b) the Implementing Partner is unable to carry out any of its obligations under the Contract for any reason
attributable to CESL, including but not limited to CESL’s failure to provide possession of or access to the
Site or other areas or failure to obtain any governmental permit necessary for the execution and/or
completion of the Facilities which CESL is required to obtain as per provision of the Contract or as per
relevant applicable laws of the country,

then the Implementing Partner may give a notice to CESL thereof, and if CESL has failed to pay the
outstanding sum, to approve the invoice or supporting documents, to give its reasons for withholding such
approval, or to remedy the breach within twenty-eight (28) days of such notice, or if the Implementing
Partner is still unable to carry out any of its obligations under the Contract for any reason attributable to
CESL within twenty-eight (28) days of the said notice, the Implementing Partner may by a further notice
to CESL referring to this GCC Sub-Clause 42.3.1, forthwith terminate the Contract.

42.3.2 The Implementing Partner may terminate the Contract forthwith by giving a notice to CESL to that
effect, referring to this GCC Sub-Clause 42.3.2, if CESL becomes bankrupt or insolvent, has a receiving
order issued against it, compounds with its creditors, or, being a corporation, if a resolution is passed or
order is made for its winding up (other than a voluntary liquidation for the purposes of amalgamation or
reconstruction), a receiver is appointed over any part of its undertaking or assets, or if CESL takes or
suffers any other analogous action in consequence of debt.

42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Implementing

Partner shall immediately

(a) cease all further work, except for such work as may be necessary for the purpose of protecting
that part of the Facilities already executed, or any work required to leave the Site in a clean and
safe condition

(b) terminate all subcontracts, except those to be assigned to CESL pursuant to paragraph (d)(ii)

(©) remove all Implementing Partner’s Equipment from the Site and repatriate the Implementing
Partner’s and its Sub Implementing Partner’s personnel from the Site

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause

42.3.4, shall

(1) deliver to CESL the parts of the Facilities executed by the Implementing Partner up to the
date of termination

(ii) to the extent legally possible, assign to CESL all right, title and benefit of the Implementing
Partner to the Facilities and to the Plant and Equipment as of the date of termination, and, as
may be required by CESL, in any subcontracts concluded between the Implementing Partner
and its Sub Implementing Partners

(iii) deliver to CESL all drawings, specifications and other documents prepared by the Implementing
Partner or its Sub Implementing Partners as of the date of termination in connection with the

Facilities.

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or42.3.2, CESL shall pay to the
Implementing Partner all payments specified in GCC Sub-Clause 42.1.3, and reasonable
compensation for all loss or damage sustained by the Implementing Partner arising out of, in connection
with or in consequence of such termination.

42.3.5 Termination by the Implementing Partner pursuant to this GCC Sub-Clause 42.3 is without prejudice
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to any other rights or remedies of the Implementing Partner that may be exercised in lieu of or in
addition to rights conferred by GCC Sub-Clause 42.3.

42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed,
Installation Services provided, any or all Plant and Equipment acquired (or subject to a legally binding
obligation to purchase by the Implementing Partner and used or intended to be used for the purpose of the
Facilities, up to and including the date of termination.

42.5 In this GCC Clause 42, in calculating any monies due from CESL to the Implementing Partner,
account shall be taken of any sum previously paid by CESL to the Implementing Partner under the Contract,
including any advance payment paid pursuant to Appendix 1 (Terms and Procedures of Payment) to the
Contract Agreement.

43. Assignment

43.1 The Implementing Partner shall not, without the express prior written consent of CESL, assign to any
third party the Contract or any part thereof, or any right, benefit, obligation or interest therein or thereunder,
except that the Implementing Partner shall be entitled to assign either absolutely or by way of charge any
monies due and payable to it or that may become due and payable to it under the Contract.

44. Bankruptcy

If the Contractor shall become bankrupt or have a receiving order made against him or compound with
his creditors, or being a corporation commence to be wound up, not being a voluntary winding up for the
purpose only of amalgamation

/ reconstruction, or carry on its business under a receiver for the benefit of its creditors or any of
them, the Owner ill be at liberty :

to terminate the contract forthwith by notice in writing to the liquidator or receiver or to any person in
whom the contract may become vested & to act in the manner provided in GCC clause 42 entitled
"Termination" as though the last mentioned notice has been the notice referred to in such clause and the
equipment and materials have been taken out of the contractor's hands.

to give such liquidator, receiver or other person, the option of carrying out the contract subject to his
providing a guarantee, for the due and faithful performance of the contract up to an amount to be
determined by the Owner.

45. Contractor Performance & Feedback and Evaluation System

CESL has in place an established 'Contractor Performance & Feedback System' against which the
contractors performance during the execution of contract shall be evaluated on a continuous basis at
regular intervals. In case the performance of the contractor is found unsatisfactory on any of the following
four parameters, the contractor shall be considered ineligible for participating in future tenders for a period
as may be decided by CESL.

Financial Status

Project Execution & Project Management Capability

Engineering & QA Capability

Claims & Disputes.

46. Fraud Prevention Policy

The contractor along with their associate/collaborator/sub-contractors/sub-vendors/ consultants/service
providers shall strictly adhere to the Fraud Prevention Policy of EESL displa;/ed on its tender website
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The Contractor along with their associate/collaborator/sub-contractors/sub-vendors/ consultants/service
providers shall observe the highest standard of ethics and shall not indulge or allow anybody else working
in their organisation to indulge in fraudulent activities during execution of the contract. The contractor
shall immediately apprise CESL about any fraud or suspected fraud as soon as it comes to their notice.

47. Fall Clause

This clause shall be applicable only if explicitly invoked in Section-4 (SCC). Nevertheless, Fall Clause
shall be expressly applicable in case of Rate Contract:

1) The price charged for the Goods supplied under the contract by the contractor shall in no event
exceed the lowest price at which the contractor sells the Goods or offers to sell Goods of identical
description, to any persons/ organisations including the CESL or any Department or Undertaking
of the Central Government, as the case may be during the currency of the contract. Contractor
shall forthwith notify such reduction or sale or offer of sale to the Procuring Entity and the price
payable under the contract for the Goods supplied after the date of coming into force or such
reduction or sale or offer of sale shall stand correspondingly reduced.

2) The above stipulation shall, however, not apply to:

(a) Exports by the contractor

(b) Sale of Goods as original equipment at prices lower than the prices charged for normal
replacement

(c) Sale of perishable Goods having a limited shelf life, such as drugs that have expiry dates

3) the contractor shall furnish the following certificate to the concerned Accounts Officer with each
bill for payment of supplies made against the contract.

* We certify that there has been no reduction in the sale price of the Goods of description identical to the
Goods supplied to the Procuring Entity under the contract herein, and such Goods have not been offered/
sold by me/ us to any person/ organisation including any Ministry/ Department/ Attached and Subordinate
Office/ Public Sector Undertaking of Central or State Government(s) as the case may be upto the date of
bill/ the date of completion of Contract at a price lower than the price charged under this contract except
for the quantity of Goods categories under (a), (b) and (c) of sub-clause (2) above, details of which are as
follows:-”
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Amended SECTION 4
MOST IMPORTANT:

(1) Any further information/notice/corrigendum/addendum/amendment, etc. in respect of this Tender shall be
uploaded/made available only on CESL’s E-Procurement portal/website, (https://cesl.eproc.in), and no
separate information/notice shall be released either to any firm individually or through Press advertisement for
the corrigendum/addendum/amendment, etc. The interested firms are, therefore, advised to regularly keep
visiting and checking the CESL’s E-Procurement portal/website, for any further/forthcoming/last-minute
information/notice/ development/amendment/clarification, regarding the subject Tender.

(2) The Bidders are advised to submit their bids well on time, preferably one hour prior to bid closing
time, to cater to possible system slow down/requirement of assistance by bidders etc. CESL shall
not be responsible for late/non-submission of bids due to above scenario during the closing minutes
of the tender, though, every effort will be made to keep the portal fully functional at all times during
the bidding process.

(3) The Terms & Conditions stipulated herein (i.e., in Section-4), supersedes any
contradictory/similar/overlapping Terms & Conditions in any other Section/Part of the Tender.

Name of Work: “Hiring of Fleet Management Agency for Electric Cars”
NIT/Bid Document No.: CESL/06/2024-25/Fleet Mgt/24250402 Dated: 20.06.2024

List of Documents/Procedure for Submission of Bid/RfP:

Envelope-I should contain the following:

1. Physical copy to be submitted at CESL Office in the Tender Box Before Closing Date & Time and Scanned copy
to be uploaded on the E-Procurement portal/website, and details to be entered therein, during bid submission:
Bidding Document Cost/Tender Fee shall be accepted in the form of Banker's Cheque or Account Payee
Demand Draft drawn in favour of “Convergence Energy Services Limited”, payable at New Delhi. In case of
online payment (NEFT/RTGS), UTR No. to be provided.

OR
In case, exemption is sought, document/certificate in support of exemption from payment of Bidding Document
Cost/Tender Fee. (Scanned Copy to be uploaded at E-tendering portal). (Note: Medium enterprises are not
eligible for exemption. ).

2. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., as per Bid Form at
Attachment-1 of Section-6, Forms & Procedures. (Scanned Copy to be uploaded at E-tendering portal).

3. Physical copy to be submitted at CESL Office in the Tender Box before Closing Date & Time and Scanned copy
to be uploaded on the E-Procurement portal/website, and details to be entered therein, during bid submission:
Bid Security Fee/Earnest Money Deposit (EMD) shall be accepted in the form of Banker’s Cheque, Account
Payee Demand Draft, Insurance Surety Bonds or Fixed Deposit Receipt drawn in favour of "Convergence Energy
Services Limited”, payable at New Delhi. In case of online payment (NEFT/RTGS), UTR No. to be provided. In
case in the form of Bank Guarantee, it should in the form as stipulated in the bid document i.e., as per Bid
Security Form Bank Guarantee at Attachment-2 of Section-6, Forms & Procedures. (Physical Copy to be

submitted).

OR
In case exemption is sought, document/certificate in support of exemption from payment of Bid Security

Fee/Earnest Money Deposit. (Scanned Copy to be uploaded at E-tendering portal). (Note: Medium enterprises
are not eligible for exemption.)

Note:
i. NEFT Details of CESL are:
Account Name Convergence Energy Services Limited
Bank Name ICICI Bank Limited
Account Number 000705051799
IFSC Code ICIC0000007
MICR Code 110229002
Customer ID 578807920

ii. Bidding Document Cost/Tender Fee is non-refundable.

iii. The bid security fee / EMD of unsuccessful bidder(s) shall be returned, as promptly as possible, after the
award is made to the successful bidder. The bid security of the successful bidder will be returned when the
successful bidder has signed the contract agreement and has furnlshed the required performance security
or Contract Performance Guarantee (CPG). N Sgnatures
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iv. The Bid submission, Bid closing and Bid opening will be done electronically and online.

v. CESL will not be responsible for any delay, loss or non-receipt of Bidding Document Cost and Bid
Security/EMD sent by post/courier. These instruments should reach in original to CESL office, before the
technical e-Bid Opening Date & Time. Bids not accompanied with the requisite Bidding Document Cost and
Bid Security/EMD may not be opened. All the Bids must be accompanied by Bid Document Fee and Bid
Security/EMD, as mentioned above. Bids not accompanying the Bid Document Fee and Bid Security/EMD,
or those accompanied by these instruments of inadequate value, shall not be entertained and in such cases,
the Bids shall be rejected.

vi. The details of Bid Security/EMD instrument have to be submitted in relevant field/column of online module.
Tenders without Bid Security/EMD are liable to be rejected. In case Bid Security/EMD is submitted as Bank
Guarantee (BG), it should be ensured by the bidder that the original BG is received by CESL before opening
time of techno-commercial bids, for verification of the details of BG given online by the bidder.

4. Notarized Power of Attorney to Authorized Signatory to sign the bid documents, on Stamp Paper, as
Attachment-3. Bidders to use their own format. (Scanned Copy to be uploaded at E-tendering portal).

5. Certificate regarding acceptance of important conditions as per Attachment-4 of Section-6, Forms &
Procedure. (Scanned Copy to be uploaded at E-tendering portal).

6. Form of acceptance of EESL's fraud prevention policy as per Attachment- 7 of Section-6, Forms &
Procedure. (Scanned Copy to be uploaded at E-tendering portal).

7. RTGS/NEFT Bank details of the Bidder, as per Attachment-9 of Section-6, Forms and Procedure. (Scanned
Copy to be uploaded at E-tendering portal).

8. Self-Declaration, duly signed and stamped on bidder’s Letter Head, regarding “"Restrictions on procurement
from a Bidder of a country which shares a land border with India” as per Attachment-12 of Section-6,
Forms & Procedure (Scanned Copy to be uploaded at E-tendering portal).

9. Self-Declaration, duly signed and stamped on bidder's Letter Head, for not being under debar
list/undergoing debarment period on account of breach of the code of integrity under Rule
175(1)(i)(h) of the General Financial rules for giving false declarations of local content.

Bidder shall clearly mention tender reference number and date of signing the self-declaration (Scanned Copy to
be uploaded at E-tendering portal).

10. Undertaking on all counts to be provided by the bidder, including requesting to disclose anything related
that is under litigation or sub judice. (Scanned Copy to be uploaded at E-tendering portal).

11. Self-Declaration, duly signed and stamped on bidder's Letter Head, regarding not being
debarred/blacklisted/banned/holiday listed by any Gol agency/Central/State/UT Government or
any Public sector entities, at the time of bid submission. (Scanned Copy to be uploaded at E-tendering

portal).

Note: Post opening of bid, if during the bid evaluation process till issuance of LOA/RC, it comes to the notice of
CESL that a bidder has been debarred/blacklisted/holiday listed by any Gol agency/Central/State/UT
Government or any Public sector entities, then the bid of the concerned bidder will no longer be considered for
evaluation and shall be declared as non-responsive.

12. Self-Attested & duly filled Check List to Envelope-I as per Attachment-E1 of Section - 6, Forms & Procedure.
(Scanned Copy to be uploaded at E-tendering portal).

Envelope-11, i.e., Techno-Commercial Proposal of the bid should contain the following:

1. Duly filled, signed and stamped on bidder’s Letter Head, Deviation Statement, as per Attachment-5 of
Section-6, Forms & Procedure. (Scanned Copy to be uploaded at E-tendering portal).

Note: This bid in NIL deviation bid. No deviation is allowed in the tender. If any bidder will take any form of
deviation, then the bid will be considered as non-responsive and will be out rightly rejected.

2. Proforma of Letter of Undertaking as per Attachment-8 of Section-6, Forms & Procedure. (Scanned Copy
to be uploaded at E-tendering portal).

3. Self-Declaration, duly filled, signed and stamped on bidder’s Letter Head, regardlng Declaration of Local
Content as per Attachment-13 of Section-6, Forms & Procedure. (S€anned Copy: to-beruploaded:at Et'%%docclbmmmt
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portal).

4. Self-Declaration, duly filled, signed and stamped on bidder’s Letter Head, regarding Compliance of Public
Procurement (Preference to Make in India) Order 2019 for Cyber Security Products vide Notification
File No. 1(10)/2017-CLES dated 06.12.2019, issued by Min. of Electronics and Information Technology (MeitY)
as per Attachment-14 of Section-6, Forms & Procedure. (Scanned Copy to be uploaded at E-tendering portal).

5. Duly filled, signed and stamped on bidder’s Letter Head Compliance Matrix/ CHECK - LIST FOR BIDDERS as
per Attachment-11 of Section - 6, Forms & Procedure. (Scanned Copy to be uploaded at E-tendering portal).

6. Self-attested copies of GST Certificate and PAN Card. In case of Proprietorship Firm, self-attested copy of Aadhar
card also. (Scanned Copy to be uploaded at E-tendering portal).

7. Covering Letter of the bidder, enclosing Techno-commercial bid as indicated in bid documents, i.e., documentary
evidences regarding bidder’s eligibility and qualifications to perform the Contract, as required per the
Eligibility Conditions/Criteria, Qualifying Requirements and Bid Evaluation Criteria. All the documents
should be duly signed and stamped on each page by the authorized signatory.

8. One complete set of the tender document, along with all its subsequent amendments (if any, effected)}, duly
signed and stamped on each page by the by the authorized signatory.

9. Duly filled, signed and stamped on bidder’s Letter Head Check List to Envelope-II as per Attachment-E2 of
Section - 6, Forms & Procedure. (Scanned Copy to be uploaded at E-tendering portal).

Envelope-III should contain Price Bid (to be filled-up online)

Since the bids are to be submitted through E-tendering mode, the prices are to be filled on E-tendering portal only
and bidders are directed not to submit the price bid in hard copy at CESL office along with any documents or under
Envelope-I or Envelope-II. The same will not be entertained and if Price Bid or any indication of prices are found in
any Envelope, the Bids shall be outrightly rejected.

Price Bid Sheet Format illustrated at ANNEXURE-A in Section-4 of the Tender document is for illustration purpose
only (prices are to be filled on E-tendering portal only).

Opening & further processing of the Bids

Initially, Envelope-I containing the documents (as stated above) will be opened electronically. Envelope-II will be
opened electronically on the same day of only those bidders, who have submitted Bid Document Cost/Tender Fee,
Bid Security/EMD and requisite documents in Envelope-I.

Documents found in Envelope-II shall be scrutinized by CESL w.r.t. the Qualifying Requirements and Bid Evaluation
Criteria.

Envelope-III (Price Bid) shall be opened electronically subsequently, subject to acceptance of Techno-Commercial
Bid. Price Bid opening date will be intimated to only those bidders, who are found technically & commercially
acceptable by CESL. Price-Bid of the techno-commercially disqualified bidders will not be opened and the Bid
Security/EMD submitted by them shall be returned.

The opened Price Bids shall be evaluated as per the criteria set out in the Tender and the award(s) of Contract shall
be recommended accordingly. Bid Security/EMD of the unsuccessful bidders shall be returned after award of
Contract(s) to the successful bidder(s). Bid Security/EMD of the successful bidder(s) shall be returned only on receipt
of the Performance Security/CPG, as per the provisions of the Tender/LOA/Contract (as the case may be).

For & on Behalf of CESL

Contracts Department
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Terms of Reference (TOR)
For
Hiring of Fleet Management Agency for Electric Cars

1. INTRODUCTION

1.1. Convergence Energy Services Limited (CESL) is a wholly owned subsidiary of Energy Efficiency Services
Limited (EESL), which is a Joint Venture of Central Public Sector Undertakings (CPSU’s) under the Ministry
of Power, Government of India.

1.2. CESL and EESL have been anchoring the EV eco-system development in the country by undertaking
demand aggregation and bringing in innovative business models and implementation wherewithal for
accelerated roll-out of EV and EV-related public charging infrastructure.

1.3. National E-Mobility programme of EESL was launched on March 7, 2018. The goal of this programme is to
provide an impetus for Indian EV manufacturers, charging infrastructure companies, fleet operators,
Service Providers, etc. to gain efficiencies of scale and drive down costs, create local manufacturing
facilities, and grow technical competencies for the long-term growth of the Electric Vehicle (EV) industry
in India. It is also expected to enable Indian EV manufacturers to emerge as major global players. Under
this programme, EESL has actively played a role in promoting the adoption of EVs and deployment of EV
chargers across country.

1.4. Till date, EESL, and later its subsidiary CESL (since 2020) has deployed E-Cars at various Government
organizations across India. These E-Cars are deployed on wet lease (with driver) and dry lease (without
driver) basis, to replace the existing petrol and diesel vehicles taken on lease/rent by Government
organizations.

1.5. Further, EESL and CESL are using E-Cars for their internal use at their Corporate Office and a few
Cluster/State Offices.

2. REQUIREMENT

2.1. EESL and CESL have cumulatively deployed approx. 1668 nos. of E-Cars across India on a lease/rental
model.

2.2. Details of the E-Cars deployed by EESL and CESL are provided below:

Table i-(a): EESL Portfolio
EESL
Dry Lease (without . .
E-Car driver) Wet Lease (with driver)
Model TOTAL
Name . Spare . Internal Additional Total
SL=nk Vehicles el at EESL Drivers Drivers

Verito 317 89 124 16 0 140 546

Tigor 279 27 142 14 0 156 462

Nexon 336 129 19 7 155 496

Kona 23 4 0 11 34

MG 1 1 0 3 4

TOTAL 956 121 400 58 7 465 1542
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CESL
Dry Lease (without . .
E-Car driver) Wet Lease (with driver)
Model TOTAL
Name . Spare . Internal Additional Total
i Vehicles el at CESL Drivers Drivers
Verito 0 0 3 0 3
Tigor 0 2 0 8
Nexon 82 0 28 5 2 35 117
Kona 0 0 0 0 0
MG 0 1 0
TOTAL 83 0 34 11 2 47 130
Table i-(c): EESL and CESL Portfolio
TOTAL
2147 Leas'e (EEREE Wet Lease (with driver)
driver)
E-C;r model TOTAL
e Client Spare Client Internal at | Additional Total
Vehicles EESL/CESL Drivers Drivers
Verito 317 89 124 19 0 143 549
Tigor 280 27 148 16 0 164 471
Nexon 418 157 24 9 190 613
Kona 23 4 0 11 34
MG 1 1 0 4 5
TOTAL 1039 121 434 69 9 512 1672
2.3. List of clients/ locations for Wet Lease (with driver) E-Cars/Drivers is attached at ANNEXURE-C.
2.4. EESL/CESL intends to appoint a Fleet Management Agency to handle end-to-end fleet management service
of E-Cars owned and/or hypothecated in the name of EESL/CESL, deployed at various Govt. offices across
India and internally at EESL/CESL.
2.5. The successful Fleet Management Agency (hereinafter referred to as “Service Provider”) shall be issued
two separate Rate Contracts (RCs) - one by CESL and another by EESL.
3. SCOPE OF WORK
The detailed scope of work of the Service Provider is given below:
3.1. Provision of Drivers for wet lease E-Cars
3.1.1. The Service Provider has to hire and deploy a Driver for each Wet Lease E-Car.
3.1.2. Minimum Requirement: At the time of deployment of the Driver with the E-Car, the Driver
should preferably be between the age of 21 (twenty one) and 55 (fifty five), and must be:
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3.1.2.1. Educated at least till 10t (tenth) standard from a recognized education board.

3.1.2.2. In possession of a valid Indian driving license (Driver to always keep the license on
duty and shall reproduce it for verification at the request of Client/EESL/CESL and/or
law enforcement authorities)

3.1.2.3. Aware of locale and versed in local language of posting, and preferably should be
able to understand basic English.

3.1.2.4. Verified by law enforcement authorities. Provided that EESL/CESL and/or Client, at
their discretion, may request Service Provider to present supporting documents for
the above.

3.1.2.5. It shall be the endeavour of Service Provider to ensure gender equality in
appointment of Drivers, especially that a female driver be preferred if the E-Car is
deployed with a female user of E-Car.

3.1.2.6. The Driver shall be carrying a smart phone (with internet) for accessing internet/GPS
based apps and for coordination with the Service Provider and the user of the Client.
No additional payment shall be made to the Service Provider or the Driver towards
the smart phone or its internet connection.

3.1.3. The Service Provider shall ensure to provide training (including handbooks, manuals, guidelines,
etc.) of the Drivers, at its own expense, on topics including operation of driving an E-Car, charging
an E-Car at captive or public charging stations, troubleshooting of an E-Car, digital/manual
Logbook, etiquettes, road safety, accident prevention, preventing incidents that cause loss of life,
injury, or damage to passengers and members general public, etc.

3.1.4. General Conduct: The Driver shall be well-trained and shall maintain polite & courteous
behaviour towards User/Client. Following shall be construed as "Misbehaviour”.

3.1.4.1. Denial of duty during hours as notified by the User/Client
3.1.4.2. Use of abusive language

3.1.4.3. Any behaviour unbecoming of conduct on premises of Client including smoking,
drinking, playing cards, etc.

3.1.5. The Service Provider shall incur all expenses on account of applicable remuneration payable to all
Drivers (this shall be reimbursed by EESL/CESL to the Service Provider), in accordance with the

below:

3.1.5.1. Wages to be paid to a Driver, as per the statutory minimum wage structure applicable
at the place of posting of the Driver (office of EESL/CESL/Client, where Driver is
posted).

3.1.5.2. In exceptional circumstances, EESL/CESL shall inform the Service Provider, in

writing, if wages are to be paid higher than the statutory minimum wages applicable
at the place of posting of the Driver.

3.1.5.3. The Service Provider shall be paid a Service Charge of 3.85% (three point eighty five
percent) as per Office Memorandum issued by Department of Expenditure, Ministry
of Finance dated 6th January, 2023) of the actual paid wages to Driver(s) (excluding
any overtime amount and applicable ESI on overtime),.

3.1.5.4. For the purpose of calculation of Service Charge, the remuneration/wage shall
include statutory components such as ESI Act, EPF Act, Bonus Act, LWF, P. Tax, etc.,
as applicable. In cases where such components are optional and not mandatory as
per the applicable statutory guidelines, prior approval from EESL/CESL is required by
the Service Provider for reimbursement.

3.1.5.5. However, overtime amount and applicable ESI on overtime shall not be considered
for purpose of calculation of the Service Charge of 3.85%.
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3.1.6. The Service Provider must pay the full renumeration/wages to all the Drivers, latest by 7th
(seventh) of consequent month.

3.1.7. The Service Provider must reimburse any expenses incurred by the Drivers while providing
Services to EESL/CESL/Client. Such expenses may or may not be reimbursable by EESL/CESL, as
the case may be.

3.1.8. Hours of Duty of the Driver:

3.1.8.1. The ‘normal’ hours of duty shall be 10 (ten) hours per day (reckoned by time at place
of reporting and time at place of release). The ‘normal’ working hours of duty shall
include rest interval of at-least 2 (two) hours for each day.

3.1.8.2. Public Holidays admissible to a Driver shall be as per the List of Public Holidays
followed by EESL/CESL/Client, where such Driver is posted. In case of working on a
Public Holiday, it will be considered as working on overtime hours.

3.1.8.3. 1 (one) day of fixed weekly off (generally Sunday, or may be different if pre-
intimated by User/Client) shall be admissible to a Driver. In case of working on a
fixed weekly off, it will be considered as working on overtime hours.

3.1.8.4. A standard monthly leave of 1 (one) day per month will be admissible to a Driver,
however, in case the Driver chooses not to avail the monthly leave, it will be
considered as working on overtime hours.

3.1.8.5. An overall ceiling limit of 100 (hundred) overtime hours per month shall be
admissible to a Driver.

3.1.9. Upon receipt of Work Order from EESL/CESL to hire a new Driver, the Service Provider shall
appoint a new Driver, within 15 (fifteen) days. In case of the Service Provider is not able to hire
such Driver at the applicable minimum wage, the Service Provider shall submit proof of actions
taken to hire such Driver.

3.1.10. Service Provider shall provide Identity Card, at its own expense, to each Driver, within 15 (fifteen)
days of joining (or as and when required).

3.1.11. The Service Provider may have to deploy more than one Driver with a deployed E-Car. This
requirement may arise if the Client requires the E-Car(s) to be operated in shifts and
remuneration shall be paid by EESL/CESL to the Service Provider for such additional Driver(s).

3.1.12. 1In case(s) of planned leave(s) (informed in prior to and approved by the Service Provider and/or
User/Client) or unplanned leave(s), taken by a Driver, the Service Provider shall provide a
replacement Driver, at no extra expense to User/Client.

3.1.13. The Service Provider to provide replacement of a Driver, in case of performance of the Driver is
found not up to the industry standards or as recommended by the User/Client.

3.1.14. Inthe event of service discontinuation of a Driver by EESL/CESL/Client, the Service Provider must
endeavour to provide a notice period of 30 days to the Driver. In case of service discontinuation
due to “"Misbehaviour”, there shall be no admissible notice period.

3.1.15. Functions:

3.1.15.1. Ensure that the Driver reports for the duty in uniform, at a time and place designated
by the User/Client. In case uniform is not provided by EESL/CESL/Client, the Driver
should ensure that they are always dressed in neat and clean formals, along with
shoes.

3.1.15.2. Ensure that the Driver behaves and maintains/drives the E-Car strictly in accordance
with acceptable practices and standards of driving a motor vehicle, on official duty.
This shall particularly apply to any untoward activities that are not in strict
accordance with Conduct and Discipline of workplace behaviour.
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3.1.15.3.  Ensure that the Driver keeps the E-Car(s) in a clean condition, both interior and
exterior.

3.1.15.4. Ensure that the Driver shall not make any alteration / addition / improvement etc. in
the E-Car.

3.1.15.5.  Ensure that the Driver coordinates with its Supervisor and OEM service centre and/or
EESL/CESL authorized workshop/shop/agency, for taking and bringing the E-Car, for
repair/maintenance/routine check-up.

3.1.15.6. Ensure that the Driver uses the E-Cars in a proper manner for the normal purposes
for which they are designed and equipped. Specifically, the E-Car(s) shall not be used
for speed trials, endurance tests and like events, for giving driving lessons and for
the conveyance of dangerous and/or explosive materials and/or illegal/legally
prohibited material, e.g., kerosene, LPG, alcohol, prohibited items, etc. In case of
possession of E-Car with the driver during off-duty hours, the E-Car must not be
used for personal/family use of the Driver.

3.1.15.7. Ensure that the Driver maintains the E-Cars in a good condition, in conformity with
the Driver Manual and the Manufacturer Manual. In case of damage to the E-Car due
to carelessness/rash or negligent driving by the Driver, the same is to be repaired
by the Service Provider/Driver, at their own cost, from OEM authorized service
centre.

3.1.16. Logbook Management:

3.1.16.1. It shall be the responsibility of the Driver and the Service Provider that the logbook
is properly filled/maintained, on day-to-day basis for each duty, for verification. The
Driver to get the logbook entries signed (and preferably stamped also) from the
concerned User of E-Car, and forward it to the Service Provider, for cumulative
onward submission to EESL/CESL (in hard copy, readable scan copy and filled in
excel sheet).

3.1.16.2.  Service Provider shall raise invoices only after successful submission of the log sheets
(signed and stamped and in prescribed format in both hard and soft copies), for each
month.

3.1.16.3. Service Provider shall provide printed log-books and trip sheet books, at its own
expense, to each Driver (as and when required), as per format approved by
EESL/CESL.

3.1.16.4. In case of tampering or tearing of logbook/logsheet, a penalty per instance shall be
imposed, as defined in Service Level Agreements (SLA). In case of loss of logbook,
the invoices shall be processed by EESL/CESL, only on the certification (clearly
mentioning the number of hours of duty, including overtime, if any) by the User.

3.1.16.5. In case EESL/CESL implements Digital Logbook, the Service Provider is to ensure
that the drivers are well-trained with using a Mobile Application based Logbook
management and the above shall apply.

3.1.17. Statutory Compliances: Driver(s) shall be on the rolls of the Service Provider for providing
services who shall be responsible for deposit of any applicable statutory compliances such as ESI
Act, PF Act, HRA, Bonus, LWF, Professional Tax, etc., as applicable. Calculations will be based on
applicable statutory minimum wages across PAN India under applicable driver category. Driver(s)
may be on the payroll of Service Provider, or they can hire any 3rd party agency who provide
chauffeurs and maintain their applicable compliances. If applicable, Form 3 and Form 5 from the
client / Principal employer shall be submitted to the Service Provider by EESL/CESL. Thereafter,
Service Provider to ensure necessary labour compliances under all applicable acts.
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3.2. Provision of Supervisor for wet and dry lease E-Cars

3.2.1.  The Service Provider shall deploy supervisors as per the requirement of EESL/CESL for overseeing
the work and to manage driver service as per scope of work. Each supervisor shall be expected
to manage approx. 50-75 nos. of E-Cars/Drivers. These Supervisors shall be posted in Delhi NCR,
unless informed. The Supervisor(s) posted at Delhi NCR shall also coordinate for E-Cars/deployed
across India.

3.2.2. It will be the responsibility of the Service Provider/supervisor to ensure seamless operation and
repair and maintenance work, of each E-Car. Further, management of leave/replacement of
drivers, day-to-day coordination with EESL/CESL executives, client, service centre, insurance
company, etc. to be carried out by the Supervisors. Further, handing over and taking over of E-
Car(s) after expiry of the lease period shall be the responsibility of the Supervisors.

3.2.3. The remuneration/wages of the supervisors shall be as per applicable wage and process of
reimbursement and service charge to be paid to Service Provider shall be same as for Drivers.

3.3. Provision of Liveries and Consumables for wet lease E-Cars

3.3.1.  The liveries and consumables to be provided with each E-Car deployed with a Driver, will include
items as detailed in the table below and shall be provided in adherence to the industry standards
of maintaining and operating a passenger vehicle on official duty.

Table ii-(a): List of liveries and consumables to be provided with each E-Car deployed with a Driver
- . Terms of
# Livery/Consumable/Service Type Issuance Remarks
Monthly or
as required To be paid on
Premium quality 2-ply Tissue Paper Box, Car Perfume and (should be pa
1 . : . . monthly basis, as per
Microfiber Duster Cloth available in uoted rate
an E-Car, at q
all times)
Uniform for Driver (of good/premium quality and known fabric
brand), consisting of:
a) 2 nos. of Shirt(s) — wrinkle free 100% cotton
b) 2 nos. of Trouser(s) - cotton blend
2 c) Pair(s) of formal black shoes - covered with laces Once in a To be paid one-time,
d) 1 no. of Sweater - woolen, in case required as per weather year as per quoted rate
(in case not required, 1 set of additional Shirt and Trouser)
Branding and color of uniform to be provided, as per
requirement of EESL/CESL/Client
3 Procurement of FASTag RFID Card (and/or transfer of existing Cost shall be
FASTag RFID Cards) To be reimbursed by
Any additional accessory such as Mobile Charger, Umbrella, provided at EESL/CESL, on
4 | Torch, Reading Light, First Aid Kit, Fire Extinguisher, Mud Flaps, | the request actuals, along with
Seat Covers, Foot Mats, Wiper Blade, etc. of quoted service charge
5 | Any additional service such as washing, dry-cleaning, rubbing, EESL/CESL for reimbursable
polishing, coating, dent-paint, wheel alignment, balancing, etc. items

3.3.2.
brands only:

Table ii-(b): List of preferred or similar brands for liveries and consumables

Service Provider shall provide liveries and consumables of below mentioned preferred or similar

Particulars Preferred Brands

Tissue Box 2 ply Softouch, Origami, Premier or similar or as approved by EESL/CESL

Car Perfume Ambi Pur, Godrej Aer or similar Gel Based Car Perfume or as approved by EESL/CESL
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3.3.3. To the extent possible, it shall be the endeavour of the Service Provider to provide indigenously
produced (Make in India) goods, manufactured in an eco-friendly manner, procured from MSE’s,
for the above liveries.

3.3.4. The Service Provider shall incur expenses on account of operating E-Car during normal course,
including those on account of Toll tax, FASTag, Tyre Puncture, Valve change, parking etc. Such
expenses will be reimbursed by the EESL/CESL to the Service Provider, if receipts/invoices are
duly certified/approved by the User/Client, on actuals. Service Provider to provide petty cash to
Drivers, to bear and handle any such costs.

3.3.5. The Service Provider is required to maintain a balance of Rs. 1000 per E-Car, in the FASTag
account/wallet at all times, to ensure smooth and uninterrupted operations during National toll
crossings.

3.3.6. The Service Provider is to equip or train the Driver to do emergency tyre replacement, jump start,
tow, etc. the E-Car.

3.3.7. EESL/CESL may request the Service Provider to provide the above liveries and components for
dry lease E-Cars also.

3.4. Coordination for loner/replacement vehicles for both dry and wet lease E-Cars
In case of breakdown/accident/maintenance/fault in an E-Car or EV charger,

3.4.1. Step-1: In case provision of relief/replacement car is in the purview of the respective OEM of the
E-Car, the Service Provider to ensure coordination with the respective E-Car OEM for provision of
a relief/replacement car.

3.4.2. Step-2: If Step 1 option is not available, owing to expiration of the E-Car warranty or not as per
terms and conditions of LoA between EESL/CESL and OEM, the Service Provider to ensure
provision of a relief/replacement car from the pool E-Cars available with the respective EESL state
office, in consultation and approval of the EESL state office representative.

3.4.3. Step-3: If Step 2 option is not available, then Service Provider to ensure provision of a
relief/replacement car from the EESL/CESL appointed taxi service agency, only after written/email
approval of the EESL/CESL state office notified representative. Expenses towards arranging the
relief/replacement car will be paid by the EESL/CESL to the appointed taxi service agency directly.

3.5. Repair & Maintenance for wet and dry lease E-Cars and chargers

3.5.1.  Service Provider to coordinate and facilitate repairs (which includes periodic maintenance
specified in the service schedule/agreement/OEM LoA of the E-Car/Charger, as well as necessary
running/breakdown repairs) to minimize E-Car/charger downtime.

3.5.2.  Scheduling the E-Car to take it to designated service station for repair/maintenance/routine
check-up.

3.5.3.  Any other co-ordination services, including application/recovery of/against insurance claims, if
and when required.

3.5.4. Maintenance of data related to in-time and out-time of E-Cars in service stations and reasons for
delay in repair/maintenance of E-Cars. Similarly, maintenance of data regarding faults in
chargers.

3.5.5. The E-Car(s) shall be taken only to designated workshops for any repair and/or maintenance of
the E-Car(s). Similarly, chargers should be repaired from designated agencies only.

3.5.6. Any repair and maintenance beyond AMC and/or warranty of the E-Car(s)/Chargers shall be
carried out by the Service Provider from the OEM authorised service centre/EESL/CESL finalised
vendors only, subject to written approval from the respective EESL/CESL state office
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3.5.7. The budgetary estimates must be approved in writing/email from the EESL/CESL state office
notified representative and such expenses will be paid by the EESL/CESL/Client directly to the
finalized vendors.

3.6. Support in RTO formalities for wet and dry lease E-Cars

3.6.1. The Service Provider shall co-ordinate and provide all support in RTO formalities such as
ownership name transfer/change of E-Car, registration/deregistration of the E-Car, address
change, duplicate RC, hypothecation addition/removal, etc.

3.6.2. The expenses towards RTO formalities will be paid directly by the EESL/CESL to the RTO.

3.7. In case of insurance claim for wet and dry lease E-Cars

3.7.1. Upon the happening of any event that causes any damage or loss to the E-Car and/or its
accessories whilst thereon, including accident, theft, hit caused by fire explosion, self-ignition or
lightening, burglary, housebreaking, riot, strike, earthquake, flood, typhoon, hurricane, storm,
tempest, inundation, cyclone, hailstorm, frost, malicious act and/or terrorist activity, the Service
Provider/Supervisor/Driver shall as soon as possible inform the EESL/CESL/Client of such damage
or loss relating to the Vehicle.

3.7.2.  Without prejudice to the generality of the provisions given above, in the event of accident or theft
of the E-Car or any part and/or accessory thereof, the Service Provider/Supervisor/Driver shall
immediately report the same to EESL/CESL/Client and the insurance company appointed by
EESL/CESL.

3.7.3. The Service Provider shall facilitate the settlement of all cases of damage by providing the relevant
information and documents and taking all the steps required if requested to do so. Also,
EESL/CESL/Client and/or the Insurance Company may initiate an enquiry at its discretion in the
event of any loss or theft.

3.7.4. Service Provider to coordinate with insurance company and authorized workshop for repair of
damages arising due to accidents, which will include coordination with surveyor, workshop and
EESL/CESL/Client representative for timely settlement of the claim and discharge of E-Car from
workshop. In case of any charges which are not paid by the Insurance Company for whatever
reason, EESL/CESL shall pay such charges directly to the workshop.

3.7.5.  Any legal liability arising to third party in relation to an accident involving the E-Car shall be dealt
between the Service Provider and the Insurance Company and the relevant third party, in
accordance with the law of the land. The Service Provider shall provide all assistance for
settlement of the cases on best endeavour basis.

3.8. Roadside Assistance for wet & dry lease E-Cars

3.8.1. The Service Provider shall coordinate with EESL/CESL appointed Road Side Assistance (RSA)
agency to provide emergency roadside assistance, for 24 hours a day and 7 days a week, to each
E-Car.

3.8.2. In case of on-route breakdown/accident of an E-Car, the Service Provider has to co-ordinate for
provision of relief/replacement car, as per provisions provided at Clause No. 3.4.

4. OBLIGATIONS OF EESL/CESL

4.1. EESL/CESL shall provide E-Cars (with slow charging cable) to driver’s deployed by the Service Provider, to
drive the E-Cars.
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4.2. The first generation (low range) E-Cars are provided with fast EV chargers (in most cases) and the newer
generation (mid range and high range) E-Cars are provided with wall mounted slow EV chargers. There
may be exceptions in this, and the detailed stock shall be provided by EESL/CESL to the Service Provider.

4.3. EESL/CESL to provide/arrange the required training to the Service Provider/Supervisor/Drivers to operate
fast & slow EV chargers, use of mobile application for public charging, mobile application for digital logbook
(if implemented by EESL/CESL) etc., for onward training by the Service Provider to the drivers and
supervisors.

4.4. TA/ DA shall be paid directly by the User/Client to the Driver, in case of travel required by the User/Client
out of the jurisdiction of the deployed E-Car. EESL/CESL shall not be responsible for any claims for TA/DA
of Drivers outside their place of posting.

4.5. EESL/CESL shall have the right, within reason, to have any Driver/Supervisor removed, who is undesirable
with proper reasoning & justification.

5. OBLIGATIONS OF SERVICE PROVIDER

5.1. The Service Provider shall provide everything necessary for the proper execution of the works according
to the intent and meaning of the scope of work and this Tender, whether the same may or may not be
particularly shown or described therein, provided that the same can reasonably be inferred there from. If
the Service Provider finds any discrepancy in the scope of work in this Tender and the issued Rate Contracts
(RCs), the Service Provider shall immediately and in writing, refer the same to the EESL/CESL Engineer-
In-Charge (EIC) / Officer-In-Charge (OIC), who shall decide what is to be followed.

5.2. It shall be the sole responsibility of the Service Provider to ensure safety to all drivers/supervisors.

5.3. Any untoward incident arising out of improper supervision or inadequate safety measures will be the sole
responsibility of the Service Provider. The Service Provider shall conform to all the Labour Laws and shall
remain solely responsible for the obligation under the relevant statutory provisions. The Service Provider
should properly maintain all necessary first aid kits with each Driver and ensure that all its Drivers are
adequately trained in administering first aid in case of emergencies.

5.4. The Service Provider should make suitable arrangement for supervision of the manpower deployed and
other related works, including management of their attendance and logbook management.

5.5. The Service Provider shall be responsible for all injuries and accidents to persons employed by him. In the
event of injury, illness or mis-happening to any person, EESL/CESL/Client will not be liable to pay any
compensation.

5.6. The Service Provider shall maintain an attendance register including the number and names of the workers
engaged under the Rate Contract issued by EESL/CESL. Also, the Service Provider shall maintain all
necessary registers as per mandatory requirement under the law of land. The Service Provider shall be
responsible to provide immediate replacement for personnel who are not available on duty at the place of
posting for any emergency and pressing reasons. The Service Provider shall carry out such other legitimate
duties, as are entrusted to them from time to time.

5.7. The Service Provider may retain the existing workers of the existing Service Provider, at their own
discretion or in consultation with EESL/CESL. In such cases, Service Provider shall be responsible for
ensuring the eligibility of those workers, as per the requirement of this Tender. Any costs incurred by the
Service Provider for onboarding those workers on their payroll, shall be borne by the selected Service
Provider.

5.8. The Service Provider shall adhere to the timelines given by EESL/CESL for providing the required
driver/supervisor (on applicable wages) at designated locations.

5.9. The Service Provider shall not assign its rights or obligations under this Contract, in whole or in part, nor
enter any subcontract to perform any portion of this Contract, without the written consent of the
EESL/CESL. The Service Provider shall be responsible and liable to deliver the services as per the contract.
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5.10. The Service Provider shall be required to keep EESL/CESL updated about the change of address, change
in its Management etc., from time to time.

5.11. The Service Provider shall be responsible for police verification, character, and antecedents’ verification of
the workers. The same may be verified by EESL/CESL/Client at the time of joining of the manpower, if
EESL/CESL/Client so desires.

5.12. The workers provided by the Service Provider shall not be deemed employees of the EESL/CESL/Client.
Hence the compliance of the applicable acts/ laws will be the sole responsibility of the Service Provider.

5.13. The Service Provider shall nominate a coordinator/ Single Point of Contact (SPOC) who shall be responsible
for regular interaction with EESL/CESL, so that optimal services of the persons deployed could be availed
without any disruption.

5.14. All drivers shall wear Identity Card provided by the Service Provider every day during working hours.

5.15. The Service Provider shall be responsible for any act of indiscipline on the part of the drivers/supervisors
deployed.

5.16. The Service Provider shall ensure that all the relevant licenses/ registrations/ permissions which may be

required for providing the services under this Agreement are valid during the entire period of the
Agreement; failing which the EESL/CESL can take appropriate action including imposition of deductions
and termination of contract. The documents relevant in this regard shall be provided by the Service Provider
to the EESL/CESL on demand.

5.17. In case of continuous work (as per applicable labour laws), Service Provider shall be responsible to change
the shifts and manpower in compliance with the labour laws.

5.18. The drivers/supervisors deployed by the Service Provider shall not claim nor shall be entitled to the pay,
perks and other facilities admissible to regular/ confirmed employees of EESL/CESL/Client, during the
currency or after expiry of the Contract.

5.19. No medical facilities or reimbursement or any sort of medical claims thereof in respect of employees
provided by the Service Provider will be entertained by the EESL/CESL/Client.

5.20. For all intents and purposes, the Service Provider shall be the “Employer” within the meaning of different
Rules & Acts in respect of drivers/supervisors so deployed. The persons deployed by the Service Provider
shall not have any claim whatsoever like employer and employee relationship against the
EESL/CESL/Client.

5.21. No deployed drivers/supervisors shall be allowed to stay in the EESL/CESL/Client premise/designated
premise unnecessarily after working hours, without EESL/CESL/Client permission.

5.22. Any damages/losses to EESL/CESL/Client or their assets (including E-Cars and Chargers) caused by
drivers/supervisors deployed, shall be borne by the Service Provider. EESL/CESL/Client shall not be
responsible for any financial loss or any injury to any person deployed by the Service Provider during their
performing the functions/duties, or for payment towards any compensation.

5.23. The Service Provider shall be solely responsible for the redressal of grievances/ resolution of disputes
relating to drivers/supervisors deployed. The EESL/CESL/Client shall, in no way be responsible for
settlement of such issues whatsoever.

5.24. The Service Provider shall be responsible for timely payment of take-home remuneration to the
drivers/supervisors and responsible for deposit of any applicable statutory compliances such as ESI Act, PF
Act, HRA, Bonus, LWF, Professional Tax, etc., as applicable, failing which deductions shall be made by
EESL/CESL.

5.25. The Service Provider shall maintain all statutory registers under the Law and shall produce the same, on
demand, to the EESL/CESL or any other authority under Law.

5.26. The Service Provider shall ensure regular payment to the drivers/supervisors to their entitlements like
monthly salaries/ wages etc. and submit the documentary proof of the salary paid as per the terms and
conditions of the contract. Bill for the subsequent month will be paid only after submission of disbursement
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5.27. All applicable taxes and duties shall be payable by the Service Provider and the EESL/CESL shall not
entertain any claims whatsoever with respect to the same.

5.28. The Service Provider, always, will ensure that the services being provided under this Contract/Agreement
are performed strictly in accordance with all applicable laws, order, byelaws, regulations, notifications,
guidelines, rules, standards, recommended practices etc. and no liability in this regard will be attached to
the EESL/CESL/Client.

5.29. EESL/CESL/Client will in no way be responsible for the violation of any rules and/or infringement of any
other laws from the time being in force, either by the drivers/supervisors or by the Service Provider. The
drivers/supervisors as well as the Service Provider shall comply with the relevant rules and regulations
applicable at present and as may be enforced from time to time, for which the EESL/CESL will not be liable
or responsible in any manner. The onus of compliance to all the applicable laws/acts/rules etc. shall only
rest with the Service Provider. An indicative list of central labour laws is provided under ANNEXURE-B.

6. SAFETY, LABOUR LAW, AND STATUTORY COMPLIANCE

6.1. The Service Provider is to ensure all safety guidelines, rules and regulations, labour laws, statutory
compliances, etc. Service Provider shall indemnify EESL/CESL for any accident, injury met by its labour,
employee or any other person working for him. Any compensation sought by its labour, employee or any
other person working for him shall be paid by successful bidder as per settlement solely. EESL/CESL has
no role to play in this matter.

6.2. EESL/CESL/Client would not be responsible for any lapse on the part of the Service Provider in compliance
of the provisions of any Labour Acts/Laws, viz. Payment of Wages Act, Minimum Wages Act, Contract
Labour (Regulation & Abolition) Act, 1970 and (Central) Rules, 1971, Industrial Dispute Act, 1947 and
(Central) Rules 1957, Employees’ State Insurance Act, 1948 (ESI), Employee’s Provident Funds and
Miscellaneous Provisions Act, 1952 (EPF), Gratuity, Bonus act, Employee compensation act, LWF,
Professional Tax and any other provisions of the laws in force, etc. EESL/CESL/Client will not assume any
responsibility thereto. EESL/CESL/Client shall not be responsible to bear any extra cost due to any
statutory/other obligations arising during the currency of the contract.

6.3. The Service Provider shall keep EESL/CESL indemnified from any liability that may arise on account of
action of its staff as a result of the performance or non-performance by the Service Provider of any of the
terms and conditions of the Rate Contract or any law in force.

6.4. The Service Provider shall be solely responsible for payment of wages/salaries and allowances to their
personnel, and for any increase thereof that might become applicable under any applicable/new act or
order of Government.

6.5. The Service Provider will be responsible for compliance with all Central and State laws as per
rules/regulations/byelaws and order of the local authorities and statutory bodies as may be in force from
time to time during the contract period.

6.6. The Service Provider shall indemnify EESL/CESL/Clients against all claims arising out due to non-fulfilment
of obligations under labour laws. Refer Indemnification Annexure.

6.7. EESL/CESL at its discretion may ask for necessary proof for adherence of all statutory compliances and
returns such as EPF and ESI challan, etc. and such documentary evidence shall be mandatorily submitted
along with monthly invoices.

7. SERVICE LEVEL AGREEMENT (SLA)

7.1. Service Level Agreement to be observed by the Service Provider; at any time during the Contract Period,
EESL/CESL reserves the rights to carry out random checks for compliance with the parameters provided in
the SLAs and relevant penalties will apply for deviations, if any.
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Table iii
Penalty for breach (INR)
(Number of instances will be reset every
S. Particul Performance calendar month) - K
No. articulars Requirement 3rd emarks
1st 2nd
Instance
Instance Instance
onwards
User may hire a
The Designated Driver along with deployed E-Car shall report for Duty taxi for the down
at location and time as designated by the User. Any delay (as reported time of E-Car, due
by the User) will be treated as a breach of SLA, in the manner below: to non-availability
of driver and
payment to be
borne by the
Service Provider in
Delay of up to 30 Mins No fine 100 200 case _Of default, in
addition to the
Availability of penalty amount.
1. Designated Driver
. In case the delay of
during the duty hours reporting or
unavailability of the
Driver is due to
aglayt/ of ?ver 3ﬂ breakdown of E-
inu iﬁ ((?rsui a_“ b Car, such penalty
case, the Lhent Wit be 100 200 300 shall not be
free to arrange for its :
Dri d/or E- applicable.
((J:wn river and/or However, the
ar.) Driver must inform
the User about
such incidents.

Maintenance of
2. Manual/Digital
Logbook

The Driver to properly
fill/maintain all the
entries in the Logbook
by the 3™ Day of the
next month and get it
approved by the
Client/User. Any delay
due to Driver shall be
treated as an instance
of breach of SLA.

200 per E-Car for each day of delay

3. Liveries for the E-Car

Each instance of any E-
Car related Livery(ies)
not being
provided/maintained,
as per the terms of
clause 3.3 of this
Tender (and reported
so by the User), shall
be treated as an
instance of breach of
SLA.

10% of
quoted

amount in S.

No. 2 of
Table A2

25% of
quoted
amount in S.
No. 2 of
Table A2

50% of
quoted
amount in S.
No. 2 of
Table A2

4. Uniform

Each instance of any
Driver (who has been
provided Uniform)
reporting for duty
without uniform
(including drivers who
have not been provided
Uniform reporting in
informal clothes). Each
such day of instance of
failure to adhere
uniform (and reported
so by the Client/User),
shall be treated as an
instance of breach of
SLA.

100 for
respective
driver

200 for
respective
driver

300 for
respective
driver

Not applicable for
those Drivers who
are not provided
Uniform. However,
such Drivers to
wear smart formal
clothes and 50% of
the applicable
penalty shall be
applicable in case
such Drivers
reports to Duty in
casuals.
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Penalty for breach (INR)
(Number of instances will be reset every

S. . Performance calendar month)
No. Particulars Requirement 1ot ond 3rd Remarks
Instance
Instance Instance e —
During Contract Period (not reset every
month):
st - -
The Service Provider 1st Instance - Rs. 100/- per day per worker
has to pay the nd _ _
applicable wages/ 2" Instance - Rs. 200/- per day per worker
For delay in payment | renumeration, rd _ :
> of wages to workers including overtime, to 3 Instance - Rs. 300/~ per day per worker
;Tfovgzgﬁesres’dzae:t by Depending on the gravity of the act,
month a EESL/CESL may issue warning/show-cause
letter to Service Provider and/or may
terminate the contract or may get the, work
carried out at complete risk & cost of the
Service Provider.
During Contract Period (not reset every
month):
st _ -
The Service Provider 1%t Instance - Rs. 50/- per day per worker
has to deposit the nd _ ~
For delay in deposit applicable statutory 2" Instance - Rs. 100/- per day per worker
6. of statutory compll_al_wces to 3 Instance - Rs. 150/- per day per worker
compliances to authorities, such as
authorities EPF, ESI, LWF, PTax Depending on the gravity of the act,
etc., by the last date N .
e EESL/CESL may issue warning/show-cause
set by such authorities ) -
letter to Service Provider and/or may
terminate the contract or may get the,work
carried out at complete risk & cost of the
Service Provider.
If any of the During Contract Period (not reset every
driver/supervisor is month):
found responsible for
any theft, loss of 1%t Instance: Payment in actuals, equivalent
7 material/ accessories to the value of the material theft/ lost/
’ of E-Car/charger and damaged.
physical damage to
the assets of 2" Instance: Replacement of driver/
EESL/CESL supervisor within 2 days.
During Contract Period (not reset every
month):
If the driver/ Warning/ counselling of driver/ supervisor as
supervisor is found decided by the EESL/ CESL/ Client, depending
8. responsible for on the gravity of the act
disobedience/
misconduct Depending on the gravity of the act, warning
to Resource or Immediate replacement of
Resource, as decided by the EESL/ CESL/
Client
If the driver/
supervisor is found
responsible for ) .
adopting illegal and During Fiontract Period (not reset every
month):
9 foul methods or
exercising any Immediate replacement of driver/ supervisor
corrupt practice in s
- ) within 2 days
collusion with any
third party or officials
at the workplace. - Signature :-
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Penalty for breach (INR)
(Number of instances will be reset every
S| Particulars Rerormance = ca'e“":::““‘“’ — Remarks
Instance
Instance Instance e —
During Contract Period (not reset every
month):
If the Service
Provider is found 1%t Instance: Termination charges @ 10% of
responsible for the total Service Charges of that month
adopting illegal and 2" Instance: Termination charges @ 25% of
foul methods or the total Service Charges of that month
10. | exercising any
corrupt practice in 3 Instance: Termination charges @ 50% of
collusion with any the total Service Charges of that month
third party or officials
at the workplace Depending on the gravity of the act,
EESL/CESL may terminate the contract
7.2. The Service Provider shall not be responsible for delays or lack of performance, resulting from acts beyond

the reasonable control of the Service Provider or its workers. Such acts shall include, but not be limited to,
acts of God, fire, strikes, material shortages, riots, acts of war, or any other conditions beyond the
reasonable control of the Service Provider. The decision of EESL/CESL regarding such events will be final
and binding on the Service Provider.

7.3. Any penalty that becomes applicable shall be deducted from the monthly payments due to the Service
Provider. EESL/CESL reserves the right to seek the replacement of any driver/supervisor/resource whose
performance is not up to the standards. The Service Provider shall comply with such written request within
1 day from the date of notifying by the EESL/CESL representative.

8. INSPECTION BY EESL/CESL

8.1. EESL/CESL reserves the right to contact past clients at any time post the awards of contract to ascertain
the originality of the client references submitted by the Service Provider. In case the originality of the client
reference cannot be ascertained, EESL/CESL reserves the right to cancel the contract and blacklist the
Service Provider from participating in any tenders of EESL/CESL in the future.

8.2. EESL/CESL will carry out random checks during the contract duration for deviation from the scope of work,
which will be penalized as per SLA.

8.3. At any time during the contract duration, EESL/CESL can carry out random checks for compliance with the
parameters provided in the SLAs and relevant penalties will apply for deviations, if any.

9. UNDERTAKING

9.1. The Service Provider shall undertake not to charge any money/fees/ deductions in whatever manner, name
or form, or take any monetary/non-monetary considerations, or make any unlawful deductions from the
compensation/salary of the drivers/supervisor engaged by it and, to be deployed at the EESL/CESL/client
locations.

9.2. The Service Provider further agrees that it will not indulge in any unethical practices and acknowledges
that any non-compliance of the aforesaid undertaking will be treated as a material breach of the Contract,
in which case the EESL/CESL shall have the right to take appropriate independent actions including
termination of the Contract.

9.3. Further, the manpower employed by the Service Provider (including the supervisors/drivers), shall also
undertake the above and if any such employed manpower is found acting against the aforementioned
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Convergence Energy Services Limited

(A Wholly Owned Subsidiary of EESL)
undertaking, the Service Provider shall be held responsible for such acts performed by its employed
manpower.

10. EVALUATION CRITERION

10.1. The offers/bids received against the Tender shall be first evaluated as per the Eligibility Conditions/Criteria
and the techno-commercial Qualifying Requirements enlisted at Clause 29 in the Section IV of this Tender.
Price bids of only those bidder(s) shall be opened who qualify against these conditions/criteria.

10.2. The price bids shall be evaluated on the basis of the bid price in Price Bid Sheet format table given at
ANNEXURE-A, and the bidder having the lowest bid price shall be designated as the lowest bidder (L-1)
and shall be further considered for award.

10.3. The electronic price bid schedule consists of two price schedules: A1 and A2. Bidder has to mandatorily
quote for schedules Al and A2, L-1 will be determined on the basis of lowest landed cost arriving from
total of schedules A1 and A2 of column G, i.e., L1 bidder will be lowest of total of (Total G1 + Total (G2 +

G3 + G4)).
11. IMPORTANT NOTE
11.1. The benefits to MSEs as mentioned in Section 2, shall be available only for Goods/Services produced &

provided by MSEs.

11.2. Bidder shall carefully go through the revised criteria for classification of MSEs as per Gazette ID Number
CG-DL-E-01062020-219680 dated: 01-06-2020 and notifications/orders issued by Ministry of MSME from
time to time.

11.3. As per answer to FAQ no. 18 circulated vide Office Memorandum F. No. 22(1)/2012-MA dated 24.10.2016
“Policy is meant for procurement of goods produced and services rendered by MSEs. However, traders are
excluded from the purview of Public Procurement Policy.”

11.4. MSEs seeking exemption and benefits should enclose an attested/self-certified copy of registration
certificate as a part of their bid in Envelope-I, giving details such as stores/services, validity (if applicable)
etc. failing which they run the risk of their bid being passed over as ineligible for the benefits applicable to
MSEs.

11.5. Bidder may refer to Notes Point (c) and (g) at Page 16 of Section-2 and shall carefully go through all the
guidelines mentioned in Section-2 and ensure fulfilment of all the requirements for seeking exemptions
and benefits applicable to MSEs.

12, RESTRICTIONS ON PROCUREMENT FROM A BIDDER OF A COUNTRY WHICH SHARES A LAND
BORDER WITH INDIA

12.1. Order No: F. No 7/10/2021-PPD(1) dated 23.02.2023 and subsequent amendment (if any) from
Department of Expenditure, Ministry of Finance, mentions that any bidder from a country which shares a
land border with India will be eligible to bid in any procurement whether of goods, services (including
consultancy services and non-consultancy services) or works (including turnkey projects) only if the bidder
is registered with the Competent Authority as specified in the order.

12.2. “Bidder from a country which shares a land border with India” for the purpose of the order means:
12.2.1. An entity incorporated, established or registered in such a country; or
12.2.2. A subsidiary of an entity incorporated, established or registered in such a country; or

12.2.3. An entity substantially controlled through entities incorporated, established or registered in such
a country; or

12.2.4. An entity whose beneficial owner is situa/ted—inéuehﬂa%ountry,slgnam

CN=DEEPAK MITTAL, SERIALMUMBER= Bd875733413307cdcclb5].B].cf4f0d|:
84lBSfleOlSI:BSdBBl(SfGlOSaeBT ST=Delhi, OID.2.5.4.17=
="Contracts,CID - 686! 0ID.2 5.4, 20=ff941fcadd1dda lebledb?
[331003b32282(9423fl((aEJCCBSEOJQIEOCEL‘M O=ENERGY EFFICIENCY SER
VICES UMITED, C=IN
User ID : deepak.mittal
Serial No : 6247A515
PB : nikhil. bhandari(Nikhil Bhandari}
Date : 20-06-2024

Section-4 18 0of'33  Hiring of Fleet Management Agency for Electric Cars



Peaoi d etoll Aladl ferfiies
m‘“m (ﬁmﬂg%ﬂwﬁﬁaﬁﬂwﬁm’-ﬂ)

Convergence Energy Services Limited
(A Wholly Owned Subsidiary of EESL)

12.2.5. An Indian (or other) agent of such an entity; or
12.2.6. A natural person who is a citizen of such a country; or

12.2.7. A consortium or join venture where any member of the consortium or join venture falls under any
of the above

12.3. The above-mentioned order shall be applicable to this tender. The bidder shall carefully go through the
above-mentioned order and ensure its eligibility in accordance of the same. Bidder should refer to above
mentioned order for clarification over definitions and clauses as applicable.

12.4. The bidder shall submit a Self-Declaration regarding “Restrictions on procurement from a Bidder of a
country which shares a land border with India” as per Attachment-13 of Section-6, Forms & Procedure.

13. DECLARATION OF LOCAL CONTENT

13.1. As per order No: P-45021/2/2017-PP (BE-II) dated: 16-Sept-2020 of Department of Promotion of Industry
and Internal Trade-

13.1.1. Only ‘Class-I Local Suppliers’ are eligible to bid in this tender.
13.1.2. Margin of purchase preference applicable to ‘Class I Local Supplier’ is 50%.
13.2. ‘Class-II Local Suppliers’ and ‘Non-Local Suppliers’ are not eligible to Bid in this Tender.

13.3. Note: Bidder shall carefully go through the above-mentioned order in order to understand the whole
process and definition of various terms (e.g. Class-I Local supplier, Local content etc) pertaining to the
said order which have also been used in this tender document. The defining percentage of Local Content
shall be as mentioned in the above-mentioned order. By participating in this tender, the bidder shall comply
with all the terms and conditions of the above-mentioned order.

13.4. Bidder shall submit a certificate stating the minimum percentage of local content as per the format given
in Attachment-14 of Section-6 of Tender Document. The certificate shall be from the statutory auditor or
cost auditor of the company (in case of companies) or from a practicing cost accountant or practicing
chartered accountant (in respect of suppliers other than companies) giving the percentage of local content.
It is mandatory to mention UDIN No in the certificate.

13.5. NOTE: False declarations will be in breach of the code of integrity under Rule 175(1)(i)(h) of the General
Financial rules for which a bidder or its successors can be debarred for up to 2 years as per Rule 151(iii)
of the General Financial rules along with such other actions as may be permissible under law.

14. APPOINTMENT OF NODAL OFFICER BY SUCCESSFUL BIDDER

14.1. For the purpose of this tender, within one week of issue of Rate Contract, the Successful Bidder needs to
provide name, address, mobile no., email addresses, designations of at least 3 Senior Nodal Officers
(Regular Employees of their organization), nominated by their top management (Director/ MD/ CEO), who
are reachable through any means of modern communication and who shall be accountable to deliver
services to EESL/CESL as per the tender.

14.2. Successful Bidder shall intimate the details of NODAL Officer, within one week of issue of LOA, who shall
be the single point contact from their side for all communications (technical as well as contractual).
EESL/CESL also shall intimate the details of Engineer-In-Charge (EIC) / Officer-In-charge (OIC) / state
representatives, who shall coordinate all the activities from the side of EESL/CESL.

14.3. Nodal Officer shall be the single point contact from their side for all communications (technical as well as
contractual), who shall coordinate all the activities from the side of EESL/CESL.

14.4. The Nodal Officer shall be responsible for interacting with EESL/CESL and all Clients of EESL and CESL, to
ensure seamless implementation of the project.
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Post award, all correspondence by successful bidder shall be addressed to:

Head (Contracts) — EESL/CESL - For all issues pertaining to clarifications w.r.t contractual terms and
conditions of the Rate Contracts in general.

Officer-In-Charge (OIC) for compliance related matters and for all other matters Engineer-In-
Charge (EIC) - All the activities pertaining to services, as per the provisions under the terms of the Rate
Contracts.

PRE-BID CONFERENCE

(No registration/fee deposition/separate invitation, etc. is required for the interested firms
for attending the Pre-bid meeting)

The official representative of the bidder may attend the Pre-bid Conference as mentioned in Summary
Sheet, which shall take place through video conferencing.

(Bidders are requested to send their queries at least 3 days before the schedule date of Pre-
bid meeting only in the prescribed format as given below on email id provided in Section-1 of
tender document: -

Table iv:

Name of Tender

Tender No.

Tender ID (in case of e-tender)

Bid Opening Date

Bidder’'s Name

Contact person from Bidder with
address, e-mail and Contact No.

Section No. - N
Description as Queries/

sr- No- Page No. Per RfP Clarification of Remarks
Para No/Clause No. the bidder
Section No.
1. Page No.

Para No/Clause No.

Section No.

Page No.
Para No/Clause No.

The purpose of the meeting shall be to clarify any issues regarding the bid process.

Record notes of the meeting including the text of the questions raised and responses given shall be
transmitted to all the bidders who were present at the meeting. Based on that, amendment can be issued
in the tender documents. The clarifications that could not be furnished during pre-bid conference shall be
separately communicated to all the bidders.

Non-attendance at the pre-bid meeting shall not be a cause for rejection of a Bidder(s).

Based on the discussion in pre-bid meeting, CESL reserves the right for modification/change in tender

Sngnature
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17. BID SECURITY/EARNEST MONEY DEPOSIT (EMD)

17.1. Amount of Bid Security: Rs. 44,00,000

17.2. The Bidder shall furnish, as part of its bid, a bid security / Earnest Money Deposit (EMD) in a separate
envelope. The bid security/EMD shall, at the bidder’s option, be in the form of a Banker’s cheque, Demand
Draft, Insurance Surety Bonds in favour of "Convergence Energy Services Limited” or a bank guarantee as
per format at Attachment-1 of Section-6. Bid security/EMD shall remain valid for a period of 45 days beyond
the original bid validity period of 180 days, i.e., 225 days from date of techno-commercial bid opening. If
there is any extension in bid validity period, then CESL may ask the bidder to extend the validity of bid
security.

17.3. The details of EMD instrument have to be submitted in relevant field/column of online module. Tenders
without Earnest Money Deposit is liable to be rejected. It should be ensured by the vendor that the original
DD/ BG is received by CESL before opening time of techno-commercial bids for verification of the details
of DD/BG given online by the vendors.

18. SECURITY DEPOSIT / CONTRACT PERFORMANCE GUARANTEE

18.1. Within Twenty Eight (28) days of the receipt of notification of award (Rate Contract) from EESL/CESL, the
successful bidder shall furnish separate Performance Security/Contract Performance Guarantee to EESL
and CESL, of value equalling 5 % of the total contract value.

18.2. Any delay in submission of Performance Security/CPG shall be deemed as accruing of financial benefit to
the successful bidder and EESL/CESL may take necessary interest penalty recovery action (interest @ SBI's
MCLR + 2 %) from the payments due to the successful bidder for the period of delay. However, this
provision does not bind CESL in any way from proceeding against the successful bidder (including forfeiture
of EMD, cancellation of the LOA/RC, etc.) for non-compliance towards non-submission of the Performance
Security/CPG.

18.3. The Performance Security/CPG must be valid to cover Period of Engagement (1 year) + three months Claim
Period. In case of any extension provided in timeline, Performance Security/CPG to be amended for the
extended time period.

18.4. Bank guarantee shall be from any Nationalized Banks/other scheduled private banks, to be from among
the list of banks given at Attachment-6 of Section-6. EESL/CESL shall at their discretion have recourse to
the said Bank Guarantee for the recovery of any or all amount due from the successful bidder in connection
with the contract including of guaranteed obligations.

18.5. Failure of the successful bidder to comply with the requirements of IFB/RfP/NIT shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Contract Performance Guarantee.

18.6. The Bank Guarantee shall be effective only when BG issuance message is transmitted by the issuing bank
through SFMS to ICICI bank include unique identifier CESL578807920 in field 7037 of the SFMS cover
message with IFSC code ICIC0000007 for CESL and BG issuance message is transmitted by the issuing
bank through SFMS to ICICI Bank include unique identifier EESL543840944 in field 7037 of the SFMS cover
messages with IFSC Code ICIC0000007 for EESL.

Table v:

For CESL: BG Advancing message —IFN 760COV / IFN 767 COV via SFMS

Field Number Particulars (To be mentioned in Row -1)
7037 CESL578807920
For EESL: BG Advancing message — FN 760COV / IFN 767COV via SFMS
Field Number Particulars (To be mentioned in Row -1)
7037 EESL543840944
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18.7. EESL/CESL encourages bidder to submit the CPG in the form of DD so as to avoid any delay in confirmation
process of banks.

19. PAYMENT TERMS
19.1. Payment for E-Cars/Drivers/Service Charges shall be paid in accordance with the issued Rate Contract(s).
19.2. Payment for the drivers/supervisors shall be paid as per the applicable statutory minimum wages, with

fixed service charge of 3.85% as per office memorandum issued by Department of Expenditure, Ministry
of Finance dated 6th January, 2023 on monthly CTC, without overtime amount.

19.3. Any overtime amount shall be reimbursed to Service Provider on actuals and as per the place of work of
the driver.
19.4. The payment shall be processed once in a month and in accordance with the rate contract & minimum

wages issued by labour laws.

19.5. Payment shall be subject to any deductions such as penalty, statutory deduction, withholding tax etc.
19.6. No advance payment shall be made to the Service Provider.
19.7. For reimbursable items invoices as per scope of work (in case applicable), Service Charge shall be

calculated on basic amount of reimbursable items without GST. Subsequently, Applicable GST shall be
charged by Service Provider on service charge amount only to EESL/CESL. GST on reimbursable items shall
be paid to Service Provider on actuals.

Table vi: Illustration/Example

S. , Basic GST Total
no. ST e amount L= Amount amount
1 Auxiliary Battery 3000 18% 540 3540

2 Wiper Blade 300 12% 36 336
3 Total (1+2) 3300 576 3876
4 Service charge @0.5% (illustrative figure) of

total basic amount (3) 16.50 18% 2.97 19.47
5 Amount Payable to Service Provider total of (3+4) 3895.47

19.8. The Service Provider, without the prior consent of EESL/CESL will not assign, transfer, pledge, hypothecate
or otherwise encumber its rights to receive payments from CESL/ EESL for any reason whatsoever.

19.9. The payments for different cost heads/components shall be released to the bidder(s), within 30 days of
receipt of the bidder's invoice at EESL/CESL office with all the requisite respective documents signed and
stamped by EESL/CESL's corporate/state representative.

19.10. Power to withhold: Not withstanding anything contained in the payment schedule mentioned below, if in
the opinion of the EESL/CESL, any work done or supply made or service rendered by bidder(s) is deficient
in any manner in comparison to the prescribed standards, EESL/CESL shall be at liberty to withhold a
reasonable portion of the payments due to the bidder(s), till such work/ supply/ service is made conforming
to the prescribed standards. These powers to withhold payments shall be without prejudice to any other

power/ right of the EESL/CESL under this contract.

19.11. The release of payments shall be progressive and performance/ output-based as per the given Payment
Schedule, where the payments shall be made for measured deliverables and outputs on acceptance by

EESL/CESL.
19.12. If any excess payment has been made by EESL/CESL due to difference in quoted price in proposal and
Service Provider’s invoice, EESL/CESL may without prejudice to its rights recover such amounts by other
means after notifying the bidder(s) or deduct such excess payment from any payment subsequently falling
due to the bidder(s).
19.13. At the time of payment of bills, the income tax, if any, shall be deducted at source as per Government
rl‘”es and gl‘“de“nes as may be prevalllng at the 1me Of payme -0 glgr;a[urECN DEEPAK MITTAL, SERIALNUMBER= Bd875733413307cdcclb5].B].cf4f0d|:
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19.14. The Service Provider shall provide the following documents at the time of invoicing:

19.14.1. Copy of monthly log-sheets signed by authorized representatives of the EESL/CESL/Client for
each E-Car, during the preceding month

19.14.2. All documents to be duly certified by the EESL/CESL representative, and by the End User/Client
Representative

19.15. The Service Provider has to pay the salary/wages to their employees as per the notifications issued by the
respective offices of Labour Commissioners and deposit of any applicable statutory compliances such as
ESI Act, PF Act, HRA, Bonus, LWF, Professional Tax, etc., as applicable (as on date and revised from time
to time).

19.16. The Service Provider will be responsible for making the payment directly to the supplied manpower by 7th
of every month. The Service Provider also has to issue wage slips to the workers before wages
disbursement. It is mandatory that the salary has to be made in Bank Account (e-transfer mode) of the
concerned employees by the Service Provider. Payment to the drivers/supervisors by the Service Provider
shall be made through bank transfer only, in no circumstance cash payment shall be made.

19.17. The payment(s) shall be made to the Service Provider are subject to deduction of tax(s) cess leviable by
any Government as per rules from time to time. The bill must be submitted in duplicate.

19.18. The Service Provider shall furnish a copy deposit of any applicable statutory compliances such as ESI Act,
PF Act, HRA, Bonus, LWF, Professional Tax, etc., as applicable, with next bill/periodically due, failing which
amount as deemed fit by EESL/CESL shall withhold in the next subsequent bill.

19.19. It may be ensured that the PDF copy of ECR (Electronic Challan-cum-Receipt), along with a copy of the
Paid-in-Challan are submitted as documentary proof of having deposited all applicable statutory
compliances such as ESI Act, PF Act, HRA, Bonus, LWF, Professional Tax, etc., as applicable

19.20. The Service Provider shall pay the applicable Bonus (as per rules) to the workers through their bank
accounts (e-transfer mode) and submit the bill along with the documentary proof showing the details such
as (i) Names of workers, (ii) Period for which Bonus is paid and (iii) Amount of Bonus paid to each of them,
at least 5 days before Diwali or as instructed by EESL/CESL. EESL/CESL shall reimburse the applicable
Bonus paid by the Service Provider, along with applicable service charge of 3.85%.

19.21. The Service Provider need to maintain separate records for establishments of EESL/CESL and need to file
separate challans and returns towards ESI, EPF, LWF, etc. for the employees engaged at EESL/CESL, and
subsequently raise the bill of reimbursement which will be verified on the basis of actual amount disbursed
and attendance etc. Service Provider has to also submit records in respect of deposit of any applicable
statutory compliances such as ESI Act, PF Act, HRA, Bonus, LWF, Professional Tax, etc., as applicable.

19.22. Service Provider has to comply with all provisions of various acts applicable on contract labour such as PF,
ESI, Income Tax, Service Tax or any other extra taxes levied by the Government etc.

19.23. In case of disputes for non-payment of wages to the workers or any other disputes, the payment due to
the Service Provider can be withheld by EESL/CESL, till settlement of the disputes or on the orders of the

court of law.
20. PRICE BASIS
20.1. The prices/rates to be quoted by the Bidder sha /bé basis bel c S e = DEEPAK MITTAL, SERIALNUMBER= ~80875733413307cdcc 16 181cM4100E
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S.
No.

Description of Work

Remarks

Manpower Outsourcing Fees per month for per
driver/supervisor remuneration/wages including PF
ESI, Bonus, LWF, P. Tax, etc. (excluding Overtime
and applicable ESI on Overtime), excluding GST, as
per scope of work or as applicable

To be reimbursed on actuals, along with fixed
service charge of 3.85%

Service charges per month for reimbursable items
for which actual verified bills (on total invoice
value) to be submitted (such as overtime amount
and applicable ESI on overtime, parking, puncture,
fastag/toll, RTO expenses, etc.), excluding GST, as
per scope of work or as applicable

To be reimbursed on actuals, along with service
charge as quoted in Table A1: S. No. 1 of Price Bid

Charges towards provision of Uniform to Manpower
once in year, with Service Charge

To be paid one-time, as per quoted rate in Table
A2: S. No. 2 of Price Bid

Charges towards provision of Tissue paper, Duster
and Perfume per month, with Service Charge

To be paid on monthly basis, as per quoted rate in
Table A2: S. No. 3 of Price Bid

Premium towards Employee Compensation

To be paid on monthly basis, as per quoted rate in
Table A2: S. No. 4 of Price Bid without service

Insurance Policy, without Service Charge

charge as quoted in Table A1: S. No. 1 of Price Bid

20.2. Prices once quoted shall remain firm, and not be subject to any escalation till completion/execution of the

contractual assignments/work and till the contract’s validity’s extension, if any.

20.3. The currency of the Bid shall be in Percentage (%) for Table Al: S. No. 1 and INR (Indian Rupees) for

Table A2: S. No. 2, 3 and 4.

20.4. The basis of few figures/values in the Price Bid and methodology to calculate Total Contract Price are as

given in attached Annexure-C.

21. ADJUDICATOR

Adjudicator under the contract shall be appointed by the Appointing Authority i.e. MD/CEO (EESL/CESL).
If the successful bidder does not accept the Adjudicator proposed by EESL/CESL, it should so state in its
bid form and make a counter proposal of an adjudicator. If on the day the contract agreement is signed,
EESL/CESL and Service Provider have not agreed on the appointment of adjudicator, the adjudicator shall
be appointed, at the request of either party, by the appointing authority specified.

22, ACTION BY EESL/CESL IF L1 BACKS OUT

22.1. After opening of price bid, if L1 bidder backs out, the bidder will be put on holiday list of EESL/CESL for a

period of one year. During this tenure, the bidder will be barred from participation in EESL/CESL tendering
process. However, bidder has to continue the unexecuted work of the other prevailing work if any under
the current running contracts. Simultaneously, the EMD submitted by such bidder against the subject
tender will be forfeited. If bidder is exempted from submission of EMD, then the EMD amount will be
adjusted from the payments due to the contractor against other running contracts. If there is no running
contract of the bidder/ no payment dues of the bidder, then EESL/CESL reserves the right to take any legal
remedy as deemed fit to recover the penalty equivalent to EMD amount through legal means.

23. ARBITRATION
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23.1. Arbitration shall be carried out as per Arbitration and Conciliation Act 1996 and its subsequent
amendments. The Contract shall be governed by and interpreted in accordance with the laws in force in
India. The courts of DELHI shall have exclusive jurisdiction in all matters arising under the contract. The
circular No. F 1/2/2024-PPD dated: 03.06.2024 issued by Department of Expenditure, Ministry of Finance,
Gol will also be followed.

24. COMPLETION TIME

24.1. Entire material/services to be delivered and jobs to be completed within the timelines/delivery schedule.
Contract shall be valid for 1 year from date of Letter of Awards (LoAs) / Rate Contracts (RCs) or effective
date mentioned in the LoA/RC i.e. the period of engagement of the Service Provider would be for a period
of 1 (one) year.

24.2. The Rate Contracts may be renewed for another 1 (one) year (or part of), on the same terms and
conditions, subject to satisfactory performance by the Service Provider, at the sole discretion of EESL/CESL.
The decision of EESL/CESL shall be final in this regard.

25. OPTION QUANTITY

25.1. Since this is a Rate Contract, EESL/CESL reserves the right not to take delivery of goods/services wholly
or partly.

25.2. EESL/CESL reserves the right, but without any obligation to do so, to increase the quantity up to 25%.

25.3. EESL/CESL shall have power to make any alterations/ additions to or substitutions for the original scope of
work and instructions that may appear to EESL/CESL to be necessary during the contract. For that purpose
or if for any other reason it shall in EESL/CESL opinion be desirable, EESL/CESL shall have power to order
the Service Provider to do any or all of the following:

25.3.1. Increase or decrease the quantity of any work included in the contract.

25.3.2. Delete any such work.

25.3.3. Change the character or quantity or kind of any such work.

25.3.4. Execute additional work of any kind necessary for the completion of the works and

25.3.5. Change in any specified sequence, method of timing of the work. The Service Provider shall be
bound to carry out the work in accordance with any instructions in this connection which may be
given in writing by EESL/CESL and shall not on any way vitiate or invalidate the contract.

25.3.6. That the Service Provider shall ensure that their staff supplied for service in CESL/EESL/Client
premises shall be available during their duty hours, as per the roster and they shall not leave
their place of duty without authorization.

25.3.7. That the CESL/EESL/Client authorities shall have the right to seek replacement of any staff of the
Service Provider by any other suitable person in case the staff is not discharging its services
properly. The decision of CESL/EESL/Client shall be final and the Service Provider shall comply
with the same at the earliest.

26. TERMINATION OF THE CONTRACT

26.1. If the Service Provider stops the works for more than 3 days continuously, then the EESL/CESL has the
power to terminate the Contract without giving any notice whatever may be the reason. In this case the
Service Provider has no power to claim compensation and their Performance Security / CPG will be forfeited.
EESL/CESL has the authority to complete the remaining works through other agencies. Decision of
EESL/CESL in this regard shall be final.
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26.2. EESL/CESL has the authority to terminate the contract without specifying any reasons thereof, without any
compensation at any time during the currency of the contract. However, one month notice will be given
prior to cancellation.

26.3. The Service Provider has no right to withdraw or leave the contract in mid-way before expiry of the term
of the specified valid tenure of the contract.

26.4. If the Service Provider repeatedly violates the terms and conditions of the contract or fails to supply
required number of driver despite EESL/CESL having served the Service Provider proper notices, the
contract shall be liable to be terminated and security so deposited shall be forfeited.

27. ADHERENCE TO SPECIFICATIONS

27.1. Subsequent to issuance of LoA/RC, if it is found that the goods/services supplied are not in accordance
with our requirement or not satisfactory owing to any reason of which we shall be the sole judge, we shall
be entitled to reject the goods/services, cancel the contract and procure our requirement from the open
market / other sources and recover the loss, if any, from the Service Provider reserving to ourselves the
right to forfeit the security deposit, furnished by the Service Provider against the contract.

27.2. We reserve the right to accept or reject any quotation in full or in part without assigning any reason thereof.
We also reserve the right to split and place order on more than one bidder.

27.3. The bidder(s) should not have been black listed by Central/ State Government or Public Sector
Undertakings. A self-declaration by the bidder should be provided to CESL. If at any stage of tendering
process or during the currency of the contract, any suppression / falsification of such information is brought
to the knowledge, EESL/CESL shall have the right to reject the proposal or terminate the contract, as the
case may be, without any compensation to the tenderer & forfeiture of bid security/EMD/CPG.

28. COST OF TENDER/BIDDING DOCUMENTS / TENDER FEE

28.1. Interested bidder(s) may view the tender documents at https://cesl.eproc.in or could be viewed after
following the link of ‘e-Tendering’ on CESL home page, i.e. https://www.convergence.co.in/tender from
where the registered vendors [registration process is explained at CESL home page in "E-
tendering” section] with CESL will be able to download the tender documents and submit their bids
online.

28.2. The cost of tender documents is mentioned in Section-1 - (Non-refundable and Non Adjustable) which
shall be payable in the form of DD/Pay order or Banker’s Cheque in favour of Convergence Energy Services
Limited issued by any scheduled/nationalized bank payable in New Delhi (under this option the details of
Demand Draft DD No. & Date, amount, bankers name etc. has to be submitted in relevant field/column of
online module). Tenders without this cost are liable to be rejected. It should be ensured by the vendor that
the original DD is received by CESL before opening time of techno-commercial bids for verification of the
details of DD given online by the vendors.

28.3. The tender submission, tender closing and opening will be done electronically and online.

28.4. CESL shall not be responsible for any delay, loss or non-receipt of Tender Document Cost sent by
post/courier. The instrument should reach in original to CESL office before the Bid Opening date. Bids not
accompanied with the requisite tender document cost may not be opened.

29. ELIGIBILITY AND QUALIFYING REQUIREMENTS

29.1. Apart from the criteria given below, past performance of bidder(s) with EESL/CESL, i.e., related to quality,
supply, performance, etc. shall be taken into consideration by CESL during bid evaluation.

29.2. CESL reserves the right to independently verify the authenticity of the documents submitted/claims made
by the bidder(s), and may also ask for presenting the_QtlngaJ_Cpr of the submitted document(s). Further,
S:Ii]ﬁgrlbggls%glgz}glé{\lllgrfg\llaSSERI?Lgl#ll\ﬂBER Bd875733413307cdcclb5].B].cf4f0d|:
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on such verification, if it is found that the bidder(s) has made false claims, submitted forged documents,
etc., the bid shall be liable for outright rejection, notwithstanding other rights available under the tendered
Terms and Conditions for taking actions against the bidder(s), as deemed fit by CESL.

29.3. The eligibility criteria are mentioned in table below.
Table ix:
NS(;. Eligibility Criteria Documents to be ts::r;l;:::c::or Compliance by
Bidder should be a Single Entity means a limited
company (as defined in the Companies Act, 1956 |Copy of certificate of incorporation/ Memorandum of
and any amendment thereof) Association/Article of Association
OR OR
A registered partnership firm (registered under . .
section 59 of the Partnership Act, 1932 and any |A registered Partnership Deed
amendment thereof) OR
1. OR. . L . o LLP registration certificate issued by registrar of
A limited liability partnership (under the Limited Companies
Liability Partnership Act, 2008 and any
amendment thereof) OR
OR In Case of Proprietor, GST Registration and PAN Card
Proprietorship firm copies are to be submitted.
(Consortium/JV is not allowed in the
tender)
PPP MII guidelines issued by Govt. of India The Bidder shall give a self-certification in its bid in
shall be applicable for this tender. the enclosed format, indicating the percentage of
Local Content and certifying that the item offered
Only Class-I Local Suppliers with minimum meets the Local Content requirement for ‘Class-1
local content of 50% are eligible to bid in this Local Supplier’ and shall give details of the
tender in conformance with the order location(s) at which value addition is made.
for “Public Procurement (Preference to make in
2. India), Order 2017 - Revision; regarding” vide Further, in case of tenders above Rs. 10 Cr, the
Order ref no. P-45021/2/2017-PP (BE) issued ‘Class-I Local Supplier’ shall provide a certificate
by DPIIT, Min. of Commerce & Industry, Gol from statutory auditor or cost auditor of the
dated 16.09.2020 company (in the case of companies) or from a
practicing cost accountant or practicing chartered
NOTE: - Only Class-I Local suppliers as defined accountant (in respect of suppliers other than
in the above tender are eligible to take part in companies) giving the percentage of Local Content
this bidding process. as per the format in this RfP Documents.
Pursuant to Order No. F. No 7/10/2021-PPD(1)
dated 23.02.2023 from Department of
Expenditure, Ministry of Finance, Gol, the
Bidder should be either of the following:
- Not from a country which shares a land
border with India
3 OR Bidder to submit a Declaration as per the format
' enclosed in this RfP Document.
- From a country which shares a land border
with India and registered with Competent
Authority in accordance with order mentioned
above.
The definition of “Bidder” from a country which
shares a land border with India shall be as in the
above-mentioned order. Further, all the // h g:;gg;g?;mcm DEEPAK MITTAL SERIALNUMBER —8d875733413p07cdcc1bs 1 81cfafodt
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S.
No.

Eligibility Criteria

Documents to be Submitted for Compliance by

the Bidders

guidelines mentioned in this above order shall be
applicable to this Tender. Bidder shall carefully
go through the same and ensure its eligibility as
per the said order.

Not to be blacklisted by Central/State/UT
Government or any Public sector entities for the
tender item/work

Bidder to submit Self Declaration on Company’s
Letter Head as per relevant Attachment of the RfP

Document.

In case any Bidder is blacklisted/debarred by any

regulatory/ statutory body/ Central/State/UT

Government or any Public sector entities, then such

Bidder is required to submit following details:

i. Date and validity of blacklisting/debarment;

ii. Name of regulatory/ statutory body/

Central/State/UT Government or Public sector

entities who has issued such blacklisting/
debarment;
iii. Reason for blacklisting/debarment;

iv. Letter/Notification of blacklisting/ debarment.

Based on aforesaid details provided by the Bidders,
CESL shall analyse and decide the case in line with
applicable guidelines/notification of Government of

India / CESL.

Qualifying Requirements

Qualification of bidder will be based on meeting the minimum pass/fail criteria specified below regarding the Bidder’s
Technical Experience and Financial QR, as demonstrated by the Bidder’s responses in its Bid.

Subcontractors’ technical experience and financial resources shall not be taken into account in determining the
Bidder’s compliance with the qualifying criteria. The bid can be submitted by an individual firm only (i.e.,
Sole bidder). Consortium/JV not allowed.

75733413307Cd:clb5lBlcf4f0dI:

Table x:
S. Qualifying Requirements Documents to be Submitted for
No. ying Req Compliance by the Bidders
1. Technical Experience
1.1 Bidder should have successfully executed /| Documentary evidence shall be furnished
completed ‘Similar work’ in the last 3 years (ending | along with the bid. Documentary evidence
month of March prior to the bid opening) in | should be submitted in the form of copies of
Central/State Government/ PSUs/ Nationalized | rglevant work orders/ contract agreements/
Banks purchase orders/LOAs/LOIs along with copies
) of any document in respect of satisfactory
e Single Work Order valued not less than Rs. execution/ completion of each of those
17.60 purchase orders/ work orders/contract
agreements/LOAs/LOIs such as
OR
(i) Successful* completion certificate/s
e Two Work Orders each valued not less than Rs.
11.00 Crores (OR)
OR (i) any other documentary evidences that
can substantiate the successful
e Three Work Orders each valued not less than execution of each of the purchase
Rs. 8.80 Crores - ignature.
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S. o P A S e Documents to be Submitted for

No. Compliance by the Bidders
orders/ work orders/ contract
agreements/LOAs/LOIs submitted.

Similar type of Work shall be considered such as \york orders along with its evidence for
fleet management, operations of 4-wheeler cars, or

] successful completion / execution in Central/
manpower management of drivers.

State Government/ PSUs/ Nationalized Banks
shall only be considered for evaluation.

*Successful means certificate issued by
the client without any adverse remarks.

2. Financial QR:
2.1 Bidders should have an Average Annual Turnover Duly authorized copies of audited financials for
(ATO) during the last 3 Financial Years of at least: |preceding last three Financial Years are to be
submitted by the bidder.

INR 6.60 Crores

IATO means revenue from operations.

The annual turnover of any bidder will
include realisation out of sales of Goods
land Services but exclude any tax levied
(direct or indirect) by any enactment of
the Government of India.

2.2 The net worth of the bidder in immediate last Duly authorized copies of audited financials for
financial year should not be negative and should |preceding last three Financial Years are to be
not have been eroded more than 30% in the last |[submitted by bidder.

three years, ending on the 31t March 2023.

Additionally, in case of Partnership/ Proprietorship,
Net worth may be considered negative in case
closing capital of immediately preceding year is less
than average closing capital of previous 3 financial
years including immediate preceding year.

A. Notes to the QR:

S.
No.

Parameters

Financial QR:

The Bidder shall also furnish documentary evidence/ declaration regarding financial re-
structuring of the company, if any. If the opening of the bids or the ascertainment of
qualification is carried out after 30" September, the bidder shall be required to submit
the complete annual reports together with Audited statement of accounts of the company
for the immediately preceding Financial Year except in cases where the Board of the
Company/ Registrar of Companies has granted extension of time for finalization of
1 accounts, for which the bidder has to submit requisite documentary evidence. In case of
) Bidder’s failure to submit the same along with the Bid or subsequently pursuant to
Clarification, the Bid shall be rejected.

In case of proprietorship/ partnership (as applicable as per sl.no-1 of Eligibility Criteria), ITR along
with management signed accounts to be submitted, if audit is not required.

In case of Proprietor / Partnership firm, where auditing of Balance Sheet is not required, the date
of ITR (if extended) to be considered. Proof of extension from the Income Tax Department to be
submitted by the bidder.

For Start-up firms as per Gazette Notifications dated: 17-Feb-2016, G.S.R. 180 (E) and MSEs,
2. relaxation will be given in this tender as per Clause No. 2.4 of Section-2 of this tender.
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(A Wholly Owned Subsidiary of EESL)

Parameters

In case of holding company: - The holding subsidiary relationship should be in existence for at
least one year as on the originally scheduled date of submission of the bids as per NIT.

e "“In case bidder is not able to furnish its audited financial statements on standalone entity
basis, the unaudited unconsolidated financial statements of the bidder can be considered
acceptable provided the bidder furnishes the following further documents on substantiation
of its qualification:

e Copies of the unaudited unconsolidated financial statements of the Bidder along with copies
of the audited consolidated financial statements of the Holding Company with a letter of
undertaking from holding company supported by Board pledging unconditional and financial
support. Irrevocable in the format enclosed in Attachemnt-9 of Section-6, Forms &
Procedures.

e A certificate from the CEO/CFO of the holding company, stating that the unaudited
consolidated financial statements form part of the Consolidated Annual Report of the
Company.

e In case a bidder does not satisfy the financial criteria, the holding company would be

required to meet the stipulated turn over requirements, provided that the net worth of such
3. holding company as on the last day of the preceding financial year is at least equal to or
more than the paid-up share capital of the holding company. In such an event, the bidder
would be required to furnish along with its bid, a letter of Undertaking from the holding
company, supported by the Board Resolution, as per the format enclosed in the bid
documents (Attachemnt-9 of Section-6, Forms & Procedures), pledging unconditional and
irrevocable financial support for the execution of the Contract by the bidders in case of
award.

e In case the Bidder meets the requirement of Net worth based on the strength of its
Subsidiary(ies) and/or Holding Company and/or Subsidiaries of its Holding Companies
wherever applicable, the Net worth of the Bidder and its Subsidiary(ies) and/or Holding
Company and/or Subsidiary(ies) of the Holding Company, in combined manner should not
be less than 100% of their total paid up share capital. However individually, their Net worth
should not be less than 75% of their respective paid-up share capitals.”

e The supporting documents in support of the above Qualification Requirement should be
submitted along with tender document, otherwise Techno-commercial offer submitted by
the bidder is liable to be considered as non-responsive.

e All the required documents must be properly annexed and submitted as mentioned above
with necessary details in brief
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Convergence Energy Services Limited
(A Wholly Owned Subsidiary of EESL)

PRICE BID SHEET FORMAT

(Produced here for illustration purposes only; to be filled-up ONLINE)
A1l: Price Schedule for Services to Be Offered in PAN India

ANNEXURE-A

Table Al: Service charge per month
Estimated Estimated
Quantity Quantity Per Unit Base
- . Total Contract
S. Description of Work (Amount/ (Amount/ Unit in which rate/perc_:enta Value exclusive
No. numbers/ man | numbers/ man to be quoted ge exclusive of of GST (in Rs.)
months) for months) for GST (in Rs.) :
Rate Contract Rate Contract
A B C D E F G=DXF
Service charges per month for reimbursable items for
which actual verified bills (on total invoice value) to be
1 submitted (such as overtime amount and applicable Amount 33,63,54,100 Percentage D1*F1
ESI on overtime, parking, puncture, fastag/toll, RTO
expenses, etc.), excluding GST
TOTAL (G1)
Table A2: Related service and consumable charges
Estimated Estimated
Quantity Quantity Per Unit Base
S. Description of Work (Amount/ (Amount/ Unit in which rate/percenta Jac:tla; g:;tl:;f,te
No. P numbers/ man | numbers/ man to be quoted ge exclusive of of GST (in Rs.)
months) for months) for GST (in Rs.) .
Rate Contract Rate Contract
B C D E F G=DXF
2 One-Time Uniform Charges, with Service Charge Nos. of Drivers 384 Rupees D2*F2
Per Month Charges towards provision of Tissue paper, _ %
3 Duster and Perfume, with Service Charge Man-Months 5112 Rupees D3*F3
4 Monthly Prem.lum tqwards Employee Compensation Man-Months 6252 Rupees D4*F4
Insurance Policy, without Service Charge
TOTAL (G2 + G3 + G4)
/’r \\ S|gna[urECN DEEPAK MITTAL, SERIALNUMBER= 8d875733413307cdcclb5lBchdel:
e4lBSfleOleBSdBBl(SfﬁlOSaeB? ST=Delhi, 01D.2.5.4.17=
="Contracts,C 1D.2.5.4.20= ffgalf addlddaleblbzdtﬂi
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Convergence Energy Services Limited
(A Wholly Owned Subsidiary of EESL)

CONVERGENC: P ubibssrlai

Notes applicable to Annexure-A:

The electronic price bid schedule consists of two price schedules: Al and A2. Bidder has to
mandatorily quote for schedules A1 and A2.

L-1 will be determined on the basis of lowest landed cost arriving from total of schedules A1 and A2
of column G, i.e., L1 bidder will be lowest of total of (Total G1 + Total (G2 + G3 + G4)).

The electronic price bid shall have different “terminology and estimated

uantity (amount/numbers/man-months) for Rate Contract”. However
the actual wording and numbers shall be as per this Corrigendum and the
“Per Unit Base rate ercentage” quoted by the Bidders shall be

multiplied by the actual numbers provided in this Corrigendum, for
deriving the L1 bidder.

Prices once quoted shall remain firm and shall not be subject to any escalation till
completion/execution of the contractual assignments/work and till the contract’s validity’s extension,
if any.

The Service Provider shall need to be mandatorily registered with the GST for the Rate Contract
items (services, where applicable), and furnish photocopy of their GST registration certificate(s) and
PAN along with each Tax invoice. The bidder shall submit PAN and GST number in support of claim
of GST. GST shall be paid extra at applicable rate. The-above prices are exclusive only of GST.
Successful bidder mandatorily registered himself under GST act.

Deposit of all statutory taxes, duties, levies, etc. to government authorities shall be the sole
responsibility of the and the Service Provider shall indemnify EESL/CESL for any tax
claims/problems, etc. with the statutory authority/Government or State authorities.

Income tax, TDS, etc. will be deducted at source by EESL/CESL as per government policies.

Benefit of any reduction in taxes & duties during the execution of contract shall be passed on to
EESL/CESL by the bidder(s).

Bidders shall quote for the complete requirement of Services specified under the Contract on a single
responsibility basis, failing which such Bids will not be considered for evaluation and will not be
considered for award.

. Further, the bidder(s) must make sure that any compliances, to be ensured by EESL/CESL are
communicated to EESL/CESL by the bidder(s) and if required, EESL/CESL may take assistance from
the bidder(s) to execute such compliance(s) and the bidder(s) shall be reimbursed the statutory fee
only, for performing compliance(s) on behalf of EESL/CESL applicable on EESL/CESL.

. CESL have the rights to accept or reject any bid or part without assigning any reason.
. I/We have read all the terms and conditions of the Tender/IFB/NIT and the Annexure(s) thereto and
agree to accept and abide by the same in total. The above quotation has been prepared after

considering all the terms and conditions of the Tender/IFB/NIT.

(SEAL)

Name

In the capacity of

Signed

Duly authorized to sign the Bid for and on behalf of
Date
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energy. simplified Convergence Energy Services Limited
(A Wholly Owned Subsidiary of EESL)

ANNEXURE-B

The Minimum Wages Act, 1948

The Payment of Wages Act, 1936

The Payment of Bonus Act, 1965

The Equal Remuneration Act, 1976

The Trade Unions Act, 1926

The Industrial Employment (Standing Orders) Act, 1946

The Industrial Disputes Act, 1947

The Weekly Holidays Act, 1942

The Factories Act, 1948

The Plantation Labour Act, 1951

The Mines Act, 1952

The Building and Other Constructions Workers’ (Regulation of Employment and Conditions of Service)
Act, 1996

The Motor Transport Workers Act, 1961

The Beedi and Cigar Workers (Conditions of Employment) Act, 1966

The Contract Labour (Regulation and Abolition) Act, 1970

The Bonded Labour System (Abolition) Act, 1976

The Sales Promotion Employees (Conditions of Service) Act, 1976

The Inter-State Migrant Workmen (Regulation of Employment and Conditions of Service) Act, 1979
The Cine Workers and Cinema Theatre Workers (Regulation of Employment) Act, 1981

The Dock Workers (Safety, Health and Welfare) Act, 1986

The Child Labour (Prohibition and Regulation) Act, 1986

The Working Journalists and Other Newspapers Employees (Conditions of Service) and Miscellaneous
Provisions Act, 1955

The Working Journalists (Fixation of rates of Wages) Act, 1958

The Employees’ Compensation Act, 1923

The Employees’ Provident Funds and Miscellaneous Provisions Act, 1952

The Employees’ State Insurance Act, 1948

The Maternity Benefit Act, 1961

The Payment of Gratuity Act, 1972

The Unorganized Workers’ Social Security Act, 2008

The Building and Other Construction Workers Cess Act, 1996

The Mica Mines Labour Welfare Fund Act, 1946

The Cine Workers Welfare (Cess) Act, 1981

The Cine Workers Welfare Fund Act, 1981

The Limestone and Dolomite Mines Labour Welfare Fund Act, 1972

The Iron Ore Mines, Manganese Ore Mines and Chrome Ore Mines Labour Welfare (Cess) Act, 1976
The Iron Ore Mines, Manganese Ore Mines and Chrome Ore Mines Labour Welfare Fund Act, 1976
The Beedi Workers Welfare Cess Act, 1976

The Beedi Workers Welfare Fund Act, 1976

The Labour Laws (Exemption from Furnishing Returns and Maintaining Registers by Certain
Establishments) Act, 1988

The Employment Exchange (Compulsory Notification of Vacancies) Act, 1959

Signature :
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ANNEXURE-C

Sum of Effective Month Sum of Effective Months from 1st July 2024 to 30th June 2025 ESTIMATE OF BASIC SALARY ESTIMATE OF OVERTIME CHARGES
Maiden
. Maiden | Overtime
Row Labels CESL CESL EESL EESL Internal Median CESL CESL EESL EESL Internal | Overtime| Hours CESL CESL EESL EESL Internal
Internal Salary Internal . Internal
Rate Oct'23 to
Dec'23
Bihar 12| X16,797 20 20 20 %2,01,565 %131 55 20 20 20 86,213
Central 180 285 228,923| 52,06,226 X0| <82,45,120 20 %239 55 | 223,66,533 20| <37,47,887 20
Delhi 252 132 2449 744| X24,523| <61,79,868| X32,37,074| X6,00,63,246| X1,82,45,324 %213 55 | £29,54,675| X15,47,687| X2,87,17,016| <87,23,326
Gujarat 120 12| %15,991 20 0| <19,18,952 %1,91,895 2129 55 20 20 %8,53,504 % 85,350
Jharkhand 396 36 17,280 20 0| <68,42,744 %6,22,068 X124 55 20 20| <27,08,452 X2,46,223
Kerala 12| %18,155 20 20 20 %2,17,854 2139 55 20 20 20 291,799
Maharashtra 12| 16,645 <0 <0 X0 X1,99,738 X157 55 <0 X0 <0 X1,03,455
Tripura 60 % 15,789 20 20 %9,47,333 20 %121 55 20 20 %3,99,164 20
West Bengal 240 % 15,208 20 X0| <36,49,883 20 %119 55 20 20| <15,70,447 20
Grand Total 432 132 3550 828 %1,13,86,094| X32,37,074| X8,16,67,278( X1,96,78,444 %53,21,208| %15,47,687| X3,79,96,470| < 93,36,365
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ANNEXURE-C


. No. Client Name EESL/CESL State/City ca;::::f / Car No. Derlaotyer::nt Ag;:fir::nt Agreel;na::t End Applicable Wages Effective Month
1 CTMC Lok Sabha CESL Delhi Nexon DL9GD8856 19-Jan-23 5 19-Jan-28 Delhi 12
2 CTMC Lok Sabha CESL Delhi Nexon DL9GD8861 19-Jan-23 5 19-Jan-28 Delhi 12
3 CTMC Lok Sabha CESL Delhi Nexon DL9GD8862 19-Jan-23 5 19-Jan-28 Delhi 12
4 CTMC Lok Sabha CESL Delhi Nexon DL9GD8881 19-Jan-23 5 19-Jan-28 Delhi 12
5 CTMC Lok Sabha CESL Delhi Nexon DL9GD8891 19-Jan-23 5 19-Jan-28 Delhi 12
6 Department of Investment and Public Asset Management CESL Delhi Nexon DL10GD9310 28-Aug-23 5 28-Aug-28 Delhi 12
7 Department of Investment and Public Asset Management CESL Delhi Nexon DL10GD9341 28-Aug-23 5 28-Aug-28 Delhi 12
8 Department of Investment and Public Asset Management CESL Delhi Nexon DL10GD9343 28-Aug-23 5 28-Aug-28 Delhi 12
9 Department of Investment and Public Asset Management CESL Delhi Nexon DL10GD9368 28-Aug-23 5 28-Aug-28 Delhi 12
10 Department of Investment and Public Asset Management CESL Delhi Tigor DL10GD9302 28-Aug-23 5 28-Aug-28 Delhi 12
11 Department of Investment and Public Asset Management CESL Delhi Tigor DL10GD9465 28-Aug-23 5 28-Aug-28 Delhi 12
12 Department of Investment and Public Asset Management CESL Delhi Tigor DL10GD9470 28-Aug-23 5 28-Aug-28 Delhi 12
13 Department of Investment and Public Asset Management CESL Delhi Tigor DL10GD9490 28-Aug-23 5 28-Aug-28 Delhi 12
14 Northern Regional Power Committee CESL Delhi Nexon DL10GD8582 21-Jul-23 5 21-Jul-28 Delhi 12
15 Power Foundation of India CESL Delhi Nexon DL10GD8143 5-Jul-23 5 05-Jul-28 Delhi 12
16 Power Foundation of India CESL Delhi Nexon DL10GD8152 5-Jul-23 5 05-Jul-28 Delhi 12
17 Power Foundation of India CESL Delhi Tigor DL10GD8164 5-Jul-23 5 05-Jul-28 Delhi 12
18 Power Foundation of India CESL Delhi Tigor DL10GD8192 5-Jul-23 5 05-Jul-28 Delhi 12
19 Power Grid Corporation of India Limited CESL Delhi Nexon DL9GD7614 14-Nov-22 5 14-Nov-27 Central 12
20 Power Grid Corporation of India Limited CESL Delhi Nexon DL9GD7623 15-Nov-22 5 15-Nov-27 Central 12
21 Power Grid Corporation of India Limited CESL Delhi Nexon DL9GD7644 15-Nov-22 5 15-Nov-27 Central 12
22 Power Grid Corporation of India Limited CESL Delhi Nexon DL9GD7662 15-Nov-22 5 15-Nov-27 Central 12
23 Power Grid Corporation of India Limited CESL Delhi Nexon DL9GD7667 14-Nov-22 5 14-Nov-27 Central 12
24 Power Grid Corporation of India Limited CESL Delhi Nexon DL9GD7682 15-Nov-22 5 15-Nov-27 Central 12
25 Power Grid Corporation of India Limited (Gurugram) CESL Haryana Nexon DL9GD7336 1-Nov-22 5 01-Nov-27 Central 12
26 Power Grid Corporation of India Limited (Gurugram) CESL Haryana Nexon DL9GD7341 1-Nov-22 5 01-Nov-27 Central 12
27 Power Grid Corporation of India Limited (Gurugram) CESL Haryana Nexon DL9GD7354 1-Nov-22 5 01-Nov-27 Central 12
28 Power Grid Corporation of India Limited (Manesar) CESL Haryana Nexon DL9GD7932 16-Dec-22 5 16-Dec-27 Central 12
29 Power Grid Corporation of India Limited (Manesar) CESL Haryana Nexon DL9GD7939 16-Dec-22 5 16-Dec-27 Central 12
30 Power Grid Corporation of India Limited (Manesar) CESL Haryana Nexon DL9GD7948 16-Dec-22 5 16-Dec-27 Central 12
31 Power Grid Corporation of India Limited (Manesar) CESL Haryana Nexon DL9GD7994 16-Dec-22 5 16-Dec-27 Central 12
32 Power Grid Corporation of India Limited (Manesar) CESL Haryana Nexon DL9GD9524 14-Mar-23 5 14-Mar-28 Delhi 12
33 Power Grid Corporation of India Limited (Manesar) CESL Haryana Nexon 16-Dec-22 5 16-Dec-27 Central 12
34 Power Grid Corporation of India Limited (Manesar) CESL Haryana Nexon 16-Dec-22 5 16-Dec-27 Central 12
35 REC Limited - Corporate Office CESL Haryana Nexon DL9GD8614 12-Jan-23 5 12-Jan-28 Delhi 12
36 REC Limited - Corporate Office CESL Haryana Nexon DL9GD8621 12-Jan-23 5 12-Jan-28 Delhi 12
37 Asset 15th Finance Commission/EESL CESL Internal Delhi Verito DL8CAS8193 22-Dec-17 8 22-Dec-25 Delhi 12
38 EESL CESL Internal Delhi Kona DL7CR8593 8-Jun-21 8 08-Jun-29 Delhi 12
39 |EEst CESL Interna Delhi_~ ST G- beerlanesI95 3 er AL BIm=2ba 75 13341330 cdcc 1bs {s1cQBoln-29 Delhi 12
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. No. Client Name EESL/CESL State/City ca;d':::f / Car No. De":;"::r::nt PO || End| ppplicable Wages | Effective Month
41 EESL CESL Internal Delhi Nexon DL10CP3461 14-Dec-20 8 14-Dec-28 Delhi 12
42 EESL CESL Internal Delhi Nexon DL10GD0130 11-Jun-21 8 11-Jun-29 Delhi 12
43 EESL CESL Internal Delhi Nexon RJ45CN2672 18-Jan-21 8 18-Jan-29 Delhi 12
44 EESL CESL Internal Delhi Tigor DL9CAT1994 18-Jun-20 8 18-Jun-28 Delhi 12
45 EESL CESL Internal Delhi Verito DL1CAA4996 8-Jun-21 8 08-Jun-29 Delhi 12
46 EESL CESL Internal Delhi Verito DL8CAY4837 1-Aug-19 8 01-Aug-27 Delhi 12
47 PMO CESL Internal Delhi Tigor DL2CAZ2759 30-Sep-18 8 30-Sep-26 Delhi 12
48 Airport Authority of India EESL Delhi Verito DL1CAA4342 24-Dec-18 6 24-Dec-24 Delhi 6
49 Airport Authority of India EESL Delhi Verito DL1CAA4344 24-Dec-18 6 24-Dec-24 Delhi 6
50 Airport Authority of India EESL Delhi Verito DL1CAA4353 24-Dec-18 6 24-Dec-24 Delhi 6
51 Airport Authority of India EESL Delhi Verito DL1CAA4374 24-Dec-18 6 24-Dec-24 Delhi 6
52 Airport Authority of India EESL Delhi Verito DL1CAA4511 24-Dec-18 6 24-Dec-24 Delhi 6
53 Airport Authority of India EESL Delhi Verito DL1CAA4716 10-Dec-18 6 10-Dec-24 Delhi 5
54 Airport Authority of India EESL Delhi Verito DL1CAA4745 10-Dec-18 6 10-Dec-24 Delhi 5
55 Airport Authority of India EESL Delhi Verito DL1CAA4752 10-Dec-18 6 10-Dec-24 Delhi 5
56 Airport Authority of India EESL Delhi Verito DL1CAA4778 10-Dec-18 6 10-Dec-24 Delhi 5
57 Airport Authority of India EESL Delhi Verito DL1CAA4780 10-Dec-18 6 10-Dec-24 Delhi 5
58 ANIIDCO EESL A&N Islands Tigor AN01P4289 22-Oct-19 6 22-0Oct-25 Delhi 12
59 ANIIDCO EESL A&N Islands Tigor AN01P4290 22-Oct-19 6 22-Oct-25 Delhi 12
60 ANIIDCO EESL A&N Islands Tigor ANO1P4291 22-Oct-19 6 22-0Oct-25 Delhi 12
61 ANIIDCO EESL A&N Islands Tigor AN01P4292 22-Oct-19 6 22-Oct-25 Delhi 12
62 ANIIDCO EESL A&N Islands Tigor AN01P4293 22-Oct-19 6 22-0Oct-25 Delhi 12
63 Cabinet Secretariat EESL Delhi Verito DL1CAB5122 19-Jul-19 5 19-Jul-24 Delhi 1
64 Cabinet Secretariat EESL Delhi Verito DL1CAB5146 19-Jul-19 5 19-Jul-24 Delhi 1
65 Cabinet Secretariat EESL Delhi Verito DL1CAB5152 26-Jul-19 5 26-Jul-24 Delhi 1
66 Cabinet Secretariat EESL Delhi Verito DL1CAB5166 26-Jul-19 5 26-Jul-24 Delhi 1
67 Cabinet Secretariat EESL Delhi Verito DL1CAB5180 1-Aug-19 5 01-Aug-24 Delhi 1
68 Cabinet Secretariat EESL Delhi Verito DL1CAB5188 19-Jul-19 5 19-Jul-24 Delhi 1
69 Cabinet Secretariat EESL Delhi Verito DL1CAC0447 26-Nov-19 5 26-Nov-24 Delhi 5
70 Cabinet Secretariat EESL Delhi Verito DL1CAC0475 26-Nov-19 5 26-Nov-24 Delhi 5
71 Delhi Electricity Regulatory Commission EESL Delhi Nexon DL9GD1993 5-Jan-22 5 05-Jan-27 Delhi 12
72 Delhi Polution Control Committee EESL Delhi Nexon DL10GDO0216 2-Sep-21 5 02-Sep-26 Delhi 12
73 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0299 2-Sep-21 5 02-Sep-26 Delhi 12
74 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0339 1-Oct-21 5 01-Oct-26 Delhi 12
75 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0365 1-Oct-21 5 01-Oct-26 Delhi 12
76 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0386 1-Oct-21 5 01-Oct-26 Delhi 12
77 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0392 1-Oct-21 5 01-Oct-26 Delhi 12
78 Delhi Polution Control Committee EESL Delhi Nexon DL10GDO0403 16-Dec-21 5 16-Dec-26 Delhi 12
79 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0409 16-Dec-21 5 16-Dec-26 Delhi 12
80 Delhi Polution Control Committee EESL Delhi_~ Eﬁggé‘éﬁ%;m&mm{;mL LNUMBPREZda75 33413305 cdcc 1b5 {81 cifioRec-26 Delhi 12
=468 THBE b3 5UB6ITS6105aes ], ST i, OID-2 5417110603, O
81 Delhi Polution Control Committee EESL i =qu'§1&(?§?}55’§|? 'q%ig_gﬂﬁdvg;t?%% Jobe Rdiﬁ%‘;@g Iglailegég%_?g;?_v R 16-Dec-26 Delhi 12
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82 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0448 16-Dec-21 5 16-Dec-26 Delhi 12
83 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0456 16-Dec-21 5 16-Dec-26 Delhi 12
84 Delhi Polution Control Committee EESL Delhi Nexon DL10GD0497 16-Dec-21 5 16-Dec-26 Delhi 12
85 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2620 8-Feb-22 5 08-Feb-27 Delhi 12
86 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2624 8-Feb-22 5 08-Feb-27 Delhi 12
87 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2627 8-Feb-22 5 08-Feb-27 Delhi 12
88 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2632 8-Feb-22 5 08-Feb-27 Delhi 12
89 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2639 8-Feb-22 5 08-Feb-27 Delhi 12
90 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2645 8-Feb-22 5 08-Feb-27 Delhi 12
91 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2647 8-Feb-22 5 08-Feb-27 Delhi 12
92 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2648 8-Feb-22 5 08-Feb-27 Delhi 12
93 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2657 8-Feb-22 5 08-Feb-27 Delhi 12
94 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2670 8-Feb-22 5 08-Feb-27 Delhi 12
95 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2673 8-Feb-22 5 08-Feb-27 Delhi 12
96 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2678 8-Feb-22 5 08-Feb-27 Delhi 12
97 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2683 8-Feb-22 5 08-Feb-27 Delhi 12
98 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2687 8-Feb-22 5 08-Feb-27 Delhi 12
99 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2696 8-Feb-22 5 08-Feb-27 Delhi 12
100 Delhi Polution Control Committee EESL Delhi Nexon DL9GD2699 8-Feb-22 5 08-Feb-27 Delhi 12
101 Department of Animal Husbandry and Dairying EESL Delhi Nexon DL9GD5348 1-Jul-22 5 01-Jul-27 Delhi 12
102 Department of Animal Husbandry and Dairying EESL Delhi Nexon DL9GD5504 18-Jul-22 5 18-Jul-27 Delhi 12
103 Department of Economic Affairs EESL Delhi Verito DL1CAA4811 15-Jan-19 6 15-Jan-25 Delhi 6
104 Department of Economic Affairs EESL Delhi Verito DL1CAA4820 15-Jan-19 6 15-Jan-25 Delhi 6
105 Department of Economic Affairs EESL Delhi Verito DL1CAA4822 15-Jan-19 6 15-Jan-25 Delhi 6
106 Department of Economic Affairs EESL Delhi Verito DL1CAA4837 15-Jan-19 6 15-Jan-25 Delhi 6
107 Department of Economic Affairs EESL Delhi Verito DL1CAA4842 15-Jan-19 6 15-Jan-25 Delhi 6
108 Department of Economic Affairs EESL Delhi Verito DL1CAA4858 15-Jan-19 6 15-Jan-25 Delhi 6
109 Department of Economic Affairs EESL Delhi Verito DL1CAA4876 15-Jan-19 6 15-Jan-25 Delhi 6
110 Department of Economic Affairs EESL Delhi Verito DL1CAA4886 15-Jan-19 6 15-Jan-25 Delhi 6
111 Department of Economic Affairs EESL Delhi Verito DL1CAA4902 15-Jan-19 6 15-Jan-25 Delhi 6
112 Department of Economic Affairs EESL Delhi Verito DL1CAA4931 15-Jan-19 6 15-Jan-25 Delhi 6
113 Department of Economic Affairs EESL Delhi Verito DL1CAA4978 15-Jan-19 6 15-Jan-25 Delhi 6
114 Department of Economic Affairs EESL Delhi Verito DL1CAB8574 7-Oct-19 5 07-Oct-24 Delhi 3
115 Department of Expenditure EESL Delhi Verito DL1CAB6311 1-Aug-19 5 01-Aug-24 Delhi 1
116 Department of Expenditure EESL Delhi Verito DL1CAB6322 1-Aug-19 5 01-Aug-24 Delhi 1
117 Department of Expenditure EESL Delhi Verito DL1CAB6335 1-Aug-19 5 01-Aug-24 Delhi 1
118 Department of Expenditure EESL Delhi Verito DL1CAB6379 1-Aug-19 5 01-Aug-24 Delhi 1
119 Department of Expenditure EESL Delhi Verito DL1CAB6380 1-Aug-19 5 01-Aug-24 Delhi 1
120 Department of Expenditure EESL Delhi Verito DL1CAB6390 1-Aug-19 5 01-Aug-24 Delhi 1
121 Department of Expenditure EESL Delhi_~ g%éé‘é{.eéh:DEE#ksﬁm@EER[ LNUAERH9=53875733413307cdcc1bs 81 cioiwg-24 Delhi 1
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123 Department of Revenue EESL Delhi Verito DL1CAB6225 19-Aug-19 5 19-Aug-24 Delhi 2
124 Department of Revenue EESL Delhi Verito DL1CAB6237 19-Aug-19 5 19-Aug-24 Delhi 2
125 Department of Revenue EESL Delhi Verito DL1CAB6242 19-Aug-19 5 19-Aug-24 Delhi 2
126 Department of Revenue EESL Delhi Verito DL1CAB6259 1-Aug-19 5 01-Aug-24 Delhi 1
127 Department of Revenue EESL Delhi Verito DL1CAB6266 1-Aug-19 5 01-Aug-24 Delhi 1
128 Department of Revenue EESL Delhi Verito DL1CAB6268 19-Aug-19 5 19-Aug-24 Delhi 2
129 Department of Revenue EESL Delhi Verito DL1CAB6273 19-Aug-19 5 19-Aug-24 Delhi 2
130 Department of Revenue EESL Delhi Verito DL1CAB6274 19-Aug-19 5 19-Aug-24 Delhi 2
131 Department of Revenue EESL Delhi Verito DL1CAB6281 19-Aug-19 5 19-Aug-24 Delhi 2
132 Department of Revenue EESL Delhi Verito DL1CAB6292 19-Aug-19 5 19-Aug-24 Delhi 2
133 Department of Revenue EESL Delhi Verito DL1CAB6403 19-Aug-19 5 19-Aug-24 Delhi 2
134 Department of Revenue EESL Delhi Verito DL1CAB6419 19-Aug-19 5 19-Aug-24 Delhi 2
135 Department of Revenue EESL Delhi Verito DL1CAB6433 19-Aug-19 5 19-Aug-24 Delhi 2
136 Department of Revenue EESL Delhi Verito DL1CAB6483 1-Aug-19 5 01-Aug-24 Delhi 1
137 Department of Revenue EESL Delhi Verito DL1CAB6497 19-Aug-19 5 19-Aug-24 Delhi 2
138 Development Monitoring and Evaluation Office EESL Delhi Verito DL12GD1324 16-Sep-20 5 16-Sep-25 Delhi 12
139 Development Monitoring and Evaluation Office EESL Delhi Verito DL12GD1342 16-Sep-20 5 16-Sep-25 Delhi 12
140 Development Monitoring and Evaluation Office EESL Delhi Verito DL12GD1383 16-Sep-20 5 16-Sep-25 Delhi 12
141 Dr. Ram Manohar Lohia Hospital EESL Delhi Tigor DL7CR0120 1-May-19 6 01-May-25 Delhi 10
142 Dr. Ram Manohar Lohia Hospital EESL Delhi Tigor DL7CRO131 1-May-19 6 01-May-25 Delhi 10
143 East Delhi Municipal Corporation EESL Delhi Tigor DL10CN7202 1-Jun-20 6 01-Jun-26 Delhi 12
144 East Delhi Municipal Corporation EESL Delhi Tigor DL10CN7242 15-Jun-20 6 15-Jun-26 Delhi 12
145 East Delhi Municipal Corporation EESL Delhi Tigor DL10CN7264 15-Jun-20 6 15-Jun-26 Delhi 12
146 East Delhi Municipal Corporation EESL Delhi Tigor DL10CN7269 1-Jun-20 6 01-Jun-26 Delhi 12
147 East Delhi Municipal Corporation EESL Delhi Tigor DL10CN7283 1-Jun-20 6 01-Jun-26 Delhi 12
148 East Delhi Municipal Corporation EESL Delhi Tigor DL10CN7284 1-Jun-20 6 01-Jun-26 Delhi 12
149 E-committee Supreme Court EESL Delhi Kona DL12CS9758 24-Mar-23 3 24-Mar-26 Delhi 12
150 E-committee Supreme Court EESL Delhi Kona DL12CS9788 24-Mar-23 3 24-Mar-26 Delhi 12
151 Employee Provident Fund Organization EESL Delhi Tigor DL10CN2619 1-Nov-19 6 01-Nov-25 Delhi 12
152 Employee Provident Fund Organization EESL Delhi Tigor DL10CN2637 1-Nov-19 6 01-Nov-25 Delhi 12
153 Employee Provident Fund Organization EESL Delhi Tigor DL10CN2646 1-Nov-19 6 01-Nov-25 Delhi 12
154 Employee Provident Fund Organization EESL Delhi Tigor DL10CN2650 1-Nov-19 6 01-Nov-25 Delhi 12
155 Employee Provident Fund Organization EESL Delhi Tigor DL10CN2660 1-Nov-19 6 01-Nov-25 Delhi 12
156 Employee Provident Fund Organization EESL Delhi Tigor DL10CN2672 1-Nov-19 6 01-Nov-25 Delhi 12
157 Employee Provident Fund Organization EESL Delhi Tigor DL10CN2786 1-Nov-19 6 01-Nov-25 Delhi 12
158 Employee Provident Fund Organization EESL Delhi Verito DL12CS0157 5-Jan-20 6 05-Jan-26 Delhi 12
159 Employee Provident Fund Organization EESL Delhi Verito DL1CAA4866 15-Jan-19 6 15-Jan-25 Delhi 6
160 EPSL Trigeneration Private Limited EESL Delhi Verito DL12GD1456 30-Apr-19 6 30-Apr-25 Delhi 10
161 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3013 10-Jul-21 6 10-Jul-27 West Bengal 12
162 |Garden Reach Shipbuilders and Engineers Limited EESL West Bengat” gL%‘Eé‘{',EC:,I\,zDEEmaqaﬁrm;gEmr LNUAMBHI=Bl87 5} 3341 3306 cdcc1b5 J81crkfodul-27 West Bengal 12
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164 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3021 10-Jul-21 6 10-Jul-27 West Bengal 12
165 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3026 10-Jul-21 6 10-Jul-27 West Bengal 12
166 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3028 10-Jul-21 6 10-Jul-27 West Bengal 12
167 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3034 10-Jul-21 6 10-Jul-27 West Bengal 12
168 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3036 10-Jul-21 6 10-Jul-27 West Bengal 12
169 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3042 10-Jul-21 6 10-Jul-27 West Bengal 12
170 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3049 10-Jul-21 6 10-Jul-27 West Bengal 12
171 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3057 10-Jul-21 6 10-Jul-27 West Bengal 12
172 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3071 10-Jul-21 6 10-Jul-27 West Bengal 12
173 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3073 10-Jul-21 6 10-Jul-27 West Bengal 12
174 Garden Reach Shipbuilders and Engineers Limited EESL West Bengal Tigor WB02AR3095 10-Jul-21 6 10-Jul-27 West Bengal 12
175 General Administration Agartala EESL Tripura Verito TR0O1]1089 1-Jul-21 6 01-Jul-27 Tripura 12
176 General Administration Agartala EESL Tripura Verito TR01J1090 1-Jul-21 6 01-Jul-27 Tripura 12
177 General Administration Agartala EESL Tripura Verito TRO1]1091 1-Jul-21 6 01-Jul-27 Tripura 12
178 General Administration Agartala EESL Tripura Verito TR01J1092 1-Jul-21 6 01-Jul-27 Tripura 12
179 General Administration Agartala EESL Tripura Verito TRO111093 1-Jul-21 6 01-Jul-27 Tripura 12
180 Gurugram Metropolitan Development Authority EESL Haryana Tigor HR26DQ1349 6-Aug-18 6 06-Aug-24 Delhi 1
181 Gurugram Metropolitan Development Authority EESL Haryana Tigor HR26DQ5369 6-Aug-18 6 06-Aug-24 Delhi 1
182 Gurugram Metropolitan Development Authority EESL Haryana Tigor HR26DQ7294 6-Aug-18 6 06-Aug-24 Delhi 1
183 Gurugram Metropolitan Development Authority EESL Haryana Tigor HR26DQ9463 6-Aug-18 6 06-Aug-24 Delhi 1
184 Gurugram Metropolitan Development Authority EESL Haryana Verito HR26DR0210 6-Aug-18 6 06-Aug-24 Delhi 1
185 Gurugram Metropolitan Development Authority EESL Haryana Verito HR26DR0479 6-Aug-18 6 06-Aug-24 Delhi 1
186 Gurugram Metropolitan Development Authority EESL Haryana Verito HR26DR1174 16-Aug-18 6 16-Aug-24 Delhi 2
187 Gurugram Metropolitan Development Authority EESL Haryana Verito HR26DR4237 6-Aug-18 6 06-Aug-24 Delhi 1
188 Gurugram Metropolitan Development Authority EESL Haryana Verito HR26DR5769 6-Aug-18 6 06-Aug-24 Delhi 1
189 Gurugram Metropolitan Development Authority EESL Haryana Verito HR26DR9502 6-Aug-18 6 06-Aug-24 Delhi 1
190 IntelliSmart Infrastructure Private Limited EESL Haryana MG DL3CCs4273 17-Jun-20 6 17-Jun-26 Delhi 12
191 IntelliSmart Infrastructure Private Limited EESL Haryana Tigor DL4CAY9753 7-Jun-19 6 07-Jun-25 Delhi 11
192 International Solar Alliance EESL Haryana Kona 1410D01 13-Sep-21 8 13-Sep-29 Delhi 12
193 International Solar Alliance EESL Haryana Tigor HR26EA3463 10-Jul-19 6 10-Jul-25 Delhi 12
194 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DD3569 25-Sep-18 6 10-Jul-27 Jharkhand 12
195 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE1273 25-Sep-18 6 10-Jul-27 Jharkhand 12
196 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE3310 25-Sep-18 6 10-Jul-27 Jharkhand 12
197 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE3715 25-Sep-18 6 10-Jul-27 Jharkhand 12
198 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE5210 25-Sep-18 6 10-Jul-27 Jharkhand 12
199 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE5512 25-Sep-18 6 10-Jul-27 Jharkhand 12
200 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE6092 25-Sep-18 6 10-Jul-27 Jharkhand 12
201 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE6681 25-Sep-18 6 10-Jul-27 Jharkhand 12
202 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE7634 13-Sep-18 6 10-Jul-27 Jharkhand 12
203 |iharkhand Bijli Vitran Nigam Limited EESL Jharkhang” gL%‘Eé‘{',Ec:ﬁngEpmﬁpﬁsﬁ_ngﬂ LNURR3BRRE8575) 3341 3306 cdcc1b5 J81crifodul-27 Jharkhand 12
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205 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DE8899 25-Sep-18 6 10-Jul-27 Jharkhand 12
206 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DG2148 8-Oct-18 6 10-Jul-27 Jharkhand 12
207 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DG2593 25-Sep-18 6 10-Jul-27 Jharkhand 12
208 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DG3348 25-Sep-18 6 10-Jul-27 Jharkhand 12
209 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DG4819 8-Oct-18 6 10-Jul-27 Jharkhand 12
210 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DG7817 25-Sep-18 6 10-Jul-27 Jharkhand 12
211 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DG8464 8-Oct-18 6 10-Jul-27 Jharkhand 12
212 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DG9712 25-Sep-18 6 10-Jul-27 Jharkhand 12
213 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DH9819 8-Oct-18 6 10-Jul-27 Jharkhand 12
214 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DN2080 10-Apr-19 6 10-Jul-27 Jharkhand 12
215 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DN3116 10-Apr-19 6 10-Jul-27 Jharkhand 12
216 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DN3869 10-Apr-19 6 10-Jul-27 Jharkhand 12
217 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DN6175 10-Apr-19 6 10-Jul-27 Jharkhand 12
218 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DN7957 10-Apr-19 6 10-Jul-27 Jharkhand 12
219 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DN8139 10-Apr-19 6 10-Jul-27 Jharkhand 12
220 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DN9381 10-Apr-19 6 10-Jul-27 Jharkhand 12
221 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DN9646 10-Apr-19 6 10-Jul-27 Jharkhand 12
222 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DQO574 19-Jun-19 6 10-Jul-27 Jharkhand 12
223 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JH01DQ4932 19-Jun-19 6 10-Jul-27 Jharkhand 12
224 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO01DQ7621 19-Jun-19 6 10-Jul-27 Jharkhand 12
225 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DVO161 7-Jan-20 6 10-Jul-27 Jharkhand 12
226 Jharkhand Bijli Vitran Nigam Limited EESL Jharkhand Tigor JHO1DV3616 7-Jan-20 6 10-Jul-27 Jharkhand 12
227 Ministry Of Ayush EESL Delhi Nexon DL9GD5817 25-Jul-22 5 25-Jul-27 Delhi 12
228 Ministry Of Ayush EESL Delhi Nexon DL9GD5831 25-Jul-22 5 25-Jul-27 Delhi 12
229 Ministry Of Ayush EESL Delhi Nexon DL9GD5839 25-Jul-22 5 25-Jul-27 Delhi 12
230 Ministry Of Ayush EESL Delhi Nexon DL9GD5862 25-Jul-22 5 25-Jul-27 Delhi 12
231 Ministry Of Ayush EESL Delhi Tigor DL9CAT3007 24-Aug-20 6 24-Aug-26 Delhi 12
232 Ministry Of Ayush EESL Delhi Tigor DL9CAT3008 24-Aug-20 6 24-Aug-26 Delhi 12
233 Ministry Of Ayush EESL Delhi Tigor DL9CAT3010 24-Aug-20 6 24-Aug-26 Delhi 12
234 Ministry Of Ayush EESL Delhi Tigor DL9CAT3017 24-Aug-20 6 24-Aug-26 Delhi 12
235 Ministry Of Ayush EESL Delhi Tigor DL9CAT3025 24-Aug-20 6 24-Aug-26 Delhi 12
236 Ministry Of Ayush EESL Delhi Tigor DL9CAT3038 24-Aug-20 6 24-Aug-26 Delhi 12
237 Ministry Of Ayush EESL Delhi Tigor DL9CAT3058 24-Aug-20 6 24-Aug-26 Delhi 12
238 Ministry Of Ayush EESL Delhi Tigor DL9CAT3062 24-Aug-20 6 24-Aug-26 Delhi 12
239 Ministry Of Ayush EESL Delhi Tigor DL9CAT3073 24-Aug-20 6 24-Aug-26 Delhi 12
240 Ministry Of Ayush EESL Delhi Tigor DL9CAT3081 24-Aug-20 6 24-Aug-26 Delhi 12
241 Ministry Of Ayush EESL Delhi Tigor DL9CAT3099 24-Aug-20 6 24-Aug-26 Delhi 12
242 Ministry of Electronics & IT EESL Delhi Tigor DL10CN6370 16-Mar-20 6 16-Mar-26 Delhi 12
243 Ministry of Electronics & IT EESL Delhi Verito DL8CAZ5245 2-Mar-20 6 02-Mar-26 Delhi 12
244 |Ministry of Environment, Forest and Climate Change EESL pelhi_~ 2@55@%’%#DEE@kmm;gm LNUMaRH=I91875 ] 33413305 cdcc1bs {a1crRodul-24 Delhi 0
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246 Ministry of Environment, Forest and Climate Change EESL Delhi Verito DL1CAB5395 2-Jul-19 5 02-Jul-24 Delhi 0
247 Ministry of Environment, Forest and Climate Change EESL Delhi Verito DL1CAB5397 2-Jul-19 5 02-Jul-24 Delhi 0
248 Ministry of Environment, Forest and Climate Change EESL Delhi Verito DL1CAB5768 2-Jul-19 5 02-Jul-24 Delhi 0
249 Ministry of Heavy Industry EESL Delhi Nexon DL10GD0228 1-Oct-21 5 01-Oct-26 Delhi 12
250 Ministry of Heavy Industry EESL Delhi Nexon DL9GD1050 28-Oct-21 5 28-Oct-26 Delhi 12
251 Ministry of Heavy Industry EESL Delhi Nexon DL9GD1358 17-Nov-21 5 17-Nov-26 Delhi 12
252 Ministry of Heavy Industry EESL Delhi Nexon DL9GD1903 5-Jan-22 5 05-Jan-27 Delhi 12
253 Ministry of Heavy Industry EESL Delhi Nexon DL9GD2038 11-Jan-22 5 11-Jan-27 Delhi 12
254 Ministry of Home Affairs EESL Delhi Verito DL1CAC5526 6-Jun-20 5 06-Jun-25 Delhi 11
255 Ministry of Home Affairs EESL Delhi Verito DL1CAC5564 8-Jun-20 5 08-Jun-25 Delhi 11
256 Ministry of Home Affairs EESL Delhi Verito DL1CAC5589 5-Jun-20 5 05-Jun-25 Delhi 11
257 Ministry of Home Affairs EESL Delhi Verito DL1CAC5642 5-Jun-20 5 05-Jun-25 Delhi 11
258 Ministry of Home Affairs EESL Delhi Verito DL1CAC5689 5-Jun-20 5 05-Jun-25 Delhi 11
259 Ministry of Information Broadcasting EESL Delhi Tigor DL7CR1270 4-Sep-19 5 04-Sep-24 Delhi 2
260 Ministry of Information Broadcasting EESL Delhi Tigor DL7CR1295 4-Sep-19 5 04-Sep-24 Delhi 2
261 Ministry of Power EESL Delhi Nexon DL9GD3933 15-Mar-22 6 15-Mar-28 Delhi 12
262 Ministry of Power EESL Delhi Nexon DL9GD3978 15-Mar-22 6 15-Mar-28 Delhi 12
263 Ministry of Power EESL Delhi Nexon DL9GD3997 15-Mar-22 6 15-Mar-28 Delhi 12
264 Nabadiganta Industrial Township Authority EESL West Bengal Nexon WB08M5021 5-May-22 8 05-May-30 West Bengal 12
265 Nabadiganta Industrial Township Authority EESL West Bengal Verito WBO08H6841 1-Jun-20 6 01-Jun-26 West Bengal 12
266 National Automative Board EESL Delhi Kona DL7GD0194 16-Aug-21 5 16-Aug-26 Delhi 12
267 National Intelligence Grid EESL Delhi Verito DL1CAB9860 5-Nov-19 6 05-Nov-25 Delhi 12
268 NHPC Limited EESL Haryana Nexon DL10GD0220 1-Jul-21 6 01-Jul-27 Delhi 12
269 NHPC Limited EESL Haryana Nexon DL10GD0227 1-Jul-21 6 01-Jul-27 Delhi 12
270 NHPC Limited EESL Haryana Nexon DL10GD0236 1-Jul-21 6 01-Jul-27 Delhi 12
271 NHPC Limited EESL Haryana Nexon DL10GD0253 1-Jul-21 6 01-Jul-27 Delhi 12
272 NHPC Limited EESL Haryana Nexon DL10GD0279 1-Jul-21 6 01-Jul-27 Delhi 12
273 NHPC Limited EESL Haryana Nexon DL10GD0432 16-Dec-21 6 16-Dec-27 Delhi 12
274 NHPC Limited EESL Haryana Nexon DL10GD0496 16-Dec-21 6 16-Dec-27 Delhi 12
275 NHPC Limited EESL Haryana Nexon DL9GD1071 28-0Oct-21 6 28-0ct-27 Delhi 12
276 NHPC Limited EESL Haryana Nexon DL9GD1325 17-Nov-21 6 17-Nov-27 Delhi 12
277 NHPC Limited EESL Haryana Nexon DL9GD1331 17-Nov-21 6 17-Nov-27 Delhi 12
278 NHPC Limited EESL Haryana Nexon DL9GD1907 6-Jan-22 6 06-Jan-28 Delhi 12
279 NHPC Limited EESL Haryana Nexon DL9GD1910 6-Jan-22 6 06-Jan-28 Delhi 12
280 NHPC Limited EESL Haryana Nexon DL9GD1989 6-Jan-22 6 06-Jan-28 Delhi 12
281 NHPC Limited EESL Haryana Nexon DL9GD2003 27-Jan-22 6 27-Jan-28 Delhi 12
282 NHPC Limited EESL Haryana Nexon DL9GD2018 27-Jan-22 6 27-Jan-28 Delhi 12
283 NHPC Limited EESL Haryana Nexon DL9GD2023 27-Jan-22 6 27-Jan-28 Delhi 12
284 NHPC Limited EESL Haryana Nexon DL9GD2036 27-Jan-22 6 27-Jan-28 Delhi 12
285 |NHPC Limited EEsL Haryang,~ SBReH Chi-beerRkIPRAA Iser AL N30 75 33413305 cacc 1bs fa1cATolAn-28 Delhi 12
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287 NHPC Limited EESL Haryana Nexon DL9GD2067 12-Jan-22 6 12-Jan-28 Delhi 12
288 NHPC Limited EESL Haryana Verito DL12CQ6636 11-Mar-19 6 11-Mar-25 Delhi 8
289 NHPC Limited EESL Haryana Verito DL12CQ6689 11-Mar-19 6 11-Mar-25 Delhi 8
290 NITI Aayog EESL Delhi Nexon DL9GD2418 1-Feb-22 5 01-Feb-27 Delhi 12
291 NITI Aayog EESL Delhi Nexon DL9GD2450 1-Feb-22 5 01-Feb-27 Delhi 12
292 NITI Aayog EESL Delhi Nexon DL9GD2482 2-Feb-22 5 02-Feb-27 Delhi 12
293 NITI Aayog EESL Delhi Nexon DL9GD2486 2-Feb-22 5 02-Feb-27 Delhi 12
294 NITI Aayog EESL Delhi Nexon DL9GD2488 3-Feb-22 5 03-Feb-27 Delhi 12
295 NITI Aayog EESL Delhi Verito DL1CAA6703 1-Mar-19 5 30-Jun-24 Delhi 0
296 NITI Aayog EESL Delhi Verito DL1CAA6721 1-Mar-19 5 30-Jun-24 Delhi 0
297 NITI Aayog EESL Delhi Verito DL1CAA6722 1-Mar-19 5 30-Jun-24 Delhi 0
298 NITI Aayog EESL Delhi Verito DL1CAA6728 1-Mar-19 5 30-Jun-24 Delhi 0
299 NITI Aayog EESL Delhi Verito DL1CAA6729 1-Mar-19 5 30-Jun-24 Delhi 0
300 NITI Aayog EESL Delhi Verito DL1CAA6731 1-Mar-19 5 30-Jun-24 Delhi 0
301 NITI Aayog EESL Delhi Verito DL1CAA6742 1-Mar-19 5 30-Jun-24 Delhi 0
302 NITI Aayog EESL Delhi Verito DL1CAA6744 1-Mar-19 5 30-Jun-24 Delhi 0
303 NITI Aayog EESL Delhi Verito DL1CAA6762 1-Mar-19 5 30-Jun-24 Delhi 0
304 NITI Aayog EESL Delhi Verito DL1CAA6766 27-Feb-19 5 30-Jun-24 Delhi 0
305 NITI Aayog EESL Delhi Verito DL1CAC2411 3-Feb-20 5 03-Feb-25 Delhi 7
306 NITI Aayog EESL Delhi Verito DL1CAC2419 12-Feb-20 5 12-Feb-25 Delhi 7
307 NITI Aayog EESL Delhi Verito DL1CAC2444 3-Feb-20 5 03-Feb-25 Delhi 7
308 NITI Aayog EESL Delhi Verito DL1CAC2458 3-Feb-20 5 03-Feb-25 Delhi 7
309 NITI Aayog EESL Delhi Verito DL1CAC2459 19-Feb-20 5 19-Feb-25 Delhi 8
310 NITI Aayog EESL Delhi Verito DL1CAC2461 3-Feb-20 5 03-Feb-25 Delhi 7
311 NITI Aayog EESL Delhi Verito DL1CAC2465 20-Feb-20 5 20-Feb-25 Delhi 8
312 NITI Aayog EESL Delhi Verito DL1CAC2467 3-Feb-20 5 03-Feb-25 Delhi 7
313 NITI Aayog EESL Delhi Verito DL1CAC2482 3-Feb-20 5 03-Feb-25 Delhi 7
314 NITI Aayog EESL Delhi Verito DL1CZ6101 27-Jun-18 6 27-Jun-24 Delhi 0
315 NITI Aayog EESL Delhi Verito DL1CZ6334 27-Jun-18 6 27-Jun-24 Delhi 0
316 NITI Aayog EESL Delhi Verito DL1CZ6348 27-Jun-18 6 27-Jun-24 Delhi 0
317 NITI Aayog EESL Delhi Verito DL1CZ6352 27-Jun-18 6 27-Jun-24 Delhi 0
318 NITI Aayog EESL Delhi Verito DL1CZ6442 27-Jun-18 6 27-Jun-24 Delhi 0
319 NITI Aayog EESL Delhi Verito DL8CAZ3656 19-Feb-20 5 19-Feb-25 Delhi 8
320 NLC India Limited EESL Delhi Tigor DL10CN4751 27-Dec-19 6 27-Dec-25 Delhi 12
321 NTPC Limited EESL Delhi Tigor DL2CAY4039 13-Mar-18 6 15-Aug-24 Delhi 1
322 NTPC Limited EESL Delhi Tigor DL2CAY4090 13-Mar-18 6 15-Aug-24 Delhi 1
323 NTPC Limited EESL Delhi Tigor DL2CAY4120 14-Mar-18 6 15-Aug-24 Delhi 1
324 NTPC Limited EESL Delhi Tigor DL2CAY4140 13-Mar-18 6 15-Aug-24 Delhi 1
325 NTPC Limited EESL Delhi Tigor DL2CAY4142 15-Mar-18 6 15-Aug-24 Delhi 1
326 |NTPC Limited EEsL Delni SUBEY i peerRlRGA IS criA LU MREdS 75 ) 33413300 cdcc1bs o1 oG24 Delhi 1
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328 NTPC Limited EESL Delhi Tigor DL2CAY4167 14-Mar-18 6 15-Aug-24 Delhi 1
329 NTPC Limited EESL Delhi Tigor DL2CAY4196 14-Mar-18 6 15-Aug-24 Delhi 1
330 NTPC Limited EESL Delhi Tigor DL2CAY4199 13-Mar-18 6 15-Aug-24 Delhi 1
331 NTPC Limited EESL Delhi Verito DL1CZ1217 12-Mar-18 6 15-Aug-24 Delhi 1
332 NTPC Limited EESL Delhi Verito DL1CZ1280 15-Mar-18 6 15-Aug-24 Delhi 1
333 NTPC Limited EESL Delhi Verito DL8CAT5909 14-Mar-18 6 15-Aug-24 Delhi 1
334 NTPC Limited EESL Delhi Verito DL8CAT5931 12-Mar-18 6 15-Aug-24 Delhi 1
335 NTPC Limited EESL Delhi Verito DL8CAT5950 15-Mar-18 6 15-Aug-24 Delhi 1
336 NTPC Limited EESL Delhi Verito DL8CAT5985 13-Mar-18 6 15-Aug-24 Delhi 1
337 NTPC Limited EESL Delhi Verito DL8CAT6037 12-Mar-18 6 15-Aug-24 Delhi 1
338 NTPC Limited EESL Delhi Verito DL8CAT6057 15-Mar-18 6 15-Aug-24 Delhi 1
339 NTPC Limited EESL Delhi Verito DL8CAT6065 12-Mar-18 6 15-Aug-24 Delhi 1
340 NTPC Limited EESL Delhi Verito DL8CAT6070 15-Mar-18 6 15-Aug-24 Delhi 1
341 Oil and Natural Gas Corporation Limited EESL Delhi Tigor DL10CN7711 23-Jul-20 4 23-Jul-24 Delhi 1
342 Qil and Natural Gas Corporation Limited EESL Delhi Tigor DL10CN7726 23-Jul-20 4 23-Jul-24 Delhi 1
343 Oil and Natural Gas Corporation Limited EESL Delhi Tigor DL10CN7732 23-Jul-20 4 23-Jul-24 Delhi 1
344 Qil and Natural Gas Corporation Limited EESL Delhi Tigor DL10CN7743 23-Jul-20 4 23-Jul-24 Delhi 1
345 Qil and Natural Gas Corporation Limited EESL Delhi Tigor DL10CN7762 23-Jul-20 4 23-Jul-24 Delhi 1
346 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1901 1-May-19 5 30-Jun-24 Delhi 0
347 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1909 1-May-19 5 30-Jun-24 Delhi 0
348 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1943 1-May-19 5 30-Jun-24 Delhi 0
349 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1949 1-May-19 5 30-Jun-24 Delhi 0
350 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1958 1-May-19 5 30-Jun-24 Delhi 0
351 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1960 1-May-19 5 30-Jun-24 Delhi 0
352 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1961 1-May-19 5 30-Jun-24 Delhi 0
353 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1968 1-May-19 5 30-Jun-24 Delhi 0
354 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1976 1-May-19 5 30-Jun-24 Delhi 0
355 Parliament Security Services (Parliament of India) EESL Delhi Verito DL1CAB1983 1-May-19 5 30-Jun-24 Delhi 0
356 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6916 30-Sep-22 5 30-Sep-27 Central 12
357 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6917 30-Sep-22 5 30-Sep-27 Central 12
358 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6920 30-Sep-22 5 30-Sep-27 Central 12
359 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6923 30-Sep-22 5 30-Sep-27 Central 12
360 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6925 30-Sep-22 5 30-Sep-27 Central 12
361 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6926 30-Sep-22 5 30-Sep-27 Central 12
362 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6927 30-Sep-22 5 30-Sep-27 Central 12
363 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6932 30-Sep-22 5 30-Sep-27 Central 12
364 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6934 30-Sep-22 5 30-Sep-27 Central 12
365 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6945 30-Sep-22 5 30-Sep-27 Central 12
366 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6949 30-Sep-22 5 30-Sep-27 Central 12
367  |Power Grid Corporation of India Limited EESL Haryang,~” B "%%’,Eéﬁzgggppk%aspgsgu LNUMBERP22875 33413305 cdcc1bs ]81cAA0ReP-27 Central 12
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369 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6970 30-Sep-22 5 30-Sep-27 Central 12
370 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6975 30-Sep-22 5 30-Sep-27 Central 12
371 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6981 30-Sep-22 5 30-Sep-27 Central 12
372 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6990 30-Sep-22 5 30-Sep-27 Central 12
373 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6994 30-Sep-22 5 30-Sep-27 Central 12
374 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6995 30-Sep-22 5 30-Sep-27 Central 12
375 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD6997 30-Sep-22 5 30-Sep-27 Central 12
376 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD7139 30-Sep-22 5 30-Sep-27 Central 12
377 Power Grid Corporation of India Limited EESL Haryana Nexon DL9GD7167 10-Oct-22 5 10-Oct-27 Central 12
378 Power Grid Corporation of India Limited EESL Haryana Tigor DL2CAY5862 1-Aug-18 6 20-Sep-24 Central 3
379 Power Grid Corporation of India Limited EESL Haryana Verito DL1CZ4406 10-May-18 6 20-Sep-24 Central 3
380 Power Grid Corporation of India Limited EESL Haryana Verito DL1CZ6369 27-Jun-18 6 20-Sep-24 Central 3
381 Power Grid Corporation of India Limited EESL Haryana Verito DL1CZ6574 27-Jun-18 6 20-Sep-24 Central 3
382 Power Grid Corporation of India Limited EESL Haryana Verito DLSCAU0120 17-Apr-18 6 20-Sep-24 Central 3
383 Power Grid Corporation of India Limited EESL Haryana Verito DL8CAU0128 17-Apr-18 6 20-Sep-24 Central 3
384 Power Grid Corporation of India Limited EESL Haryana Verito DL8CAU0149 17-Apr-18 6 20-Sep-24 Central 3
385 Power Grid Corporation of India Limited EESL Haryana Verito DL8CAU0197 17-Apr-18 6 20-Sep-24 Central 3
386 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL10GDO0311 2-Dec-21 5 02-Dec-26 Delhi 12
387 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL10GD0380 2-Dec-21 5 02-Dec-26 Delhi 12
388 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL10GD0438 2-Dec-21 5 02-Dec-26 Delhi 12
389 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL10GD0472 2-Dec-21 5 02-Dec-26 Delhi 12
390 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL10GD0481 2-Dec-21 5 02-Dec-26 Delhi 12
391 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1417 2-Dec-21 5 02-Dec-26 Delhi 12
392 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1421 2-Dec-21 5 02-Dec-26 Delhi 12
393 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1422 2-Dec-21 5 02-Dec-26 Delhi 12
394 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1436 2-Dec-21 5 02-Dec-26 Delhi 12
395 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1450 2-Dec-21 5 02-Dec-26 Delhi 12
396 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1455 2-Dec-21 5 02-Dec-26 Delhi 12
397 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1467 2-Dec-21 5 02-Dec-26 Delhi 12
398 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1471 2-Dec-21 5 02-Dec-26 Delhi 12
399 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1493 2-Dec-21 5 02-Dec-26 Delhi 12
400 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1498 2-Dec-21 5 02-Dec-26 Delhi 12
401 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1506 2-Dec-21 5 02-Dec-26 Delhi 12
402 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1510 2-Dec-21 5 02-Dec-26 Delhi 12
403 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1511 2-Dec-21 5 02-Dec-26 Delhi 12
404 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1515 2-Dec-21 5 02-Dec-26 Delhi 12
405 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1521 2-Dec-21 5 02-Dec-26 Delhi 12
406 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1533 2-Dec-21 5 02-Dec-26 Delhi 12
407 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1536 2-Dec-21 5 02-Dec-26 Delhi 12
408 |Prasar Bharati Broadcasting Corporation Of India EESL pelhi_~ g&g&é’,ﬁ‘éﬁ:gﬁpp@%w@pi” LNURERSC=3l575 ] 33413305 ¢dcc 10581 RATREC-26 Delhi 12
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410 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1559 2-Dec-21 5 02-Dec-26 Delhi 12
411 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon DL9GD1575 2-Dec-21 5 02-Dec-26 Delhi 12
412 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon 2-Dec-21 5 02-Dec-26 Delhi 12
413 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon 2-Dec-21 5 02-Dec-26 Delhi 12
414 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon 2-Dec-21 5 02-Dec-26 Delhi 12
415 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon 2-Dec-21 5 02-Dec-26 Delhi 12
416 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon 2-Dec-21 5 02-Dec-26 Delhi 12
417 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon 2-Dec-21 5 02-Dec-26 Delhi 12
418 Prasar Bharati Broadcasting Corporation Of India EESL Delhi Nexon 2-Dec-21 5 02-Dec-26 Delhi 12
419 Prime Minister's Office EESL Delhi Tigor DL2CAZ2781 30-Sep-18 5 30-Jun-24 Delhi 0
420 Prime Minister's Office EESL Delhi Tigor DL3CCR1788 25-Jun-19 5 30-Jun-24 Delhi 0
421 Prime Minister's Office EESL Delhi Verito DL12CQ6470 31-Aug-18 5 30-Jun-24 Delhi 0
422 Prime Minister's Office EESL Delhi Verito DL12CQ6475 31-Aug-18 5 30-Jun-24 Delhi 0
423 Prime Minister's Office EESL Delhi Verito DL12CR0O109 29-May-19 5 30-Jun-24 Delhi 0
424 Prime Minister's Office EESL Delhi Verito DL12CR0O148 10-Jun-19 5 30-Jun-24 Delhi 0
425 Prime Minister's Office EESL Delhi Verito DL1CAA1405 1-Oct-18 5 30-Jun-24 Delhi 0
426 Prime Minister's Office EESL Delhi Verito DL1CAA1410 1-Oct-18 5 30-Jun-24 Delhi 0
427 Prime Minister's Office EESL Delhi Verito DL1CAA1412 1-Oct-18 5 30-Jun-24 Delhi 0
428 Prime Minister's Office EESL Delhi Verito DL1CAA1424 1-Oct-18 5 30-Jun-24 Delhi 0
429 Prime Minister's Office EESL Delhi Verito DL1CAA1433 1-Oct-18 5 30-Jun-24 Delhi 0
430 Prime Minister's Office EESL Delhi Verito DL1CAA1434 1-Oct-18 5 30-Jun-24 Delhi 0
431 Prime Minister's Office EESL Delhi Verito DL1CAA1436 1-Oct-18 5 30-Jun-24 Delhi 0
432 Prime Minister's Office EESL Delhi Verito DL1CAA1437 1-Oct-18 5 30-Jun-24 Delhi 0
433 Prime Minister's Office EESL Delhi Verito DL1CAA1438 1-Oct-18 5 30-Jun-24 Delhi 0
434 Prime Minister's Office EESL Delhi Verito DL1CAA1441 1-Oct-18 5 30-Jun-24 Delhi 0
435 Prime Minister's Office EESL Delhi Verito DL1CAA1462 1-Oct-18 5 30-Jun-24 Delhi 0
436 Prime Minister's Office EESL Delhi Verito DL1CAA1479 1-Oct-18 5 30-Jun-24 Delhi 0
437 Prime Minister's Office EESL Delhi Verito DL1CAA1484 1-Oct-18 5 30-Jun-24 Delhi 0
438 Prime Minister's Office EESL Delhi Verito DL1CAA1490 1-Oct-18 5 30-Jun-24 Delhi 0
439 Prime Minister's Office EESL Delhi Verito DL1CAA1492 1-Oct-18 5 30-Jun-24 Delhi 0
440 Prime Minister's Office EESL Delhi Verito DL1CAA3513 15-Jan-19 5 30-Jun-24 Delhi 0
441 Prime Minister's Office EESL Delhi Verito DL1CAA4851 15-Jan-19 5 30-Jun-24 Delhi 0
442 Prime Minister's Office EESL Delhi Verito DL1CAA4896 15-Jan-19 5 30-Jun-24 Delhi 0
443 Prime Minister's Office EESL Delhi Verito DL1CAB2191 30-Apr-19 5 30-Jun-24 Delhi 0
444 Prime Minister's Office EESL Delhi Verito DL1CZ2143 31-Aug-18 5 30-Jun-24 Delhi 0
445 Prime Minister's Office EESL Delhi Verito DL1CZ9807 31-Aug-18 5 30-Jun-24 Delhi 0
446 Prime Minister's Office EESL Delhi Verito DL1CZ9837 31-Aug-18 5 30-Jun-24 Delhi 0
447 Prime Minister's Office EESL Delhi Verito DL1CZ9905 31-Aug-18 5 30-Jun-24 Delhi 0
448 Prime Minister's Office EESL Delhi Verito DL1CZ9930 31-Aug-18 5 30-Jun-24 Delhi 0
449 Prime Minister's Office EESL Delhi_~ g%éi?écﬁ:DEEPRLW%?RE,“SER[ LNUBRHgdEE 75733413307 cdec1b5181cR%0Mn-24 Delhi 0
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451 Rail Coach Factory EESL Delhi Verito DL1CAB4701 1-Jul-19 6 01-Jul-25 Delhi 12
452 Rail Coach Factory EESL Delhi Verito DL1CAB4760 1-Jul-19 6 01-Jul-25 Delhi 12
453 South Delhi Municipal Corporation EESL Delhi Tigor DL10CN6374 16-Mar-20 6 16-Mar-26 Delhi 12
454 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6204 18-Aug-18 6 18-Aug-24 Delhi 2
455 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6206 1-Nov-18 6 01-Nov-24 Delhi 4
456 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6209 6-Nov-18 6 06-Nov-24 Delhi 4
457 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6212 1-Oct-18 6 01-Oct-24 Delhi 3
458 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6219 17-Aug-18 6 17-Aug-24 Delhi 2
459 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6225 23-Aug-18 6 23-Aug-24 Delhi 2
460 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6238 1-Oct-18 6 01-Oct-24 Delhi 3
461 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6239 6-Sep-18 6 06-Sep-24 Delhi 2
462 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6243 20-Aug-18 6 20-Aug-24 Delhi 2
463 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6246 16-Aug-18 6 16-Aug-24 Delhi 2
464 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6247 16-Aug-18 6 16-Aug-24 Delhi 2
465 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6257 16-Aug-18 6 16-Aug-24 Delhi 2
466 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6259 20-Sep-18 6 20-Sep-24 Delhi 3
467 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6260 17-Aug-18 6 17-Aug-24 Delhi 2
468 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6264 13-Sep-18 6 13-Sep-24 Delhi 2
469 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6265 18-Aug-18 6 18-Aug-24 Delhi 2
470 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6272 12-Nov-18 6 12-Nov-24 Delhi 4
471 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6273 27-Aug-18 6 27-Aug-24 Delhi 2
472 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6280 17-Aug-18 6 17-Aug-24 Delhi 2
473 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6281 4-Oct-18 6 04-Oct-24 Delhi 3
474 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6285 4-Oct-18 6 04-Oct-24 Delhi 3
475 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6290 16-Aug-18 6 16-Aug-24 Delhi 2
476 South Delhi Municipal Corporation EESL Delhi Tigor DL1CZ6298 16-Aug-18 6 16-Aug-24 Delhi 2
477 South Delhi Municipal Corporation EESL Delhi Tigor DL4CAY8819 25-Apr-19 6 25-Apr-25 Delhi 10
478 South Delhi Municipal Corporation EESL Delhi Tigor DL4CAY8852 25-Apr-19 6 25-Apr-25 Delhi 10
479 South Delhi Municipal Corporation EESL Delhi Tigor DL7CQ9479 25-Mar-19 6 25-Mar-25 Delhi 9
480 South Delhi Municipal Corporation EESL Delhi Tigor DL7CRO654 13-Sep-19 6 13-Sep-25 Delhi 12
481 South Delhi Municipal Corporation EESL Delhi Verito DL1CAC5793 21-Jul-20 6 21-Jul-26 Delhi 12
482 South Delhi Municipal Corporation EESL Delhi Verito DL1CAC6783 21-Jul-20 6 21-Jul-26 Delhi 12
483 South Delhi Municipal Corporation EESL Delhi Verito DL1CAC6785 21-Jul-20 6 21-Jul-26 Delhi 12
484 South Delhi Municipal Corporation EESL Delhi Verito DL1CAC8506 8-Sep-20 6 08-Sep-26 Delhi 12
485 South Delhi Municipal Corporation EESL Delhi Verito DL1CAC8580 8-Sep-20 6 08-Sep-26 Delhi 12
486 South Delhi Municipal Corporation EESL Delhi Verito DL1CZ5915 16-Aug-18 6 16-Aug-24 Delhi 2
487 South Delhi Municipal Corporation EESL Delhi Verito DL1CZ5917 17-Aug-18 6 17-Aug-24 Delhi 2
488 South Delhi Municipal Corporation EESL Delhi Verito DL1CZ5918 16-Aug-18 6 16-Aug-24 Delhi 2
489 South Delhi Municipal Corporation EESL Delhi Verito DL1CZ5926 1-Nov-18 6 01-Nov-24 Delhi 4
490 South Delhi Municipal Corporation EESL Delhi_~ g%éi?écﬁ:DEEPRLM]ﬁRE}SER[ LNUMBRHIESE 75733413300 cdec1b5 ]81cRATAI 24 Delhi 2
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492 South Delhi Municipal Corporation EESL Delhi Verito DL1CZ5940 1-Nov-18 6 01-Nov-24 Delhi 4
493 South Delhi Municipal Corporation EESL Delhi Verito DL1CZ5952 17-Aug-18 6 17-Aug-24 Delhi 2
494 South Delhi Municipal Corporation EESL Delhi Verito DL1CZ5969 20-Aug-18 6 20-Aug-24 Delhi 2
495 South Delhi Municipal Corporation EESL Delhi Verito DL1CZ5977 16-Aug-18 6 16-Aug-24 Delhi 2
496 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0586 14-Aug-21 6 14-Aug-27 Gujarat 12
497 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0597 14-Aug-21 6 14-Aug-27 Gujarat 12
498 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0687 14-Aug-21 6 14-Aug-27 Gujarat 12
499 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0710 14-Aug-21 6 14-Aug-27 Gujarat 12
500 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0716 14-Aug-21 6 14-Aug-27 Gujarat 12
501 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0756 14-Aug-21 6 14-Aug-27 Gujarat 12
502 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0766 14-Aug-21 6 14-Aug-27 Gujarat 12
503 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0805 14-Aug-21 6 14-Aug-27 Gujarat 12
504 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0957 14-Aug-21 6 14-Aug-27 Gujarat 12
505 Statue of Unity Area Development and Tourism Governance Authority EESL Gujarat Nexon GJ22GA0966 14-Aug-21 6 14-Aug-27 Gujarat 12
506 Translational Health Science and Technology Institute EESL Haryana Nexon HR51CD9297 17-Jun-21 8 17-Jun-29 Delhi 12
507 V.0.Chidambaranar Port Trust EESL Tamil Nadu Tigor TN69BM7521 1-Aug-21 6 01-Aug-27 Delhi 12
508 V.0.Chidambaranar Port Trust EESL Tamil Nadu Tigor TN69BM7542 1-Aug-21 6 01-Aug-27 Delhi 12
509 V.0.Chidambaranar Port Trust EESL Tamil Nadu Tigor TN69BM7587 1-Aug-21 6 01-Aug-27 Delhi 12
510 V.0.Chidambaranar Port Trust EESL Tamil Nadu Tigor TN69BP4906 31-Dec-21 6 31-Dec-27 Delhi 12
511 V.0.Chidambaranar Port Trust EESL Tamil Nadu Tigor TN69BP4936 31-Dec-21 6 31-Dec-27 Delhi 12
512 V.0.Chidambaranar Port Trust EESL Tamil Nadu Tigor TN69BP4968 31-Dec-21 6 31-Dec-27 Delhi 12
513 West Bengal State Electricity Distribution Company Limited EESL West Bengal Tigor WB08J0102 31-Jul-20 6 31-Jul-26 West Bengal 12
514 West Bengal State Electricity Distribution Company Limited EESL West Bengal Tigor WB0810123 31-Jul-20 6 31-Jul-26 West Bengal 12
515 West Bengal State Electricity Distribution Company Limited EESL West Bengal Tigor WB08J0191 31-Jul-20 6 31-Jul-26 West Bengal 12
516 West Bengal State Electricity Distribution Company Limited EESL West Bengal Tigor WB0814936 15-Oct-20 6 15-Oct-26 West Bengal 12
517 EESL EESL Internal A&N Islands Tigor ANO1P8680 14-Feb-20 8 14-Feb-28 Delhi 12
518 EESL EESL Internal Andhra Pradesh Nexon AP39]D5807 21-Jun-21 8 21-Jun-29 Delhi 12
519 EESL EESL Internal Andhra Pradesh Verito AP39N7817 14-Mar-19 8 14-Mar-27 Delhi 12
520 EESL EESL Internal Bihar Tigor BRO1EK4656 25-Nov-19 8 25-Nov-27 Bihar 12
521 EESL EESL Internal Delhi Kona DL12CR2275 8-Jun-21 8 08-Jun-29 Delhi 12
522 EESL EESL Internal Delhi Kona DL12CS6357 8-Jun-21 8 08-Jun-29 Delhi 12
523 EESL EESL Internal Delhi Kona DL12CT2994 16-Dec-20 8 16-Dec-28 Delhi 12
524 EESL EESL Internal Delhi Kona DL12CT3489 28-Dec-20 8 28-Dec-28 Delhi 12
525 EESL EESL Internal Delhi Kona DL7CR7358 21-Oct-20 8 21-Oct-28 Delhi 12
526 EESL EESL Internal Delhi Kona DL7CR7358 21-Oct-20 8 28-Dec-28 Delhi 12
527 EESL EESL Internal Delhi MG DL12CS1317 8-Jun-21 8 08-Jun-29 Delhi 12
528 EESL EESL Internal Delhi MG DL12CS5273 24-Jul-20 8 08-Jun-29 Delhi 12
529 EESL EESL Internal Delhi Nexon DL10CP2284 13-Nov-20 8 13-Nov-28 Delhi 12
530 EESL EESL Internal Delhi Nexon DL10CP3409 14-Dec-20 8 14-Dec-28 Delhi 12
531 |Est EESL Interna pelhi_~ B e Ak I0EPRAL 6 R 1A LNUMBBRCE05 75 F33413308cdec 1b5 181cAdoRec-28 Delhi 12

4168 THBE b3 5U86IT56105aes ], ST i, DI04 17=110603, O
532 EESL EESL Interng i _??Wmaah(at%'?("g TV Caraheitd D;i% 407 a0 nm%mr}\lgg .3‘3?193%5%?35% g 14-Dec28 Delhi 2
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533 EESL EESL Internal Delhi Nexon DL10CP3433 14-Dec-20 8 14-Dec-28 Delhi 12
534 EESL EESL Internal Delhi Nexon DL10CP3472 14-Dec-20 8 14-Dec-28 Delhi 12
535 EESL EESL Internal Delhi Nexon DL10CP3477 14-Dec-20 8 14-Dec-28 Delhi 12
536 EESL EESL Internal Delhi Nexon DL10CP3571 14-Dec-20 8 14-Dec-28 Delhi 12
537 EESL EESL Internal Delhi Nexon DL10CP3580 14-Dec-20 8 14-Dec-28 Delhi 12
538 EESL EESL Internal Delhi Nexon DL10CP3585 14-Dec-20 8 14-Dec-28 Delhi 12
539 EESL EESL Internal Delhi Nexon DL10CP3619 14-Dec-20 8 14-Dec-28 Delhi 12
540 EESL EESL Internal Delhi Nexon DL10GDO0103 19-Mar-21 8 13-Nov-28 Delhi 12
541 EESL EESL Internal Delhi Nexon DL10GDO0113 11-Jun-21 8 11-Jun-29 Delhi 12
542 EESL EESL Internal Delhi Nexon DL10GD0264 25-Jun-21 8 25-Jun-29 Delhi 12
543 EESL EESL Internal Delhi Tigor DL1CAA3297 10-Feb-18 8 10-Feb-26 Delhi 12
544 EESL EESL Internal Delhi Tigor DL1CX8819 2-Apr-18 8 02-Apr-26 Delhi 12
545 EESL EESL Internal Delhi Tigor DL2CAY5189 17-May-19 8 08-Jun-29 Delhi 12
546 EESL EESL Internal Delhi Tigor DL2CAY5196 17-May-19 8 17-May-27 Delhi 12
547 EESL EESL Internal Delhi Tigor DL4CAY9263 10-May-19 8 10-May-27 Delhi 12
548 EESL EESL Internal Delhi Tigor DL4CAZ2302 7-Oct-19 8 07-Oct-27 Delhi 12
549 EESL EESL Internal Delhi Tigor DL4CAZ2328 21-Oct-19 8 21-Oct-27 Delhi 12
550 EESL EESL Internal Delhi Verito DL12CQ8898 22-Jul-19 8 22-Jul-27 Delhi 12
551 EESL EESL Internal Delhi Verito DL12CR3909 25-Sep-19 8 25-Sep-27 Delhi 12
552 EESL EESL Internal Delhi Verito DL12CR7533 8-Jun-21 8 08-Jun-29 Delhi 12
553 EESL EESL Internal Delhi Verito DL12CS3934 8-Jun-21 8 08-Jun-29 Delhi 12
554 EESL EESL Internal Delhi Verito DL12GD1480 8-Jun-21 8 08-Jun-29 Delhi 12
555 EESL EESL Internal Delhi Verito DL1CAA6722 8-Jun-21 8 08-Jun-29 Delhi 12
556 EESL EESL Internal Delhi Verito DL1CAB2246 30-Apr-19 8 30-Apr-27 Delhi 12
557 EESL EESL Internal Delhi Verito DL1CAB2288 30-Apr-19 8 30-Apr-27 Delhi 12
558 EESL EESL Internal Delhi Verito DL1CAC2949 17-Jan-20 8 17-Jan-28 Delhi 12
559 EESL EESL Internal Delhi Verito DL1CZ2139 1-Apr-18 8 01-Apr-26 Delhi 12
560 EESL EESL Internal Delhi Verito DL1CZ3551 1-Apr-18 8 01-Apr-26 Delhi 12
561 EESL EESL Internal Delhi Verito DL1CZ3845 8-Jun-21 8 08-Jun-29 Delhi 12
562 EESL EESL Internal Delhi Verito DL1CZ4481 1-Apr-18 8 01-Apr-26 Delhi 12
563 EESL EESL Internal Delhi Verito DL1CZ5082 1-Jun-18 8 01-Jun-26 Delhi 12
564 EESL EESL Internal Delhi Verito DL8CAS7393 5-Jan-18 8 05-Jan-26 Delhi 12
565 EESL EESL Internal Delhi Verito DL8CAS8128 1-Jan-18 8 01-Jan-26 Delhi 12
566 EESL EESL Internal Delhi Verito DL8CAX4604 27-Feb-19 8 27-Feb-27 Delhi 12
567 EESL EESL Internal Delhi Verito DL8CAX4620 11-Jul-19 8 11-Jul-27 Delhi 12
568 EESL EESL Internal Delhi Verito DL8CAY4864 1-Aug-19 8 01-Aug-27 Delhi 12
569 EESL EESL Internal Gujarat Verito GJO1WH0945 8-Jun-21 8 08-Jun-29 Gujarat 12
570 EESL EESL Internal Jharkhand Nexon JHO1EE9150 19-Jan-21 8 19-Jan-29 Jharkhand 12
571 EESL EESL Internal Jharkhand Tigor JHO01DL2855 5-Feb-19 8 05-Feb-27 Jharkhand 12
572 |eEst EESL Interna Jharkhang” SBRE °Chi_pe kO MPEHA1 B R A LNUMERR=EY575 133413308cdcc 105 181c0toRRr-27 Jharkhand 12
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574 EESL EESL Internal Madhya Pradesh Tigor MP04CY0352 25-Feb-20 8 25-Feb-28 Delhi 12
575 EESL EESL Internal Maharashtra Tigor MH43BN8918 9-Oct-19 8 09-Oct-27 Maharashtra 12
576 EESL EESL Internal Rajasthan Tigor RJ45CH1860 12-Jun-19 8 12-Jun-27 Delhi 12
577 EESL EESL Internal Rajasthan Tigor RJ45CH1861 12-Jun-19 8 12-Jun-27 Delhi 12
578 EESL EESL Internal Tamil Nadu Tigor TNO2BR9816 16-Nov-19 8 16-Nov-27 Delhi 12
579 EESL EESL Internal Telangana Nexon TS10EZ4751 31-Mar-21 8 31-Mar-29 Delhi 12
580 EESL EESL Internal Telangana Tigor TSOEU3803 8-Jun-21 8 08-Jun-29 Delhi 12
581 EESL EESL Internal Uttar Pradesh Tigor UP32KZ5563 11-Feb-20 8 11-Feb-28 Delhi 12
582 EESL EESL Internal Uttar Pradesh Tigor UP32KZ5564 11-Feb-20 8 11-Feb-28 Delhi 12
583 EESL EESL Internal Uttar Pradesh Tigor UP65DQ0458 17-Feb-20 8 17-Feb-28 Delhi 12
584 EESL EESL Internal West Bengal Tigor WB08G9404 1-Apr-20 8 01-Apr-28 Delhi 12
585 EESL EESL Internal West Bengal Tigor WBO08H3422 15-Jan-20 8 15-Jan-28 Delhi 12
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Maximum Quantity (higher of the three)
Maximum | PMC Rate of | Total Contract . Total Contract
S. . L. . Estimated . .
No Description of Work Amount the Selected | Value exclusive GST Value inclusive
: o N"S/-E"fc 1}?3“'1‘1?0“;:‘8 finsing Bidder of GST (in Rs.) of GST (in Rs.)
rivers/E-Cars|(if applicable) Contract
Period
A B C D E F G H I
1 |Renumeration to Manpower 479 4546 X10,54,07,794 3.85% =E1+(E1*F1) 18% =G1*(1+H1)
Reimbursable items for which actual verified bills
(on total invoice value) to be submitted (such
465 4378 X4,79,53,331 =E2+(E2*F2 18% =G2*(1+H2
2 R&M work, bills of loaner replacement vehicles, + ) ’ (14H2)
OT amount, parking, puncture, fastag/toll, etc.)
2 |One-Time Uniform Charges 349 N/A N/A =E3*C3 18% =G3*(1+H3)
3 Per Month Charges towards provision of Tissue 465 4378 N/A =E4*D4 18% =G4*(1+H4)
paper, Duster and Perfume
4 |Monthly Premium towards Employee 474 5688 =(E5*DS5)*(1+F5) 18% =G5*(1+H5)
Compensation Insurance Policy
TOTAL =SUM(G1:G5) =SUM(I1:15)
g h g:ﬁ;’;a[urE‘CN DEEPAK MITTAL, 5SERII—‘\LNUMBEF. 8d875733413307cd:clb5lBlcf4deI:
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Maximum Quantity (higher of the three)

Maximum
S. . . Amount PMC Rate of | Total Contrz}ct Estimated Total Contract Value
No Description of Work Nos. of Man-Months durin the Selected | Value exclusive GST inclusive of GST (in Rs.)
’ Drivers/E-Cars|(if applicable) uring Bidder of GST (in Rs.) :
Contract
Period
A B C D E F G H 1
1 |Renumeration to Manpower 48 576 X1,49,13,276 3.85% =E1+(E1*F1) 18% =G1*(1+H1)
Reimbursable items for which actual verified bills
) (on tota.I invoice value) to be subrmtte.d (such R&M 47 564 269,47,515 =E2+(E2*F2) 18% =G2*(1+H2)
work, bills of loaner replacement vehicles, OT
amount, parking, puncture, fastag/toll, etc.)
3 |One-Time Uniform Charges 35 N/A N/A =E3*C3 18% =G3*(1+H3)
4 Per Month Charges towards provision of Tissue 47 564 N/A =E4*D4 18% =G4*(1+H4)
paper, Duster and Perfume
5 [Monthly Premium towards Employee 47 564 =(E5*D5)*(1+F5) 18% =G5*(1+H5)
Compensation Insurance Policy
TOTAL =SUM(G1:G5) =SUM(I1:15)
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Estimated

Estimated Estimated )
Description of Work Quantity for Rate|Quantity for Rate Quaéltlty for Rate Basis
Contract - EESL | Contract - CESL Olltl'flct .
Combined
No. of Drivers 465 47 512 All Wet Lease E-Cars
No. of Dry Lease E-Cars 956 83 1039
No. of Supervisors 14 1 15 2% of Wet Lease and 0.5% of Dry Lease
ESAOEIE/IEE??X;;&Z;Z%C Charges (to be issued in 479 48 527 All Wet Lease E-Cars + Supervisors
No. of Man-Months for Renumeration PMC 4546 576 5122 All Wet Lease E-Cars + Supervisors
Charges and Consumables
No. of E-Cars for Price Bid Line Item 1 465 47 512 All Wet Lease E-Cars
No. of Man Months for Price Bid Line Item 1 4378 564 4942 All Wet Lease E-Cars
Quantity for Price Bid Line Item 2 349 35 384 75% of Wet Lease E-Cars require Uniform
Quantity for Price Bid Line Item 3 465 47 512 100% of Wet Lease E-Cars require such
consumables

All Drivers who are paid Delhi State

No. of Drivers for Price Bid Line Item 4 474 47 521 Minimum Wages and Drivers deployed at
Narmada, Gujarat

All Drivers who are paid Delhi State

No. of Man Months for Price Bid Line Item 4 5688 564 6252 Minimum Wages and Drivers deployed at

Narmada, Gujarat
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Particulars EESL CESL Total
No. of Wet Lease Man-Months 4378 564 4942
No. of Supervisor Man-Months 168 12 180
Total No. of Wet Lease Man-Months 4546 576 5122

Renumerations for Personnel Deployed

Drivers| < 10,13,45,722 % 1,46,23,128| 2 11,59,68,850
Supervisors X40,62,072 X2,90,148 X43,52,220
Sub-Total | 10,54,07,794 %1,49,13,276 | X 12,03,21,070

Reimbursable
Overtime X4,73,32,835 X 68,68,895 10,582
FASTag, Toll, Parking % 6,20,496 X 78,620 X136
Suglg;a[urECN DEEPAK MITTAL SERIALNUMBER = Bd875733413307cdcclb5].B].cf4f0d|:
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EESL CESL
E-Car Model Dry Lease (without driver) Wet Lease (with driver) o E-Car Model Dry Lease (without driver) Wet Lease (with driver) o
Name Client Spare Client Internal at | Additional Total TOTAL Name Client Spare Client Internal at | Additional Total TOTAL
Vehicles EESL Drivers Drivers Vehicles CESL Drivers Drivers
Verito 317 89 124 16 0 140 546 Verito 0 0 0 3 0 3 3
Tigor 279 27 142 14 0 156 462 Tigor 1 0 6 2 0 8 9
Nexon 336 5 129 19 7 155 496 Nexon 82 0 28 5 2 35 117
Kona 23 0 4 7 0 11 34 Kona 0 0 0 0 0 0 0
MG 1 0 1 2 0 3 4 MG 0 0 0 1 0 1 1
TOTAL 956 121 400 58 7 465 1542 TOTAL 83 0 34 11 2 47 130
TOTAL
E-Car Model Dry Lease (without driver) Wet Lease (with driver)
— TOTAL
Name Client Spare Client Internal at | Additional Total
Vehicles EESL/CESL| Drivers Drivers
Verito 317 89 124 19 0 143 549
Tigor 280 27 148 16 0 164 471
Nexon 418 5 157 24 9 190 613
Kona 23 0 4 7 0 11 34
MG 1 0 1 3 0 4 5
TOTAL 1039 121 434 69 9 512 1672
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SECTION - 5: MEASUREMENT & VERIFICATION (M&V)

Not Applicable
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SECTION-6
Forms & Procedures
ATTACHMENT -1

BID FORM
To,
CGM (CONTRACTS)
Convergence Energy Services Limited.
(A 100% EESL Owned Subsidiary)
Core-3, 2nd Floor, SCOPE Complex,
Lodhi Road, New Delhi-110003

Dear Sir,

With Reference to your subject IFB/RfP, we are pleased to submit our bid for

«

........................................................................................ ” in a sealed cover as detailed below:

Envelope 1: Tender Fee, Bid Security/EMD, Bid Form, Power of attorney, Certificate regarding
acceptance of important terms and conditions, Form of acceptance of EESL fraud prevention
POLICY, et (List of documents)

Envelope 2: Deviation Statement, Self-Attested Copy of GST, PAN Card & Aadhar Card (if
applicable), Qualification criteria document (Techno-commercial bid), One complete set of the Bid
Document along with Amendment (if any),.....cccccceeeeereninnieenieniinns (List of documents)

Envelope 3: Price Bid

1. We confirm that we have quoted as per instructions and terms and conditions of tender
documents. We have submitted all the attachments as stated in “Instructions to Bidders”

2. We declare that the prices left blank in price schedule/price bid will be deemed to have been
included in the prices of other items. We confirm that except as otherwise specifically
provided, our bid prices include all applicable taxes except GST as may be assessed on us.

3. We further declare that additional conditions, variations, deviations, if any, found in the
proposal other than those listedin Attachment-5 save those pertaining to any rebates offered,
shall not be given effect to.

4. We undertake, if our bid is accepted, we shall commence the work immediately upon your
Letter of Intent /Letter of Award to us, to achieve completion of work within the time specified
in the bidding documents.

5. If our bid is accepted, we undertake to provide contract performance securities and securities
for Deed(s) of Joint Undertaking (as applicable) in the form and amounts and within the times
specified in the bidding documents.

6. We agree to abide by this bid for a period 180 days from the date of opening of bids as
stipulated in the bidding documents and it shall remain binding upon us and may be accepted
by you at any time before the expiration of that period. Further, the prices of recommended
spares, if asked for; contained in our bid shall re-main valid for the entire project period after
placement of Lol /LoA.

7. Until a formal contract is prepared and executed between the parties, this bid, together with
your written acceptance thereof in the form of your Letter of Intent/ Letter of Award shall

- N Sngna[ure
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constitute a binding contract between parties.

8. We understand that CESL reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids at any time prior to award of contract, without assigning any
reason thereof and incurring any liability to the affected Bidder or bidders or any obligation
to inform the affected Bidder or bidders of the grounds for the CESL’s action.

9. We declare that we are registered, as applicable, with ESIC, EPF and Miscellaneous Provisions
Act 1952 and will comply with Employees Compensation Act, 1923 and Minimum Wages Act,

1948.

10.We declare that we will comply with Employees Compensation Act, 1923 (providing for
Compensation against injury due to and during the course of employment).

11.We, hereby, declare that only the persons or firms interested in this proposal as principals are
named here and that no other persons or firms other than those mentioned herein have any
interestin this proposal or in the contract to be enteredinto, if the award is made on us, that this
proposal is made any connection with any other person, firm or party likewise submitting a
proposal, is in all respects for and in good faith, without collusion or fraud.

NAME/S &AUTHORISED SIGNATORIES
ADDRESS:
MOBILE NO.:

Our correspondence details are:

Name of the bidder

Address of the bidder

Name of the contact person to whom all referencesshall be
made regarding this tender

Designation of the person to whom all referencesshall be
made regarding this tender

Address of the person to whom all references shallbe made
regarding this tender

Telephone (with STD code)

E-Mail of the contact person

Fax No. (with STD code)

O 0| N (U

GST No. of the bidder
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ATTACHMENT - 2

Bid Security FormBank Guarantee
(To be stamped in accordance with Stamp Act, if any, of the country of the issuing Bank)

Bank Guarantee No. ......overrennne.

To:

Convergence Energy Services Limited.
(A 100% EESL Owned

Subsidiary) Core-3, 2nd Floor,

SCOPE Complex, Lodhi Road,

New Delhi-110003

Dear Sir(s),

In accordance  with invitation for bids under your bidding document/package
0 (o JO USSP dated......ccoveeriniennne M/S i having its registered/head
OffiCe At..e e (here in after called “Bidder”) wish toparticipate in the said

W, THE ettt e (Name and address of the bank), having our head
office

AL et e e e e guarantee and undertake to pay immediately on
demand by Convergence Energy services Limited, the amount of ...................... without any reservation,

protest, recourse. Any such demand made by the employer shall be conclusive and binding on us irrespective
of any dispute or difference raised by the bidder.

The Guarantee shall be irrevocable and shall remain valid Upto .......cccoeecveeereeeneeene If any further extension of
guarantee

is required, the same shall be extended to such period (not exceeding one year) on receiving
instructions from (Bidder’'s Name)____, on whose behalf guarantee is issued.

In witness whereof the bank, through its authorized officer, has set its hand and stamp on this...

day

Of v 20 e At

Witness:

Signature: Signature:

Name: Name:

Official address: Designation with Bank Stamp

Authorized vide Power of Attorney no.Date

N Signature :-
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NOTE:
Bid Security amount shall be as specified in the IFB/ITB.
Complete mailing address of the Head Office of the Bank to be given. The bank guarantee validity date shall
be forty five (45) days after the last date for which the bid is valid.
The Stamp Paper of appropriate value shall be purchased in the name of guarantee issuing Bank. The Bank
Guarantee shall be issued on a stamp paper of value as applicable in the State of the issuing bank in India
or the State of Delhi in India or the State of India from where the BG shall be operated, whichever is higher.
While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the Bank Guarantee
Verification Check List. Further, Bidders are required to fill up this Form 16 and enclose the same with the

75733413307cd:clb5].B].Cf4f0d|:

BankGuarantee.
BANK GUARANTEE CHECK LIST
1 Bank Guarantee No.
2 Issuing Bank
3 Nature of BG & No. of Pages
4 Validity of BG
5 Package Description
6 Party & Contracts ref. Name, Address, Tel, Fax, E—mail
7 Bank Reference
CHECK LIST
Sl. No. Details of YES /
Checks NO
a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act
?
Whether date, purpose of purchase of stamp paper and name of the
purchaser areindicated on the back of Stamp paper under the Signature of
b) Stamp vendor? (Thedate of purchase of stamp paper should be not later than
the date of execution of BG and the stamp paper should be purchased either
in the name of the executing Bank or the party on whose behalf the BG has
been issued. Also the Stamp Paper
should not be older than six months from the date of execution of BG)
0 In case the BG has been executed on Letter Head of the Bank, whether
adhesive
Stamp of appropriate value has been affixed thereon?
d) H;is the executing Officer of BG indicated the name, designation and Power
0
Attorney No. / Signing Power no. etc.,, on the BG ?
Is each page of BG duly signed / initiated by executants and whether stamp
e) of Bank is affixed thereon? Whether the last page is signed with full
particulars including two witnesses under seal of Bank as required in the
prescribed
proforma?
Does the Bank Guarantees compare verbatim with the proforma prescribed
) in thebid documents ?
In case of any changes in contents of text, whether changes are of
g) minor/clerical
nature (which in no way limits the right of CESL in any manner ) ?
In case of deviations in text of BG, which materially affect the right of
h) CESL,whether the changes have been agreed based on the opinion by Legal
Department
or BG I considered acceptable on the basis of opinion of law Department
alreadyavailable on the similar issue.
Are the factual details such as Bid Document No. NOA/LOA/Contact No.,
i) Contract Price, Percentage of Advance, Amount o Eﬁ’,%‘cli’él f“ﬁrg AN LR 64
correctly mentioned in the BG ? _"é'é’fﬁé’fé%%”%EEiﬁ@D.D L 4 0oRed1 AR adad ol

fdldda lebl
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Whether overwriting / cutting if any on the BG have been properly

) authenticatedunder signature and seal of executant ?

K) Whether the BG has been issued by a Bank in line with the provisions of
Bid
/Contract documents ?

N In case BG has been issued by a Bank other than those specified of Bid /

ContractDocuments, is the BG confirmed by a Bank in India acceptable as
per Bid /
Contract documents?

Signature :-
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ANNEXURE-I

LIST OF BANKS ACCEPTABLE FOR SUBMISSION OF BANK GUARANTEE FOR BID SECURITYSCHEDULED

COMMERCIAL BANKS

SBI AND ASSOCIATES

S1. No. | Name of Banks S1. No| Name of Banks
1. State Bank of India 5. State Bank of Mysore
2. State Bank of Bikaner and Jaipur 6. State Bank of Patiala
3. State Bank of Hyderabad 7. State Bank of Saurashtra
4. State Bank of Indore 8. State Bank of Travancore
NATIONALISED BANKS
Sl. No. | Name of Banks Sl. No. | Name of Banks
9. Allahabad Bank 13. Canara Bank
10. Andhra Bank 14. Central Bank of India
11. Bank of India 15. Corporation Bank
12. Bank of Maharashtra 16 Dena Bank
17. Indian Bank 18. Indian Overseas Bank
19. Oriental Bank of Commerce 20. Punjab National Bank
21. Punjab & Sind Bank 22. Syndicate Bank
23. Union Bank of India 24. United Bank of India
25. UCO Bank 26. Vijaya Bank
27. Bank of Baroda
SCHEDULED PRIVATE BANKS (INDIAN BANKS)
S1. No. Name of Banks SL Name of Banks
No.
217. Bank of Rajasthan 41. Sangli Bank Ltd.
28 Bharat Overseas Bank Ltd. 42. South Indian Bank Ltd.
29. Catholic Syrian Bank 43. Tamilnad Mercantile Bank Ltd.
30. City Union Bank 44. United Western Bank Ltd.
31. Dhanalakshmi Bank 45. ING Vysya Bank Ltd.
32. Federal Bank Ltd. 46 UTI Bank Ltd.
33. Jammu & Kashmir Bank Ltd. 47. S.B.I. Commercial & International Bank
Ltd.
34. Karnataka Bank Ltd. 48. Ganesh Bank of Kurundwad Ltd.
35. KarurVysya Bank Ltd. 49. INDUSIND Bank Ltd.
36. Lakshmi Vilas Bank Ltd. 50. ICICI Bank Ltd.
37. Lord Krishna Bank Ltd. 51. HDFC Bank Ltd.
38. Nainital Bank Ltd. 52. Centurion Bank of Punjab Limited
39. Kotak Mahindra Bank 53. Development Credit Bank Ltd.
40. Ratnakar Bank Ltd. 54. Yes Bank
SCHEDULED PRIVATE BANKS (FOREIGN BANKS)
Sl. No. | Name of Banks SL Name of Banks
No.
55. Abu Dhabi Commercial Bank Ltd. 71. Sonali Bank
56. ABN Amro Bank Ltd. 72. Standard Chartered Bank
57. American Express Bank Ltd. 73. J.P Morgan Chase Bank

Si nature
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58. Bank of America NA 74. State Bank of Mauritus

59 Bank of Behrain& Kuwait 75. Development Bank of Singapore

60. Mashreq Bank 76. Bank of Ceylon

61. Bank of Nova Scotia 77. Bank International Indonesia

62. The Bank of Tokyo-Mitsubishi UF] 78. Arab Bangladesh Bank
Limited.

63. Calyon Bank 79. Cho Hung Bank

64. BNP Paribas 80. China Trust Bank

65. Barclays Bank 81. MIzuho Corporate Bank Ltd.

66. Citi Bank 82. Krung Thai Bank

67. Deutsche Bank 83. Antwerp Diamond Bank N.V. Belgium

68. The Hong Kong and Shanghai 84. Internationale Netherlanden Bank N.V.
Banking Corporation Ltd. (ING Bank)

69. Oman International Bank 85. Bank of China Ltd.

70. Societe Generale 86. DBS Bank Limited

PUBLIC SECTOR BANK
Sl. No. | Name of Banks Sl.No | Name of Banks
86. IDBI Ltd.

Slgbnature
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ATTACHMENT - 3

FORMAT FOR POWER OF ATTORNEY TO AUTHORISED SIGNATORY

POWER OF ATTORNEY

Bidder to use their own format.

Signature :-
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ATTACHMENT - 4

Tender Document No/Package No: Dated:
(CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS)
Bidder's Name& Address
To,

CGM (CONTRACTS)

Convergence Energy Services Limited.
(A 100% EESL Owned Subsidiary)
Core-3, 2ndFloor, SCOPE
Complex,Lodhi Road, New
Delhi-110003

1] ¥ L TR

1.0 With reference to our bid proposal NO......ciiinnininnne dated ....ccoveeeeeenneens for

warnan e e s .. /Package Nno Dated.......conrrnnsssssse s sesnsnsennne ..., we hereby
conflrm that we have read the following provisions of the following

clauses and further confirm that notwithstanding anything stated elsewhere to the

contrary, the stipulation ofthese clauses are acceptable to us and we have not taken

any deviation to these clauses.

Governing Laws - Clause 07 of ITB
Settlement of Disputes - Clause 06 of GCC
Terms of payment - Clause 2.22 of ITB
Performance Security - Clause 5.6 of ITB
Taxes and Duties - Clause 2.21 of ITB & 14 of
GCC

Completion Time Guarantee - Clause 26 of GCC
Defects Liability - Clause 27 of GCC
Functional Guarantee - Clause 28 of GCC
Patent Indemnity - Clause 29 of GCC
Limitations of Liability - Clause 30 of GCC
Statutory Compliance/ Certification - Clause 2.25 of ITB

regarding Cyber Security Products

Projectinformation, Estimation, - As per Tables in price bid
Assumptions and conditions for Evaluation

N Sngnature
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We further confirm that any deviation to the above clauses found anywhere in our bid
proposal, implicit or explicit, shall stand unconditionally withdrawn, without any
implicationto CESL.

Date: Signature:
Place: Printed Name:
Designatio
n: Common
Seal

Note:
In the absence of this certificate, the bid shall be rejected and shall be returned unopened.
Bidder can take a printout of it and sign.

Signature :-
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ATTACHMENT -5

BIDDING DOCUMENT NO...ooiiiiiiiii i i sissse snsnsesns snssss n ns e sns snssss san ssnssnsns

(Deviations Statement)

(Provisions of Clause no. 2.7 of Section-2 may also be referred.)

Bidder’s Name and Address:
To,

CGM (CONTRACTS)

Convergence Energy Services Limited.
(A 100% EESL Owned Subsidiary)

Core-3, 2ndFloor, SCOPE Complex,
Lodhi Road, New Delhi-110003

Dear Sir,

The following are the deviations and variations from and exceptions to the terms, conditions and

specification of the bidding documents for IFB/RfP No.

These deviations and variations are exhaustive. We are furnishing below the cost of withdrawal for
the deviationsand variations stated in this Attachment. We shall withdraw the deviations proposed by
us in this Attachment at thecost of withdrawal indicated herein, failing which our bid may be rejected
and bid security may be forfeited. We confirm that except for these deviations and variations, the
entire work shall be performed as per your specifications and conditions of bidding documents.
Further, we agree that additional conditions, variations, deviations if any, found in the proposal
documents other than those stated in this Attachment, save those pertainingto any rebates offered,

shall not be given effect to:

Section/ Clause Page Statement of Cost of withdrawal
Part/ No. No. Deviations/
Chapter Variations

A COMMERCIAL DEVIATIONS:

B. TECHNICAL DEVIATIONS:

Date (SIgNATUTE).ceureueeereereerneesseneeeessessesaseeanas

Place : (Printed Name).......cccceeveerenenrenennn.

(Designation).....eeeeseeesseesseeenseens

(Common Seal) ...ocoueeeriereermennns

Note: Continuations sheets of like size and format may be used as per Bidder's requirement.

Sngnature
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ATTACHMENT - 6
(On Non - Judicial Stamp Paper of appropriate value and purchased in the name of executing Bank)
PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE

Ref: v
Bank Guarantee NoO......coevvrereenne

To,

Convergence Energy Services Limited.
(A 100% EESL Owned Subsidiary)
Core-3, 2ndFloor, SCOPE Complex,
Lodhi Road, New Delhi-110003

Dear Sirs,

In consideration of the CESL, (hereinafter referred to as the ‘Owner,” which expression shall
unless repugnant tothe context or meaning thereof include its successors, administrators and
assigns) having awarded to M/s with its Registered / Head Office at
....................................................... ( hereinafter referred to as the 'Contractor’, which expression
shall unless repugnant to the context or meaning thereof, include its successors, administrators
and assigns ), a Contract by issue of Owner's Letter of Award No

................ and the same having been unequivocally accepted by the Contractor and the contractor
(Scope of Contract ) having agreed to provide a Contract Performance Guarantee for the faithful
performance of the entire Contract equivalent to * .......ccceuene. % (percent) of the said value of
the

Contract to the Owner.

W ettt srse e snens (Name & address ) having its Head Office at
................................. (hereinafter referred to as the ‘Bank’, which expression shall, unless
repugnant to thecontext or meaning thereof, include its successors administrators, executors and
assigns) do herebyguarantee andundertake to pay the Owner, on demand any all money payable
by the Contractor to the extent of

............................................. as aforesaid at any time up to

................................................... (days/months/year) without any demur, reservation, contest,
recourse or protest and / or without any reference to the Contractor. Any such demand made by
the Owner on the Bank shall be conclusive and binding notwithstanding any difference between
the Owner and the Contractor or any dispute pending before any court, tribunal, Arbitrator or any
other authority. The Bank undertakes not to revoke this guarantee during its currency without
previous consent of the Owner and further agrees that the guarantee herein contained shall
continue to be enforceable till the owner discharges this guarantee.

The owner shall have the fullest liberty without affecting in any way the liability of the Bank under
this guaranteefrom time to time to extend the time for performance of the Contract by the
Contractor. The owner shall have thefullest liberty, without affecting this guarantee, to postpone
from time to time the exercise of any powers vested inthem or of any right which they to enforce
or to forbear to enforce any covenants, contained or implied, in the Contract between the owner
and Contractor or any other course of or remedy or security available to the owner. The Bank shall

- N Sngna[ure
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not be released of its obligations under these presents by any exercise by the owner of its liberty
with reference to the matters aforesaid on any of other indulgence shown by the owner or by any
other matter or thing whatsoever which under law would, but for this provision, have the effect

of relieving the Bank.

The Bank also agree that the Owner at its option shall be entitled to enforce this Guarantee against
the Bank as a Principal debtor, in the first instance without proceeding against the Contractor and
not withstanding any securityor other guarantee that the owner may have in relation to the

Contractor’s liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted

to

.................................................... and it shall remain in force up to and including**
................................................... and shall be extended from time to time for such period (not exceeding

one year), as may be desired by M/s

Witness
Dated this .......ccoevuene. day of....ccoecevininiins at

Witness

on whose behalf this guarantee has been given.

Signature

Bank’s Rubber Stamp

Designation with Bank Stamp

Attorney as per power of

Note: ** Validity of Bank Guarantee should be 90 days in excess of the period for

which itisrequired.

Signature :-
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BANK GUARANTEE CHECK LIST

1 Bank Guarantee No.

2 Issuing Bank
Nature of BG & No. of Pages

4

5 Validity of BG

6 Package Description

7 Party & Contracts ref. Name, Address, Tel, Fax, E—mail

8 Bank Reference

CHECK LIST
S.No. Details of Checks YES /NO

a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act
?

b) Whether date, purpose of purchase of stamp paper and name of the purchaser
are indicated on the back of Stamp paper under the Signature of Stamp vendor?
(The dateof purchase of stamp paper should be not later than the date of
execution of BG and the stamp paper should be purchased either in the name
of the executing Bank or the party on whose behalf the BG has been issued. Also
the Stamp Paper should not be older than sixmonths from the date of execution
of BG)

c) In case the BG has been executed on Letter Head of the Bank, whether
adhesiveStamp of appropriate value has been affixed thereon?

d) Has the executing Officer of BG indicated the name, designation and
Powerof Attorney No./ Signing Power no. etc., on the BG?

e) Is each page of BG duly signed / initiated by executants and whether stamp of
Bank is affixed thereon? Whether the last page is signed with full particulars
including twowitnesses under seal of Bank as required in the prescribed
proforma?

f) Does the Bank Guarantees compare verbatim with the Proforma prescribed
in theBid Documents?

g) In case of any changes in contents of text, whether changes are of
minor /clerical nature (which in no way limits the right of CESL in any
manner)?

h) Incase of deviations in text of BG, which materially affect the right of CESL,
whetherthe changes have been agreed based on the opinion by Legal
Department or BG I considered acceptable on the basis of opinion of law
Departmentalready available on the similar issue.

) Are the factual details such as Bid Document No.NOA/LOA / Contact No,,
ContractPrice, Percentage of Advance, Amount of BG and Validity of BG
correctly mentioned in the BG?

j) Whether overwriting / cutting if any on the BG have been
properlyauthenticated under signature and seal of executant?

k) Whether the BG has been issued by a Bank in line with the provisions of Bid
/Contract documents?

D) In case BG has been issued by a Bank other than those specified of Bid /
ContractDocuments, is the BG confirmed by a Bank in India acceptable as
per Bid / Contract documents?

Signature :-

Subject : CN=DEEPAK MITTAL, SERIALNUMBER Bd8757334l3307cdcclb5].B].Cf4f0d|:
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LIST OF BANKS ACCEPTABLE FOR SUBMISSION OF BANK GUARANTEES FOR ADVANCE PAYMENTS,

PERFORMANCE SECURITIESAND SECURITIES FOR DEED OF JOINT UNDERTAKING

SCHEDULED COMMERCIAL BANKS

|

SBI and Associates

SLLNo. | Name of Banks SL Name of Banks
No.
1. State Bank of India 5. State Bank of Mysore
2, State Bank of Bikaner and Jaipur 6. State Bank of Patiala
3. State Bank of Hyderabad 7. State Bank of Saurashtra
4., State Bank of Indore 8. State Bank of Travancore
Nationalised Banks
SI.No. | Name of Banks SI. Name of Banks
No.
9. Allahabad Bank 18. Indian Overseas Bank
10. Bank of India 19. Oriental Bank of Commerce
11. Bank of Maharashtra 20. Punjab National Bank
12. Canara Bank 21. Punjab & Sind Bank
13. Central Bank of India 22. | Syndicate Bank
14. Corporation Bank 23. | Union Bank of India
15. Dena Bank 24. United Bank of India
16. Indian Bank 25. UCO Bank
17. Vijaya Bank 26. | Bankof Baroda
C. Foreign Banks
SI.No. | Name of Banks SIL. Name of Banks
No.
27. Bank of America NA 34. Standard Chartered Bank
28. The Bank of Tokyo-Mitsubishi 35. | SocieteGenerale
UFJLimited.
29. BNP Paribas 36. | Barclays Bank
30. Calyon Bank 37. | ABN Amro Bank N.V.
31. Citi Bank N.A. 38. Bank of Nova Scotia
32. Deutsche Bank A. G. 39. | Development Bank of Singapore
33. The Hong Kong and Shanghai
BankingCorporation Ltd.
D. SCHEDULED PRIVATE BANKS
SLLNo. | Name of Banks SL Name of Banks
No.
40. ING Vysya Bank Ltd. 43. | UTI Bank Ltd.
41. ICICI Bank Ltd. 44. | YES Bank
42, HDFC Bank Ltd.
E. Other Public Sector Banks
SLLNo. | Name of Banks SIL. Name of Banks
No.
45, IDBI Ltd.
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ATTACHMENT - 7

FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY
(On the letter head)

To,
CGM (CONTRACTS)

Convergence Energy Services Limited.
(A 100% EESL Owned Subsidiary)

Core-3, 2ndFloor, SCOPE Complex,
Lodhi Road, New Delhi-110003

Sub: Letter of Acceptance of EESL Fraud Policy Ref: NIT/BID Document No.:-

Dear Sir/Madam,

We have read the contents of the Fraud Prevention Policy of EESL and undertake that we along with our
associate

/ collaborator /sub-contractors / sub-vendors / bidders/ service providers shall strictly abide by the
provisions of the FraudPrevention Policy of EESL.

Thanking You,
Yours faithfully,
Signature ......ccccceeveenen e
Printed Name ........cooeeveeeeeeervcinenene
Designation.......cccccccveveriieenicencnnenes
Common Seal.........ccoeeevvereeeer e
Date:
Place:

FOR DETAILED POLICY, PLEASE VISIT OUR WEBSITE www.eeslindia.or

- ~ Signature :-
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ATTACHMENT - 8

PROFORMA OF LETTER OF UNDERTAKING
(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

[To be executed by the Holding Company Supported by Board Resolution and submitted
by the Bidder along with the Bid, in case financial support is being extended by the Holding
Company tothe Bidder for meeting the stipulated Financial Qualifying]

Ref.: NIT/Bid Document No.:
Our Reference NO ... Date: .oeevereeernns
Bidder's Name and Address:

To,
CGM (CONTRACTS)

Convergence Energy Services Limited.
(A 100% EESL Owned Subsidiary)

Core-3, 2ndFloor, SCOPE Complex,
Lodhi Road, New Delhi-110003

Dear Sir,

1.0 We, M/Sunreeineersneinens (Name of the Holding Company) declare that we are the holding
company of M/s.....cccu.... (Name of the Bidder) and have controlling interesttherein.
M /S et seeseessenseines (Name of the Bidder) proposes to submit the bid for the
PACKAZE. ..ovveerrerererirennes (Name ofthe package) for (Name of the Project) under bid
reference No......eeneees dated and have sought financial strength and support from

us for meeting the stipulated Financial Qualifying Requirement as per Section 4 and its
subsequent amendment.

2.0 We hereby undertake that we hereby pledge our unconditional & irrevocable financial support
forthe execution of the said package to M/s (Name of the Bidder), for the execution of the
Contract, in case they are awarded the Contract for the said package at theend of the bidding
process. We further agree that this undertaking shall be without prejudice to thevarious
liabilities that M/S e seeiseeens (Name of Bidder) would be required to
undertake in terms of the Contract including the Performance Security as well as other
obligations of M/s......... (Name of the Bidder).

3.0 This undertaking is irrevocable and unconditional, and shall remain in force till the successful
execution and performance of the entire contract and/or till it is discharged by CESL.

4.0 *We are herewith enclosing a copy of the Board Resolution in support of this undertaking.

Witness:
Yours faithfully,

(Signature of Authorized Signatory) on behalf of the Holding Company\

Name &Designation .......oeneenenn.

Name of the Holding Company ...............

(Seal of Holding Company)
Note: Bidder may strike off point no. 4 above, if board meeting could not be scheduled before bid
submission date. The undertaking may be signed by the CFO/Director of the Board of the parent company.

Sngnature
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ATTACHMENT -9

REAL TIME GROSS SETTELMENT (RTGS)/ NATIONAL ELECTRONICFUND TRANASFER (NEFT)
From: M/s

Subject: RTGS/NEFT Payments

We are agreeing to accept admissible payments through electronic mode viz RTGS/NEFT. For this, we
are providing the requisite information herein below. The RTGS/NEFT charges for the above facility
may be deducted/Recovered from our admissible payment.

Name Of City

Bank Code No.

Branch Code No.

Bank’s Name

Branch Address

Branch Telephone/ Fax No.
Supplier Account No.

Type of Account

IFSC Code for NEFT

IFSC Code for RTGS
Supplier’s name as per Account
Telephone No. of Supplier
Supplier’s E-mail ID

GST No. of the supplier

A cancelled cheque against above bank account number is also being enclosed.

Encl: As above: -

Confirmed by Banker Signature of supplier
With Seal with stamp &Address
/" N Sngna[ure
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Please ensure these major Terms & Conditions before submitting you bids in order to avoid REJECTION

ATTACHMENT -11

Compliance Matrix/ CHECK - LIST FOR BIDDERS

of your offer.

Reasons  for

Sr.No Details / Terms & Conditions IApplicable for Yes / non-
IAttached :
compliance/R
emarks
1 EMD, If applicable [ndian
Bidders
EMD Exempted for being MSEs / Start-up Indian
Bidders
Relevant Certificate of MSEs / Start-up Certificate Indian
from DIPP is required to be submitted Bidders
5 In case of SC/ST entrepreneurs belonging to MSE, [ndian
documentary proof submitted Bidders
[n case of Women entrepreneurs belonging to MSE,  |[ndian
documentary proof submitted Bidders
Declaration & Undertaking By Micro & Small Scale  |ndian
Enterprises / Start-up Companies Bidders
3 Duly signed and company sealed copy of whole |ipdian
tender document Bidders
4 Duly filled up and attached Technical (Unpriced) |ndian
Bid Bidders
& all applicable formats of Tender Document
Separate sheet(s) for Deviation if any, from the ]
5 Indian
tender conditions with seal and signature of [Bidders
authorized personnel
GST Registration Certificate and PAN Card Copy. Indian
Bidders

Signature :-
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Compliance Matrix/Check-List for Bid Evaluation Criteria

[To be submitted on Letter Head]

Please ensure these major Terms & Conditions before submitting your bid in order to avoid REJECTION of your

offer

Technical Bidder qualification criteria for as per Tender terms and conditions. The relevant

QR documentary evidence like work order copies, completion certificates etc. are
required to be furnished along with technical bid substantiating the qualification
towards relevant experience/technical criteria (Documentary proof to be attached
along with the technical bid)

Order/Award Order date and Order/Award Client Name De

Nos completion date Amount Description of

Order/Award

Financial QR

Average Annual turnover of the bidder shall be as specified in tender documents in
three preceding financial years. Copy of latest audited balance sheet, profit and loss
account and copy of IT returns required to be furnished as asked in the tender.

Financial
Year

Annual Turnover

Net Worth

Profitability

Other Mandatory Requirements

Confirmation for Tender Terms and Conditions/EMD [Please tick (V) as applicable]

1 Confirm that your bid is valid as per tender terms
and conditions as on the last date of submission
of the bid

2 Confirm your compliance to TERMS AND

CONDITIONS of bidding document

Note:

Documentary evidence is attached for experience criteria as per QR is attached along with technical unpriced

bid.

Non-compliance to any of the QR will lead to outright rejection of the bid without any further reference to the

bidders.

The above mentioned points are major Terms & Conditions and are indicative in nature. Bidder shall carefully go
through the detailed requirements, QR and other terms and conditions for better understanding and submit the bid

accordingly.

Signature :-
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ATTACHMENT-12

Declaration regarding “Restrictions on procurement from a Bidder of a country which shares a
landborder with India”

(To be submitted on Applicant’s Letter Head)

To,
CGM (CONTRACTS)
ganvergence Energy Services Limited.(A 100% EESL Owned Subsidiary)

Core-3, Floor, SCOPE Complex,
Lodhi Road, New Delhi-110003Dear Sir,

With reference to our bid proposal for participation in CESL tender NIT/Bid Document No :
dated: , I/we hereby confirm that, [/We have read the
clause asmentioned in the tender document mentioned above regarding restrictions on procurement
from a bidder of a country which shares a land border with India and on sub-contracting to contractors
from such countries.

[/We certify that we/our Collaborator/]JV Partner/Consortium member/Assignee are/is not from such a
country or, if from such a country, have/has been registered with the Competent Authority and we will
not sub-contract any work to a contractor from such countries unless such contractor is registered with
the Competent Authority.

We hereby certify that we fulfil all requirements in this regard and are eligible to be considered.

We further confirm that evidence of valid registration by the Competent Authority for us/our
Collaborator/JV Partner/Consortium member/Assignee, as applicable, is enclosed as Annexure.....

*Bidder to strike-off, if not applicable.
**Bidder to mention the Annexure no.

Date: Seal of Organization & Signature

Place: of Authorized Applicant

Signature :-
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ATTACHMENT-13

CERTFICATE REGARDING DECLARATION OF LOCAL CONTENT

[On the Letter Head]

To,

CGM (CONTRACTS)
Convergence Energy Services
Limited.(A 100% EESL Owned
Subsidiary) Core-3, 2nd Floor,
SCOPE Complex, Lodhi Road,
New Delhi-110003

Sub: Compliance of Minimum Local Content Requirement as mentioned in Ministry of Commerce and
IndustryTrade and order no. P-45021/2/2017-PP(BE-II) dated 04t June 2020

Ref: NIT/Bid DOCUMENT NO: crorcesusarsmmssesmsssmsssmsssmssssssmssssssssssssssasssssssssssssssssnsasssssssssssssssssnsasssssss sasass

Dear Sir/Madam,
This is to certify that following is the local content percentage ..........cccccoven being offered/quoted against
aforementioned  tender by M/S.ninneseineinees , the same is in compliance withMinistry of

Commerce and Industry order no: P-45021/2/2017-PP(BE-II) dated 04t June 2020 and the bidder shall
strictly abide by all provisions of the subject notification.

Sr. No Item/s Percentage of Local Content

1

Thanking You,
Yours faithfully,

Signature (Statutory Auditor/ Cost Auditor/ Practicing CA - As applicable)

/ N Signature :-
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Attachment-14

CERTIFICATE REGARDING COMPLIANCE OF MeitY NOTIFICATION VIDE FILE NO. 1(10)/2017-
CLES dt. 02.07.18

(To be submitted on Applicant’s letter head)
To,
CGM(CONTRACTS)
Convergence Energy Services Limited.
(A 100% EESL Owned Subsidiary)
Core-3, 2nd Floor, SCOPE Complex,
Lodhi Road, New Delhi-110003

Sub: Compliance of MeitY notification vide File No. 1(10)/2017-CLES dt. 02.07.18

Empanelment Doc Ref No :

Dear Sir/Madam,

This is to certify that the products/items being offered/ quoted against ref. Empanelment Document
Number by M/s......oouiiieiie e meet the definition of domestically manufactured/produced
Cyber Security Products as per Para 4 of MeitY notification vide File no. 1(10)/2017-CLES dt. 02.07.18
and the bidder shall strictly abide by all provisions of the subject notification.

Thanking You,
Yours faithfully,
Signature (Statutory Auditor
or Cost Auditor)
Date: .o
Place: oo iecieeereee

P.S. In case any complaint is received at CESL end against the bidder regarding supply of
domestically manufactured/produced Cyber Security Products, the same shall be refereed to

T ~ Sngna[ure
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Checklist for Envelop-1
(required to be uploaded under Envelop 1 through e-proc portal in same sequence as mentioned below)

Attachment- E1

Sr. T Whether | Page No & Remarks/Re
Description . pdf
No. submitted ason for non-
ref. name .
(Yes/No) compliance
1 Bid Document Cost
Or
Documents/Certificate in support of exemption, if
claimed.
2 |Bid Form as per Attachment-1
3 Bid Security Fee/Earnest Money Deposit as Attachment-
2
Or
Documents/Certificate in support of exemption, if
claimed.
4 Power of Attorney on INR 100 stamp paper as
Attachment-3
5 |Certificate regarding acceptance of important terms &
condition-Attachment 4
6 [Fraud prevention policy of ESSL-Attachment 7
7 NEFT/RTGS Bank Details -Attachment 09
8 Self-Declaration regarding “Restrictions onprocurement
from a Bidder of a country which shares a land border
with India” as per Attachment-12
9 [Self-Declaration for not being under debar
list/undergoing debarment period on account of breach
of the code of integrity under Rule 175(1)(i)(h) of the
General Financial rules for giving false declarations of
local content.
10 [Self-Declaration on Company’s letter head regarding not
being debarred/blacklisted/banned/holiday listed by
any Gol agency/Central/State/UT Government or any
Public sector entities, at the time of bid submission.
11 [Self-Attested & Duly filled Check List to Envelope-I as
er Attachment-E1
12 [Self-Declaration of on Company’s letter head regarding
Fall Clause (#)
13 |Other document.

# To be submitted if applicable and mentioned in bid document only.
*This check list is intended to help the bidder submit all required documents and rule out any
deficiency.
However, it will be advisable to read the check list in conjunction with Part A of Section-4. All the
documents should be self-attested by the authorized representative of the bidder. Any document not
mentioned above and required to be submitted as per tender condition. Bidder shall submit/upload
such document and details may be mentioned under “Other Document”,

Sngqature
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Checklist for Envelop-II
(required to be uploaded under Envelop II through e-proc portal in same sequence as mentioned

Attachment- E2

below)
Sr. - Whether | Page No & Remarks/Re
Description . pdfref.
No. submitted name ason for non-
(Yes/No) compliance
1 |Deviation Statement - Attachment 5
2 |Proforma of Letter of Undertaking —-Attachment 8.
3 |Certificate regarding Declaration of
local content — Attachment 13
4 |Compliance of Meity Notification - Attachment 14
5 |Duly filled Compliance Matrix/ CHECK -LIST FOR
BIDDERS- Attachment-11
6 [Self-Attested copy of GST Certificate
7  |Self-Attested copy of PAN
8 [Self-Attested copy of Aadhar card (if applicable)
Covering Letter of the bidder, enclosing Techno-
9 lcommercial bid as indicated in bid documents, i.e.,
documentary evidences regarding bidder’s eligibility
and qualifications to perform the Contract, as required
per the Eligibility Conditions/Criteria, Qualifying
Requirements and Bid Evaluation Criteria.
As per clause 6 (Qualification and Eligibility Criteria) of
Vol.I of Section 4 of Tender Document.
10 One complete set of the tender document along with all
its subsequent amendments (if any, effected)}, duly
signed and stamped on each page by the bidder.
11 [Whether price bid submitted online NA
12 [Self-Attested & Duly filled Check List to Envelope-II as
per Attachment-E2
13 [Other documents

*This check list is intended to help the bidder submit all required documents and rule out any
deficiency.

However, it will be advisable to read the check list in conjunction with Part A & B of Section-4. All
the documents should be self-attested by the authorized representative of the bidder. Any document
not mentioned above and required to be submitted as per tender condition. Bidder shall
submit/upload such document and details may be mentioned under “Other Document”.

N Signature :-
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Attachment-B

(Not to be filled during bid submission)
Contract Agreement No.

CESL/2022-23/COA
THIS CONTRACT AGREEMENT is made the day of ,20
BETWEEN
(1) Convergence Energy Services Limited, A Wholly owned subsidiary of EESL, A JV of PSUs of
Ministry of Power, Government of India incorporated under the laws of India and having its registered

office at 5th & 6th Floor, CORE —III, Scope Complex, Lodhi Road, New Delhi -110003 (hereinafter
called “the Employer”),

and
) a company incorporated under the laws of India and having its registered office
Al , India (hereinafter called “the Contractor”).

WHEREAS the Employer desires to engage the Contractor for
(Scope of Work).

NOW IT IS HEREBY AGREED as follows:
Article Documents 1
1.1 Contract

The following documents shall constitute the Contract between the Employer and the Contractor,
and each shall beread and construed as an integral part of the Contract:

Employer LoA No. .........

Employer RfP No. ......

Pre-Bid meeting held on ...... at Employer Corporate Office, New Delhi.
Employer Amendment/ Clarification No....

Technical Bid Opening on ... at ....

Price Bid openingon ..... at .......

AN DN AW N =

1.2 Order of Precedence

In the event of any ambiguity or conflict between the Contract Documents listed above, the order of
precedence shall be the order in which the Contract Documents are listed in Article 1.1 (Contract
Documents) above.

1.3 Definitions

Capitalized words and phrases used herein shall have the same meanings as are ascribed to them in the
General Conditions of Contract.

Article 2. Contract Price and Payment

2.1 Contract Price

Sngnature
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The Employer hereby agrees to pay to the Contractor the Contract Price in consideration of the
performance by the Contractor of its obligations hereunder. The Contract Price shall be the aggregate of
Rs. . The prices are inclusive of all cess and duties, transfer to site,
insurance, other costs incidental to delivery and also excluding GST (IGST, SGST, CGST, UTGST).
Successful bidder should mandatorily register under GST act of the particular state. The bidder should
ensure all the GST compliances are fulfilled for the GST collected from CESL and same should be
reflected on GST portal (GSTR-2A) in credit of CESL. Any other charges/cost/TA/DA is also included
in the above contract price.

If there is increase or decrease in the taxes and duties subsequent to supplier's offer within the contract delivery
schedule of supply due to change in rate or introduction of new tax or deletion of existing tax or
interpretation/ application of tax etc., CESL will reimburse the actual tax.

In case of failure to achieve completion as per contract delivery schedule of supply, CESL will not be
liable to compensate for any increase in taxes and duties due to change in rate or introduction of new tax
or interpretation/application of tax etc. Whereas taxes at actual rate shall be paid in case of decrease in
taxes and duties due to change in rate or deletion of existing tax or interpretation/application of tax etc.,
in the event of late delivery after the contract delivery period.

2.2 Terms of Payment

The terms and procedures of payment according to which the Employer will reimburse the Contractor
are given in Appendix 1 (Terms and Procedures of Payment) hereto.

Article 3 Effective Date for Determining Time for Completion
3.1 Effective Date

The Time of Completion of the Facilities shall be determined from the date of Letter of Award provided
all of the following conditions have been fulfilled within a period of .... Days from the date of said
Letter of Award:

(a) This Contract Agreement has been duly executed for and on behalf of the Employer and the
Contractor;

(b) The Contractor has submitted to the Employer the performance security, security towards faithful
performance of the Deed(s) of Joint Undertaking (if applicable) and the advance payment
security; if applicable.

Each party shall use its best efforts to fulfil the above conditions for which it is responsible as soon as
practicable.

3.2 If the conditions listed under 3.1 are not fulfilled within .... Days from the date of Letter of Award
because of reasons attributable to the Employer, the Contract would become effective only from the
date of fulfilment of all the above-mentioned conditions and, the parties shall discuss and agree on an
equitable adjustment to the Contract Price and the Time for Completion and/or other relevant conditions
of the Contract.

3.3 However, if any of the conditions listed under 3.1 above are not fulfilled within two (02) months from the
date of Letter of Award because of reasons attributable to the Contractor, the Contract will be effective
from the date of Letter of Award. In this case, Contract price and/or time for completion shall not be
adjusted.

Article 4.
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Employer is entering into this Agreement solely on its own behalf and not on behalf of any other person
or entity. In particular it is expressly understood and agreed that the Government of India is not a party
to this Agreement and has no liabilities, obligations or rights hereunder. It is expressly understood and
agreed that the Employer is an Independent legal entity with power and authority to enter into contracts
solely on its own behalf under the applicable laws of India and the general principles of Contract Law.
The Contractor expressly agrees, acknowledges and understands that the Employer is not an Agent,
Representative or Delegate of the Govt. of India. It is further understood and agreed that the
Government of India is not and shall not be liable for any acts, omissions, commissions, breaches or
other wrongs arising out of the Contract. Accordingly, the Contractor expressly waives, releases and
foregoes any and all actions or claims, including cross claims, impleader claims or counter claims
against the Government of India arising out of this Contract and covenants not to sue the Government
of India as to any manner, claim, cause of action or thing what so-ever arising of or under this
Agreement.

Article 5.

Appendices
The Appendices listed in the attached list of Appendices shall be deemed to form an integral part of this
Contract Agreement.

Reference in the Contract to any Appendix shall mean the Appendices attached hereto, and the Contract
shall be read and construed accordingly.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above writ-ten.

Signed by for and on behalf of the Employer (To be signed only by the authorized signatory to
whom authorization is given in Power of
Attorney)
Convergence Energy Services Limited
New Delhi.
Name and Signature of Witness-1 Name and Signature of Witness-2
Signature : Signature :
Name : Name :
Designation : Designation :
Address : Address :
CONTRACT AGREEMENT
dated the day of , 20
BETWEEN

Convergence Energy Services Limited, New Delhi
(A Wholly Owned subsidiary of EESL)

[“the Employer”]
And

Company name

Sngnature

CN=DEEPAK MITTAL, SERIALMUMBER= Bd8757334l3307(_dcclb5].B].(_Mf[)dl:
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VICES UMITED, C=IN
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Date : 20-06-2024



[“the Contractor”]

APPENDICES
e Appendix 1:
e Appendix 2:
e Appendix 3:
e Appendix 4:
e Appendix 5:
e Appendix 6:
e Appendix 7:
e Appendix 8:

Term and Procedures of Payment — As per LoA

Price Adjustment — As per LoA

Insurance — ON VENDOR’S ACCOUNT

Time Schedule — As per LoA

List of Approved Subcontractors, if any — NOT APPLICABLE
Scope of Works and Services —  As per LoA

List of Documents for Approval or Review — AS per LoA
Functional Guarantees: As per LoA

Si nature
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